July 28, 2022

Design, Supply, Installation, Testing and commissioning of Intelligent Analog Addressable
Fire Alarm for the Bank’s Office Premises located at Zila Parishad Bhawan, Ranchi

GM(O-I-C), Reserve Bank of India, Ranchi invites e-Tender through MSTC Portal for Design,
Supply, Installation, Testing and commissioning of Intelligent Analog Addressable Fire Alarm
for the Bank’s Office Premises located at Zila Parishad Bhawan, Ranchi. The e-Tender along
with the detailed tender notice will be available on MSTC website
‘https://www.mstcecommerce.com/eprochome/rbi’ and on the Bank’s website https://www.rbi.org.in
under the menu “Tenders” on August 01, 2022, 12:00 noon onwards.

2. All the interested bidders must register themselves with MSTC Portal through the above referred
website to participate in the e-Tendering process.

3. The estimated cost of the work is ¥9,70,000 (approx. including GST), however the actual amount
may vary.
4. The schedule for the e-Tendering process is as under:

SI.
No.

Activity Tentative date

Date of Press-Web Advertisements and the
1. | Date of intimation for the publication of

Tender notice in the next issue of India Trade July 28, 2022
Journal
2. | e-Tender No.: RBI/Ranchi/Estate/155/22-23/ET/238

Design, Supply, Installation, Testing and
commissioning of Intelligent Analog
3. | Name of the Work: Addressable Fire Alarm for the Bank’s
Office Premises located at Zila Parishad
Bhawan, Ranchi

e-Procurement System, Online (Part | —
Techno-Commercial Bid and Part Il -

4. | Mode of Tender: Financial Bid) through the website
https://www.mstcecommerce.com/eprocho
me/rbi

Date & time from which NIT (along with
complete tender documents) will be available
5. | to the parties to download at website August 01, 2022, 12:00 noon onwards.
https://www.mstcecommerce.com/eprochom
elrbi:

August 10, 2022 at 11:00 hrs.

Date and venue of the Pre-Bid Meeting | Venue: - Estate Dept., Reserve Bank of
6. | (offline) India, R.R.D.A Building 4" Floor, Kutchery
Chowk, Ranchi (Jharkhand)-834001.

%9,70,000/- (Rupees nine lakh seventy
thousand only) including GST.

EMD of %19,400/- (Rupees nineteen
thousand four hundred only) shall be paid
through NEFT, details of NEFT: Beneficiary
name: Reserve Bank of India, Ranchi;
8. IFSC: RBISORNPAO1 (Numeric Zero at 5"
Earnest Money Deposit (EMD): and 10" place from left)) A/c no.-
186003001. Proof of remittance with
transaction number (scanned copy) shall be
attached / uploaded. The bidders are also
advised to send the proof of remittance with
transaction details (scanned copy) to

7. | Estimated cost of the work:



https://www.mstcecommerce.com/eprochome/rbi
https://www.rbi.org.in/
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi

estateranchi@rbi.org.in before 14:00 hrs.
on August 26, 2022. Please mention your
company name in NEFT transaction
remarks.

or

EMD shall be deposited in the form of an
irrevocable Bank Guarantee issued by a
scheduled bank in the Bank's standard
proforma which is available in the e-Tender
form, needs to be submitted in person to
Estate Dept. Reserve Bank of India, R.R.D.A
Building, 4™ Floor, Kutchery Chowk, Ranchi
(Jharkhand)- 834001 before 14:00 hrs. on
August 26, 2022.

O | (oot date of submission of DI Bank iy 14:00 hrs., August 26, 2022.
10. | Performance Bank Guarantee (PBG): 10% of Contract amount.
Time allowed for completion of the work
11. | which shall be reckoned from the 14" day of | 90 Days.
issue of the letter of acceptance of tender:
Bidding start date of Techno-commercial Bid
12 ﬁtntd_ Financial Bid at 11:00 hrs. onwards, August 09, 2022
ps://lwww.mstcecommerce.com/eprochom
elrbi:
Last date for submission of relevant
documents for eligibility (By post at Estate
Dept. Reserve Bank of India, RR.D.A| .. .
13-1 Building, 4th Floor, Kutchery Chowk, Ranchi | 11l August 19,2022, upto 14:00 hrs.
(Jharkhand)- 834001 or by email at
estateranchi@rbi.org.in)
Date of closing of online e-Tender for
14. | submission of Techno-commercial Bid and | Till 14:00 hrs., August 26, 2022.
Financial Bid:
15. | Date & Time of opening of Part-l (i.e., .
Tochno.Commoreial gi o) 9 ( 15:00 hrs., August 26, 2022.
16. | Date & Time of opening of Part-ll (i.e., | Will be communicated to all the eligible
Financial Bid): bidders/contractors.
Charges for participation in e-procurement
will be made to M/s MSTC Ltd. through
17. | Transaction fees: MSTC Gateway/NEFT/RTGS in favor of
MSTC Limited or as advised by M/s MSTC
Ltd.
18. | Tender fees for download from portal: Nil.

5. The part Il (price bid) of such bidders/contractors who are found eligible after scrutiny of their Part
| of the tenders, will be opened on a subsequent working day which will be intimated to all the eligible
bidders/contractors. The Bank reserves the right to accept or reject any or all e-tenders without
assigning any reasons therefor.

Note: All the tenderers may please note that any addendum / corrigendum to the e-tender, if issued
in future, will only be notified on the Bank’s website and MSTC Website as given above.

July 28, 2022

GM(O-I-C)
Ranchi
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Reserve Bank of India /9RdT Rerd &
Estate Department / T9er faTeT
Ranchi / T

Notice inviting e-Tender

Design, Supply, Installation, Testing and Commissioning of Intelligent Analog Addressable
Fire Alarm for the Bank’s Office Premises located at Zila Parishad Bhawan, Ranchi.

. e-Tenders in two parts (part-l and ll) are invited for " Design, Supply, Installation, Testing and

Commissioning of Intelligent Analog Addressable Fire Alarm for the Bank’s Office Premises located
at Zila Parishad Bhawan, Ranchi. The work is estimated to cost Rs. 9,70,000/- and is to be
completed within 90 days.

Only original equipment manufacturer (OEM) or Authorized Dealer of OEM, who have minimum 5
years (i.e. during last 5 years ending last day of month previous to the one of which application is
invited) of experience in the field of undertaking similar work i.e. "Design, Supply, Installation,
Testing and Commissioning (DSITC) of Intelligent Analog Addressable Fire Alarm " for large office
buildings / commercial premises / industrial houses / Data or Network Centers and have executed
successfully similar works i.e DSITC of Intelligent Analog Addressable Fire Alarm individually
costing (a) Three works each costing not less than the amount equal to 40% of the estimated cost
or (b) Two works each costing not less than the amount equal to 50% of the estimated cost or (c)
One work costing not less than the amount equal to 80% of the estimated cost during last 5 years
ending last day of month previous to the one of which application is invited and have a minimum
annual turnover of Rs. 9,70,000/- during the last 3 financial years and should furnish solvency
certificate issued by the applicant’'s Banker for an amount not less than Rs.9,70,000/- as per the
proforma given in Annexure-Ill. The applicant should have a full-fledged service set up in Ranchi /
nearby city for rendering after sales service will only be eligible to participate in e-tender for the
above cited work.

The e-tender forms will be issued only to the firms having the following qualifications for
participating in the e-tendering process. The firm shall submit relevant documents to satisfy the
Bank about their eligibility for participating in the e-tendering process.

Composition of the firm Full particulars (whether contractor is an individual, or a
partnership firm, or a company etc.,) of the composition of
the firm or contractors in detail should be uploaded along with
name(s) and address (es) of the partners, copy of the Articles
of Association/ Power of Attorney/other relevant document.

Work experience & Copies of the detailed work orders for the qualifying works
Completion of similar works | indicating date of award, value of awarded work, time given
of specified value during the | for completing the work, etc. and the corresponding
specified period completion certificates indicating actual date of completion




and actual value of executed similar works i.e “DSITC of
Intelligent Analog Addressable Fire Alarm” should be
enclosed in proof of the work experience. The details along
with documentary evidence of previous experience, if any,
of carrying out works for the Reserve Bank of India at any
center, should also be given.

(c)

Credit worthiness of the Copies of the Income Tax Clearance Certificates/Income Tax
contractor and their turnover |Assessment Orders along with the latest final accounts of the
during the specified period [business of the contractor duly certified by a Chartered
Accountant should be uploaded in proof of their
creditworthiness and turnover for last three years.

(d)

Name(s) and address(es) of |Written Information about the names and addresses of their
the Bankers and their bankers along with full details, like names, postal addresses,
present contact executives [e-mail IDs, telephone (landline and mobile) nos., fax nos.,
etc. of the contact executives (i.e., the persons who can be
contacted at the office of their bankers by the Bank, in case
it is so needed) should be uploaded.

(e)

Details of bank accounts Full particulars of their bank accounts, like account no. type,
when opened etc., should be uploaded.

Name(s) and address(es) of |Written information about the names and addresses of their
the Clients and their present |clients along with full details, like names, postal addresses,
contact executives e-mail IDs, telephone (landline and mobile) nos., fax nos.
etc., of the contact executives (i.e., the persons who can be
contacted at the office of their clients by the Bank in case it
is so needed) should be uploaded.

(9)

Details of completed works [ The client-wise names of work(s), year(s) of execution of
work (s), awarded and actual cost (s) of executed work (s),
completion time stipulated in the contract (s) and actual time
taken to complete the work (s), Name(s) and full contact-
details of the officers/authorities/departments under whom
the work(s) was/were executed should be uploaded.

4.

Relevant documents for eligibility, as mentioned in above table, have to be submitted by post at
Estate Dept. Reserve Bank of India, R.R.D.A Building 4th Floor, Kutchery Chowk, Ranchi
(Jharkhand)-834001 or by email to estateranchi@rbi.org.in on or before August 19, 2022 apart
from uploading the same on MSTC website.

In the event of intending Tenderer’s failure to satisfy the Bank regarding its eligibility to participate
in the tender; the Bank reserves the right to refuse issuance of Tender forms / documents to them.

e-Tender documents will be available at MSTC website ie.,
https://www.mstcecommerce.com/eprochome/rbi on August 01, 2022, from 12:00 Hrs. This e-Tender
needs to be mandatorily filled up / online submission through MSTC website i.e.,
https://www.mstcecommerce.com/eprochome/rbi . Deadline for filing up and submitting the e-
Tender is upto 14:00 Hrs. on August 26, 2022. Part | of the e-Tender will be opened on August 26,
2022 at 15:00 Hrs. Detailed guidelines to on the process to submit e-Tender by the vendors have
been mentioned in Annexure following the Schedule of Tender (SOT). After scrutiny of part | of
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10.

11.

the Tender document, along with supporting documents, if any of the contractors is not found to
possess the required eligibility, their e-Tenders will not be accepted by the Bank for further
processing.

Filled and signed Tender Documents (i.e., Part-l only) in prescribed form shall be uploaded on
MSTC website. Part-l of the e-Tender will contain the Bank's standard technical and commercial
conditions for the proposed work and Tenderers' covering letter. However, an EMD of ¥19,400/-
shall be paid through NEFT, details of NEFT: Beneficiary name: Reserve Bank of India, Ranchi;
IFSC: IFSC: RBISORNPAO01 (Numeric Zero at 5th and 10th place from left); A/c no.- 186003001.
Proof of remittance with transaction number (scanned copy) shall be attached / uploaded. The
bidders are also advised to send the proof of remittance with transaction number (scanned copy)
to estateranchi@rbi.org.in before 14:00 Hrs. on August 26, 2022 till 14:00 Hrs. or EMD shall be
deposited in the form of an irrevocable Bank Guarantee issued by a scheduled Bank in the Bank's
standard proforma which is available in the e-Tender form in person to Estate Dept. Reserve Bank
of India, R.R.D.A Building, 4th Floor, Kutchery Chowk, Ranchi (Jharkhand)-834001. Part-Il (Price
bid) shall be opened of the eligible tenderers on a subsequent date which will be intimated to the
tenderers by a system generated mail / message.

Part-1l (Price bid) shall be opened of the eligible Tenderer on a subsequent date which will be
intimated to the Tenderers in advance.

The applicants / Tenderers have to upload online through above cited website:
a) All the annexure and other documents as mentioned in the tender document.
b) All the documents mentioned at para-3 above.

The Bank shall obtain reports on past performance of the tenderer from his clients and bankers.
The Bank shall evaluate the said reports before opening of the Part — Il of the tenders. If any
tenderer is not found to possess the required eligibility for participating in the tendering process at
any point of time and/or his performance reports received from his clients and/or his bankers are
found unsatisfactory, the Bank reserves the right to reject his offer even after opening of Part - | of
the tender and his EMD shall be returned back to him as it is. The Bank is not bound to assign any
reason for doing so.

The Bank is not bound to accept the lowest e-tender and reserves the right to accept, either in full
or in part, any e-Tender. The Bank also reserves the right to reject all the e-Tenders without
assigning any reason therefor.

Place: Ranchi.
Date: July 28, 2022.

General Manager (OIC) Ranchi




SCHEDULE OF TENDER (SOT)

Sl.
No Activity Tentative date
1. Date of Web Advertisements 28/07/2022
2. | e-Tender No. RBI/Ranchi/Estate/155/22-23/ET/238
Design, Supply, Installation, Testing and
Commissioning of Intelligent Analog
3. Name of the Work: Addressable Fire Alarm for the Bank’s Office
Premises located at Zila Parishad Bhawan,
Ranchi
e-Procurement System, online (Part | — Techno-
Commercial Bid and Part Il - Financial Bid)
4. | Mode of Tender: through the website
https://www.mstcecommerce.com/eprochome/r
bi
Date & time from which NIT (along with
complete tender documents) will be available to
5. | the parties to download at website On August 01, 2022, from 12:00 hrs.
https://www.mstcecommerce.com/eprochome/r
bi
On August 10, 2022, at 11 AM.
. . . Venue: - Estate Dept. Reserve Bank of India,
6. | Date and venue of the Pre-Bid Meeting (offline) R.R.D.A Building 4th Floor, Kutchery Chowk.
Ranchi (Jharkhand)-834001.
7| Estimated cost of the work: %9,70,000/- (Rupees nine lakh seventy
thousand only).
¥19,400/- (Rupees nineteen thousand four
hundred only) shall be paid through NEFT,
details of NEFT: Beneficiary name: Reserve
Bank of India, Ranchi; IFSC: RBISORNPAO01
(Numeric Zero at 5th and 10th place from left);
A/c no.- 186003001. Proof of remittance with
8 Earnest Money Deposit (EMD) transaction number (scanned copy) shall be

attached / uploaded on MSTC website. The
bidders are also advised to send the proof of
remittance with transaction number (scanned
copy) to estateranchi@rbi.org.in before 14:00
hrs. on August 26, 2022. Please mention your
company name in NEFT transaction remarks.




or
EMD shall be deposited in the form of an

irrevocable Bank Guarantee issued by a
scheduled Bank in the Bank's standard
proforma which is available in the e-Tender
form. This needs to be submitted in person to
Estate Dept. Reserve Bank of India, R.R.D.A
Building, 4th Floor, Kutchery Chowk, Ranchi
(Jharkhand)- 834001 before 14:00 hrs. on
August 26, 2022.

Last date of submission of DD/ Bank

9 Guarantee for EMD Before 14:00 hrs, on August 26, 2022.
10 | Performance Bank Guarantee (PBG) 10 % of Contract amount.
Time allowed for completion of the works from
11 | 14" day after the date of written order to | 90 Days.
commence work
Bidding start date of Techno-commercial Bid
12 | @nd Financial Bid 3| On August 09, 2022, from 12:00 hrs.
https://www.mstcecommerce.com/eprochome/r
bi
Last date for submission of relevant documents
for eligibility (By post at Estate Dept. Reserve
Bank of India, R.R.D.A Building, 4th Floor,
13 | Kutchery Chowk, Ranchi (Jharkhand)- 834001 | pp,, & 01ist 19, 2022, upto 14:00 hrs.
or by email at estateranchi@rbi.org.in )
Note: Maximum permissible size of
attachments in email is 10MB. Separate emails
may be sent, if needed.
Date of closing of online e-Tender for
13 | submission of Techno-commercial Bid and | On August 26, 2022, upto 14:00 hrs.
Financial Bid
14 Date & Ti.me 9f opening of Part-1 (i.e., Techno- On August 26, 2022, at 15:00 hrs.
Commercial Bid)
15 |Date & Time of opening of Part- Il (ie. |\ o inimated to the eligible bidders.
Financial Bid)
Charges for participation in e-procurement will
16 | Transaction fees be made to M/s MSTC Ltd. through MSTC
Gateway/NEFT/RTGS in favour of MSTC
Limited or as advised by M/s MSTC Ltd.
17 | Tender fees for download from portal Nil.




Annexure

Important instructions for e-procurement

This is an e-procurement event of MSTC LTD. You are requested to read the terms & conditions
of this tender before submitting your online tender. Bidders who do not comply with the
conditions with documentary proof (wherever required) will not qualify in the Tender for opening
of price bid.

1. Process of e-tendering

(A) Registration: -

The process involves vendor’s registration with MSTC e-procurement portal which is
free of cost. Only after registration, the vendor(s) can submit his/their bids
electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as
Price Bid over the internet will be done. The Vendor should possess Class Il signing
type digital certificate. Vendors are to make their own arrangement for bidding from a
P.C. connected with Internet. MSTC is not responsible for making such arrangement.
(Bids will not be recorded without Digital Signature).

SPECIAL NOTE: The price bid and the commercial bid has to be submitted on-line at
https://www.mstcecommerce.com/eprochome/rbi

(1) Vendors are required to register themselves online with
www.mstcecommerce.com— e-Procurement —Psu / Govt. depts. —Click on RBI
—Register as Vendor Filling up details and creating own user id and password—
Submit.

(2) Vendors will receive a system generated mail confirming their registration in their
e-mail which has been provided during filling the registration form. Bidders are advised
to refer to the VENDOR GUIDE and VIDEO GUIDE available under “VIEW VIDEQO”
Link at www.mstcecommerce.com/eprochome for detailed guidance. In case of further
clarification, please contact MSTC, (before the scheduled time of the e- tender).
Contact person (RBI):

Shri Praveen Soreng — Telephone Number- 7542976333

Contact person (MSTC):

a) Mr. Pritam Biswas - pbiswas@mstcindia.co.in; Mobile-9903248755
b) Mr. Basant Kumar Nayak- bknayak@mstcindia.co.in; 9831737425




¢) Ms. Shruti Sachan - ssachan@mstcindia.co.in; Mobile-9532310097
d) Telephones for Technical Assistance:
033-23400020/033-23400021/033-23400022

e) Email for Technical Assistance: helpdeskho@mstcindia.in

f) Google hangout ID- (for text chat)- mstceproc@gmail.com

(B) System Requirement: -

i) Windows 7 and above Operating System

ii) |E-9 and above Internet browser.

iii) Signing type digital signature

iv) JRE 8 update 161 and above software to be downloaded and installed in the
system (File Name- Windows X86 Offline)

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools
—Internet Options— custom level

Bidders are advised to refer to the “Vendor Guide” and a “Video Guide” before
proceeding with the tendering process.

(A) Part | Techno-Commercial bid will be opened electronically on specified date and
time as given in the NIT. Bidder(s) can witness electronic opening of bid.

(B) Part Il Price bid will be opened electronically of only those bidder(s) whose Part |
Techno Commercial Bid is found to be Techno-Commercially acceptable by RBI. Such
bidder(s) will be intimated date of opening of Part Il Price bid, through valid e-mail
confirmed by them.

Note: The tenderers are advised to offer their best possible rates. There would
generally be no negotiations hence please submit your most competitive prices while
submitting the price bid. However, in case the lowest rate appears to be reasonable
taking into account the prevailing market conditions, the order may be awarded to the
lowest bidder and if the rate is still considered high, action as per prevailing
instruction/guideline shall be taken.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

Vendors are instructed to use Attach Documents link in bidding floor to upload
documents in document library. Multiple documents can be uploaded. Maximum size
of single document for upload is 4 MB. For further assistance please follow instructions
of vendor guide. Special Note towards Transaction fee: The vendors shall pay the
transaction fee using “Transaction Fee Payment” Link under “My Menu” in the vendor




login. The vendors have to select the particular tender from the event dropdown box.
The vendor shall have the facility of making the payment either through NEFT or Online
Payment. On selecting NEFT, the vendor shall generate a challan by filling up a form.
The vendor shall remit the transaction fee amount as per the details printed on the
challan without making change in the same. On selecting Online Payment, the vendor
shall have the provision of making payment using its Credit/ Debit Card/ Net Banking.
Once the payment gets credited to MSTC'’s designated bank account, the transaction
fee shall be auto authorized, and the vendor shall be receiving a system generated
mail. Transaction fee is non-refundable. A vendor will not have the access to online
e-tender without making the payment towards transaction fee.

NOTE - Bidders are advised to remit the transaction fee well in advance before the
closing time of the event so as to give themselves sufficient time to submit the bid.

All notices and correspondence to the bidder(s) shall be sent by e-mail only during the
process till finalization of tender by RBI. Hence the bidders are required to ensure that
their corporate e-mail I.D. provided is valid and updated at the stage of registration of
vendor with MSTC (i.e. Service Provider). Bidders are also requested to ensure validity
of their DSC (Digital Signature Certificate)

(i) Please note that there is no provision to take out the list of parties downloading the
tender document from the web site mentioned in NIT. As such, bidders are requested
to see the web site once again before the due date of tender opening to ensure that
they have not missed any corrigendum uploaded against the said tender after
downloading the tender document. The responsibility of downloading the related
corrigenda, if any, will be that of the downloading parties.

(ii) No separate intimation in respect of corrigendum to this NIT (if any) will be sent to
tenderer (s) who have downloaded the documents from web site. Please see Website
www.mstcecommerce.com/eprochome/rbi of MSTC Ltd.

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:

(a) Bidder(s) need to submit necessary EMD in person at Estate Dept. Reserve Bank
of India, R.R.D.A Building 4th Floor, Kutchery Chowk, Ranchi (Jharkhand)-834001 to
be eligible to bid online in the e-tender. No interest will be paid on EMD.

(b) The process involves Electronic Bidding for submission of Techno Commercial Bid
as well as Price Bid.




(c) The bidder(s) who have submitted the above fees can only submit their Techno
Commercial Bids and Price Bid through internet in MSTC website
www.mstcecommerce.com — e-procurement —Psu /Govt. depts. —RBI Vendor Login
—My menu— Auction Floor Manager— live event —Selection of the live event—
Techno Commercial Bid.

(d) The bidder should allow to run an application namely enApple by accepting the risk
and clicking on run. This exercise has to be done twice immediately after clicking on
the Techno-Commercial bid. If this application is not run then the bidder will not be able
to save/submit his bid.

(e) After filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their
Techno-Commercial bid. Once the same is done, the Price Bid link becomes active
and the same has to filled up and then bidder should click on “save” to record their
price bid. Then once both the Techno-Commercial bid & price bid has been saved, the
bidder can click on the “Submit” button to register their bid.

NOTE: - The Techno-Commercial Bid & price bid cannot be revised once the "Final
Submission” button has been clicked by the bidder.

(f) In all cases, bidder should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

(g) During the entire e-tender process, the bidders will remain completely anonymous
to one another and also to everybody else.

(h) The e-tender floor shall remain open from the pre-announced date & time and for
as much duration as mentioned above.

(i) All electronic bids submitted during the e-tender process shall be legally binding on
the bidder. Any bid will be considered as the valid bid offered by that bidder and
acceptance of the same by the Buyer will form a binding contract between Buyer and
the Bidder for execution of supply. Such successful tenderer shall be called hereafter
supplier.

(i) It is mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

(k) Buyer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

(I) No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms
& conditions for the tender.




(m) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted
should be in Indian Rupee (both in figure and word) as per UOM indicated in the e-
tender floor/tender document.

9. Any order resulting from this open e-tender shall be governed by the terms and
conditions mentioned therein.

10. No deviation to the technical and commercial terms & conditions are allowed.

11. After submitting online bid, the bidder cannot access the tender, once it has been
submitted with digital signature.

12. RBI has the right to cancel this e-tender or extend the due date of receipt of bid(s)
without assigning any reason thereof.

13. The online tender should be submitted strictly as per the terms and conditions and
procedures laid down on the website http://www.mstcecommerce.com/eprochome/rbi
of MSTC Ltd.

14. The bidders must upload all the documents required as per terms of NIT. Any other
document uploaded which is not required as per the terms of the NIT shall not be
considered.

15. The bid will be evaluated based on the filled-in technical & commercial formats
The documents uploaded by bidder(s) will be scrutinized. In case any of the

16. information furnished by the bidder is found to be false during scrutiny, EMD of

defaulting bidder(s) will be forfeited. Punitive action including suspension and banning
of business can also be taken against defaulting bidders.
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Reserve Bank of India /3R Reia S
Estate Department / T9er faTeT
Ranchi / T

e-Tender No: RBI/Ranchi/Estate/155/22-23/ET/238
e-Tender For

Design, Supply, Installation, Testing and Commissioning of Intelligent Analog
Addressable Fire Alarm for the Bank’s Office Premises located at Zila Parishad
Bhawan, Ranchi.

Part -l
Name of Tenderer:
Address:
Date of Pre-Bid Meeting August 10, 2022 at 11:00 Hrs.
Venue Estate Department Reserve Bank of

India R.R.D.A Building,4" floor,
Kutchery Chowk Ranchi (Jharkhand)
- 834001

Last date and time for Submission of e- | August 26, 2022 upto 14:00 Hrs.
Tender

Date of opening of Part- | of e-Tender August 26, 2022 at 15:00 Hrs.

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or
recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, except
for the purpose of responding to RBI for the said purpose. The use of the contents of this document,
even by the authorized personnel / agencies for any purpose other than the purpose specified herein,
is strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the

Indian Law.
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Section-l
Form of e-Tender

To,

The General Manager (O-1-C)
Reserve Bank of India

Estate Department

Ranchi

Dear Sir/Madam,

We have carefully examined the specifications, designs and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
installation site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the e-Tender. We hereby offer to execute the works
specified in the said memorandum within the time specified in the said memorandum at the rates
mentioned in the attached Schedule of Quantities and in accordance in all respects with
specifications, designs and instructions in writing referred to in articles of agreement, general
instructions to the Tenderers and special conditions, conditions hereinbefore referred to,
specifications, data sheet and schedule of quantities and with such materials as are provided for,
by and in all other respects, in accordance with such conditions so far as they may be applicable.

MEMORANDUM

Design, Supply, Installation, Testing and
Commissioning of Intelligent Analog Addressable
Fire Alarm for the Bank’s Office Premises located
at Zila Parishad Bhawan, Ranchi.

Rs. 9,70,000/-f

(@)

Description of works

Estimated cost

Mode of payment to the | As per clause 3.12 General Instructions to

(c) contractor Tenderers and Special Conditions.
(d) Earnest Money Rs. 19,400/-

Time allowed for
(e) completion of work from

14 day after the date of | 90 days

letter advising

acceptance of e-Tender.
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2. We also agree that our e-Tender will remain valid for acceptance by the Bank for 90 days
from the date of opening of Part | of the e-Tender and this period of validity can be extended
for such period as may be mutually agreed between the Bank and us in writing. We also agree
to keep the Bank Guarantee towards earnest money valid during the entire period of validity of
e-Tender, as per enclosed proforma (Annexure -V).

3. Should this e-Tender be accepted, |/we hereby agree to abide by and fulfil all the Terms
and Conditions of the e-Tender and in default thereof, to forfeit and pay to you or your
successors, or assignees or nominees such sums of money as are stipulated in the conditions
contained in the e-Tender together with the written acceptance of the Contract.

4. I/We understand that you reserve the right to accept or reject any or all the e-Tender
either in full or in part without assigning any reason therefor. We have deposited a sum of Rs.
19,400/- as earnest money with the Reserve Bank of India, which amount is not to bear any
interest. Should we fail to execute the Contract when called upon to do so, we do hereby agree
that this sum shall be forfeited by us to the Reserve Bank of India.

5. The e-Tender documents are duly signed, filled and submitted / uploaded in two parts
separately through online. Part | contains all commercial terms and conditions and technical
particulars and Part Il contains only the price bid in the Bank's proforma.

Dated this day of 2022.

For and on behalf of M/s

(Signature with seal)

Name
Designation
Place

Date

(Certified true copy of the Power of Attorney of the above signatory should be
enclosed).

Witnesses

(1) Signature with
name, address and date

(2) Signature with
name, address and date
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Section-ll
ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the day of

, between the Reserve Bank of India, having its Office at Ranchi (hereinafter
called "THE EMPLOYER”)of the one part and (
hereinafter called "THE CONTRACTOR") of the other part.

WHEREAS the Employer is desirous of doing the work of Design, Supply, Installation, Testing
and Commissioning of Intelligent Analog Addressable Fire Alarm for the Bank’s Office
Premises located at Zila Parishad Bhawan, Ranchi and specifications describing the work to
be done.

AND WHEREAS the said Specifications and the Schedule of Quantities have been signed by or
on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set
forth in the Conditions and in the Schedule of Quantities and Conditions of Contract (all of which
are collectively hereinafter referred to as "the said Conditions") the works described in
the said Specifications and included in the said Schedule of Quantities at the respective rates
therein set forth amounting to the payable thereunder (hereinafter referred to as "the said
Contract Amount").

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration hereinafter mentioned, the Contractor shall upon and subject to the said
Conditions annexed, execute and complete the work shown upon the said Drawings and
described by or referred to in the said Specifications and the Schedule of Quantities.

2. The Employer shall pay the Contractor the said Contract Amount, or such other sum as shall
become payable, at the times and in the manner specified in the said conditions.

3. In the said Conditions herein before mentioned, the General Manager / Deputy General
Manager of the Estate Department, Reserve Bank of India, Ranchi shall act on behalf of the
Employer.

4. The said Conditions and Appendix thereto shall be read and constructed as forming part of this
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said

conditions and the correspondence and perform the agreements on their part respectively in the
said Conditions contained.

5. The drawing, agreement and documents mentioned herein shall form the basis of this Contract.

6. The Contract is neither a fixed lump sum Contract nor a Piece Work Contract but is a Contract
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to carry out the complete work amounting to Rs.----------- inclusive of GST amount to be paid for
according to actual measured quantities at the rates contained in the Schedule of work and
Probable quantities or as provided in the said Conditions.

7. The Contractor shall afford every reasonable facility for carrying out of all works or other
contractors appointed by the Employer and shall make good any damages done to walls, floors,
etc. after the completion of such works.

8.The Employer reserves to itself the right of altering the items to be executed by adding to or
omitting any items of work or having portions of the same carried out without prejudice to this
Contract. However, the Contractor shall not be entitled to any payment for the works done
exceeding the tender quantities unless specifically approved in writing by the Engineer.

9. Time shall be considered as the essence of this Contract and the Contractor hereby agrees to
commence the work/job soon after the site is handed over to him or from tenth day after the date
of issue of formal work order as provided for in the said Conditions whichever is later and to
complete the entire work within 90 days subject nevertheless subject to the provisions for
extension of time.

10. Comprehensive Annual maintenance Services Contract (CAMSC):

The tenderers shall quote their charges for providing inclusive comprehensive maintenance
service applicable after the expiry of the one-year guarantee period. The scope of the contract
will include at least FOUR servicing / preventive maintenance at quarterly intervals in a year and
ANY NUMBER of breakdown calls round the clock. Preventive maintenance should include all
the activities as recommended by the OEM including upgradation of software, cleaning of
equipment etc. It may be noted by the tenderers that the Bank will not provide any kind of
assistance in the form of man/material/transport etc. and the tenderers will have to make their
own arrangements for deputing the required skilled manpower including all necessary spares for
setting right the reported/observed defects. The quoted CAMSC rate shall remain firm and valid
for a period of one years from the date of expiry of guarantee / defect liability period without any
escalation. Payment for CAMSC shall be on half yearly basis on rendering satisfactory service.
The service contract shall be renewed for an additional period of at least 6 (six) years after the
initial CAMSC period of 1 (one) year. In other words, an assured life and service support will be
provided for a total of 8 years period after Commissioning and handing over of the system for
use. At the time of renewal of contract after the expiry of the initial CAMSC period of 1 (one)
year, the new Contract amount for all subsequent years will be arrived at based on following
formula.

Ac = Ap {15+60 x (EPIc/EPIp) + 25 x (CPIc/CPIp)} x (1/100)

Ac The contract amount for the current year
Ap The contract amount for the previous year
EPIc Wholesale Price Index for Electrical Products 6 months prior to the

commencement date of contract for the current year
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EPIp Wholesale Price Index for Electrical Products 6 months prior to the

commencement date of contract for the previous year

CPlc Consumer Price Index for Industrial Workers (All India Average) 6
months

prior to the commencement date of contract for the current year

CPlp Consumer Price Index for Industrial Workers (All India Average) 6
months

prior to the commencement date of contract for the previous year

During the period of Contract, the system shall be serviced and maintained as per frequency
described in the contract agreement for CAMSC to ensure that all the system equipment are
functioning normally and satisfactorily. The routine maintenance shall also include cleaning of all
equipment. If the fault is not rectified within 24 hours of lodging a complaint with the firm either by
an e-mail or over telephone, a penalty at the rate of Rs. 500/- per day or part thereof will be levied
and shall be payable by the contractor on demand or shall be recovered from any dues payable
by the Bank to the contractor.

11. All payments by the Employer under this Contract will be made only at Reserve Bank of India,
Ranchi.

12. All disputes arising out of or in any way connected with this Agreement shall be deemed to
have arisen at Ranchi and only courts in Ranchi shall have jurisdiction to determine the same.

13. Sexual Harassment of women at workplace:

The Contractor / Agency shall be solely responsible for full compliance with the provision
of "the Sexual Harassment of women at workplace (Prevention, Prohibition and
Redressal) Act, 2013.

a. In case of any complaint of sexual harassment against its employee within
the premises of the Bank, the complaint will be filed before the Internal
Complaints Committee constituted by the Contractor / Agency and the
Contractor / Agency shall ensure appropriate action under the-said Act in
respect to the complaint.

b. Any complaint of sexual harassment from any aggrieved employee of the
contractor against any employee of the Bank shall be taken cognizance of by
the Regional Complaints Committee constituted by the Bank.

c. The contractor shall be responsible for any monetary Compensation that
may need to be paid in case the incident involves the employees of the
contractor, for instance any monetary relief to Bank's employee, if sexual
violence by the employee of the contractor is proved.
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d. The contractor shall be responsible for educating its employees about
prevention of sexual harassment at workplace and related issues.

14. Minimum wages to the workman: The contractor shall ensure that minimum
wages as per statutory requirement i.e., as per Central Labour Commissioner's Rates
(C.L.C. rates) to be paid to all the workmen. A certificate to that effect, on every month,
to be submitted to the Bank during period of execution of work and subsequent warranty
and AMC period.

15. NON-DISCLOSURE: The contractor shall not disclose directly or indirectly any
information, materials and of the Bank’s infrastructure/ system / equipments etc. which
may come to the profession or knowledge of the contractor during the course of
discharging its contractual obligations in connection with the agreement, to any third
party and shall at all times hold the same in strictest confidence. The contractor shall
treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws. The
contractor shall not publish, permit to be publish, or disclose ant particulars of the works
in any trade or technical paper or elsewhere without the previous written consent of the
Employer.

The contractor shall indemnify the Employer for any loss suffered by the Employer as a
result of disclosure of any confidential information. Failure to observe the above shall
be treated as breach of contract on the part of the contractor and the Employer shall be
entitled to claim damages and pursue legal remedies.

The contractor shall take all appropriate actions with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this agreement
are fully satisfied. The contractor’'s obligations with respect to non-disclosure and
confidentiality will survive the expiry or termination of this agreement for whatever
reason.

16. The contractor shall forthwith comply with all the rules, terms and conditions mentioned in the
attached Tender Document. The said conditions thereto shall be read and construed as forming
part of this agreement and the parties hereto shall respectively abide by, submit themselves to
the said conditions and perform the agreements on their part respectively in the said conditions

contained.

17. That the several parts of this Contract have been read by the Contractor and fully understood

by the Contractor.

IN WITNESS WHEREOF the Employer and the Contractor have set their respective hands to

these presents and two duplicates hereof the day and year first hereinabove written.

(If the Contractor is a partnership or an individual)
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IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly
authorized official and the Contractor has caused its common seal to be affixed hereunto and
the said two duplicates has caused these presents and the said two duplicates hereof to be
executed on its behalf, the day and year first herein above written.

(If the Contractor is a Company)

Signature Clause

SIGNED AND DELIVERED by the
Reserve Bank of India by the hand of Shri ..........................

(Name and Designation)

In the presence of

Witnesses...............
1.
Address : ......cceeeeeennn.

Witnesses

If the party is a partnership firm or

.............................. an individual should
be signed by all or

in the presence of on behalf of all the
partners

L) W
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Witnesses
The COMMON SEAL OF ...........

was hereunto affixed pursuant to the resolutions passed by its Board of Directors at the

If the Contractor signs under common
seal, the signature clause should tally

of in the presence of with the sealing
clause in the

1) Articles of Association.
2) e

If the Contractor is signing by the

hand of Power of Attorney, whether a

Shri e, company or an
individual.

and duly constituted attorney.
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Section-lll

General Instructions To e- Tenderers and Special Conditions

3.0 Online Submission of Tender: -

The Tender shall be submitted through online. The tender will be in two parts i.e., Part | containing
technical specifications of equipment offered, and the terms and conditions (Rates & Amounts of
items shall not appear anywhere in this part) and Part Il containing only rates of items and amounts
stated in figures and words. Part Il does not contain any terms and conditions and shall be
submitted through online. Part | of tenders will be opened at 15:00 hrs. on August 26, 2022. Part
Il of the tenders will be opened on a subsequent date under intimation to all the tenderers.
Telegraphic, Fax and e- mail tenders will not be accepted. All copies of the tenders should be duly
signed and complete in all respects with all attachments/ enclosures/ annexures. Insertions,
postscripts, additions and alterations shall not be valid unless confirmed by the tenderers signature.

3.1 Tenderers are advised to use only the forms (tender books) available on the website. Each
page of the forms shall be signed and upload.

3.2 Tenderers are advised to submit tender on MSTC website (www.mstcecommerce.com) within
the stipulated time schedule.

3.3 If applicants desire to submit additional information, they may upload the same on MSTC
website on their own letter head / paper. Each page of the forms shall be signed, filled and
submitted / uploaded through online. The tender should be uploaded and submit online within the
stipulated time / date i.e., upto 14:00 Hrs. on August 26, 2022.

3.4 Partl - Technical &Commercial

3.4.1 Part | — Shall contain the unpriced tender consisting of complete technical specification
including documents and commercial terms and conditions technical aspects of the tender such as
equipment data sheets, makes of materials, technical description. The NEFT details shall be
uploaded with the tender / mail to estateranchi@rbi.org.in or Bank Guarantee in lieu of EMD shall
be submitted in person to Estate Dept. Reserve Bank of India, R.R.D.A Building 4th Floor, Kutchery
Chowk, Ranchi (Jharkhand)-834001 on or before 14:00 Hrs on August 26, 2022.

Part | of the tender as submitted in online shall contain the following: -

i) Details of NEFT and Bank Guarantee in lieu of Earnest money shall be submitted in person to
Estate Dept. Reserve Bank of India, R.R.D.A. Building 4™ Floor, Kutchery Chowk, Ranchi
(Jharkhand)-834001.within the above cited timeline.

ii) Power of Attorney/authorization with the seal of the company/firm in the name of the person
signing the tender documents.

iii)  Any other technical information the tenderer wishes to furnish.

iv) List of deviations, if any, in commercial terms and conditions.
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V) List of deviations, if any, in technical specification.
Vi) Detailed proposed design, layout drawing and full equipment details.

vii)  The tenderer should have maintenance set-up at Ranchi or nearby city for rendering service
after sales and address & telephone / fax nos. of maintenance set-up shall be indicated.
viii)  Technical data sheet as given under Section-VIII shall be filled up giving full information.

iX) Other Certificates / Declarations as per Annexures enclosed to be submitted.

X) Product support for eight (08) years is desired. Tenderer shall specifically indicate the
product support offered against this tender & submit an undertaking from OEM in this regard.
Xi) Other Certificates / Declarations as per Annexures enclosed to be submitted.

3.4.2 Pre-qualification Criteria: -Only those firms having the following qualification will be eligible
for participating in the e-tendering process.

1 Duration of past | The Original Equipment Manufacturer (O.E.M) or
experience Authorized Dealer of OEM who have minimum 5
years ( i.e during last 5 years ending last day of
month previous to the one of which application are
invited) of experience of executing similar works i.e.
Design, supply, installation, testing and
Commissioning of Intelligent Analog Addressable
Fire Alarm. Applicant should furnish their Client list
showing the details of work carried out by them
during the last 5 years (i.e. during last 5 years
ending last day of month previous to the one of
which application are invited). The list shall include
details such as Name of the Client, Value of work
executed, Date of Start and Finish of the work,
Reasons of delay, if any, etc. The Applicant should
submit documentary evidence in support of
minimum experience of 5 years (i.e., during last 5
years ending last day of month previous to the one
of which application are invited)

2 Minimum value of each | Experience of having successfully completed similar
completed work | works i.e. Design, supply, installation, testing and
(qualifying) Commissioning of Intelligent Analog Addressable

Fire Alarm during last 5 years ( i.e. during last 5
years ending last day of month previous to the one
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of which application are invited), should be either of
the following: (a) Three completed works each
costing not less than the amount equal to 40 % of the
estimated cost or (b) Two completed works each
costing not less than the amount equal to 50 % of the
estimated cost or (c) One completed work costing
not less than the amount equalto 80% of the
estimated cost

3 Yearly Turnover 100% of estimated cost or more during the last three
financial years ending March 31, 2022.
4 Solvency Banker's certificate of value not less than

Rs.9,70,000/- as per the pro forma given Annexure-
i

5 Service setup Full-fledged service setup should be available for the
specified job at Ranchi / nearby city.

3.4.3 The Tenderers are advised to visit the site of installation and acquaint themselves of the site
conditions before tendering.

3.4.4 The tenderers are advised to upload the tender based strictly on the General Conditions of
the Contract and Technical Specifications contained in the tender documents, and not to stipulate
any deviations. If acceptance of the terms and conditions given in the tender documents has any
price implications, the same should be considered and included in the quoted price. Tender
containing deviations from the terms and conditions is liable to be rejected.

3.4.5 The tenderers shall upload full details of the patent, trade mark, registered design, intellectual
property rights, copy rights, industrial property rights held by them or used by them of any third
party with regard to design or any part of the system.

3.4.6 All information, correspondence letters shall be submitted in duplicate and addressed to Shri
Sanjiv Sinha, General Manager (O-i-C), Reserve Bank of India, Ranchi -834 001

3.5 Part Il -Price bid: - Part Il containing price bid.

(a) This part shall contain prices in Indian Rupees only as per format (Part Il) given in the e-
tender. No other enclosure is permitted in Part Il. Change of terms and conditions and technical
deviations, if any, found in Part Il of the tender will not be taken into account and will be treated as
null and void.

(b) Rates should be quoted in columns specified through online process. No request for any
change in rate or conditions after the opening of the part Il tender will be entertained.

(c) The rates quoted shall be deemed to be for the finished work. Rate inclusive of all statutory
taxes including GST, levies, insurance, transportation etc. and shall be firm and binding without
any escalation whatsoever till the system is handed over to the Bank.

(d) For any item, if the rate and amount do not tally with respect to the quantity, then the amount
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arrived on the basis of quoted rates shall only be acceptable

3.6 Pre-Bid Meeting

A pre-tender briefing meeting of the intending tenderers will be held at 11.00 AM on August
10, 2022 to clarify any point/doubt raised by them in respect of the tender. No separate
communication will be sent for this meeting. All communication regarding points requiring
clarifications shall be given in writing to Sri Sanjiv Sinha, the intending tenderers before
12.00 Noon on August 10, 2022. It is mandatory for the intending firms to attend the pre bid
meeting to get clarification from the Bank. No request for change in the date of Pre-bid meeting will
be entertained. After Pre-bid meeting submission of any deviations in the tender conditions along
with Part-l of the tender is liable for rejection of the tender.

3.7 Opening of e-Tender: -

Part-l of the e-tenders will be opened on August 26, 2022 at 15:00 hrs. IST through system. Price
bid (Part Il) of only such of those tenderers who are found eligible after scrutiny of their Part —I of
the tenders will be opened on a subsequent working day which will be intimated to all the eligible
tenderers.

3.8 Scope of Work: -

The scope of work shall include the followings.

a) Design, Supply, Installation, Testing and Commissioning of Intelligent Analog Addressable Fire
Alarm for the Bank’s Office Premises located at Zila Parishad Bhawan, Ranchi.

b) Delivery of all equipment materials to Bank's site at Ranchi including packing, handling,
transporting, insurance, loading / unloading at site in Ranchi.

c) Erection, commission, testing & handling of Fire Alarm System to Bank.

d) Providing all-inclusive service including all spares, etc. during warranty period

e) Providing Comprehensive AMSC during post warranty period

f) The tenderer should indicate in his tender the complete description of the working of the system
/ sub systems and their power requirements with all relevant brochures / literature etc. in addition
to those called for in the Technical Specifications.

g) The Tenderer shall carefully check the specifications and shall satisfy himself that the equipment
offered is suitable as per the Bank’s Technical Specifications.

3.9 Validity of e-Tender: -

The Tender along with the prices shall remain valid initially for a period of 90 days from the date of
opening of Part | of tender, which period may be further extended by mutual agreement in writing
by the Tenderer and the Tenderer shall not cancel or withdraw the tender during this period.

3.10 Lowest e-tender not necessarily to be accepted: -
a) The Bank is not bound to accept the lowest or any tender or to assign any reason for non-
acceptance.
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b) The tenderer whose e-tender is not accepted shall not be entitled to claim any costs, charges,
damages and expenses of and incidental to or incurred by him through or in connection with his
submission of e-tenders, even though the Bank may elect to modify/withdraw the tender

3.11 Earnest Money, Security Deposit & Security during Defect liability period and
Comprehensive Annual Maintenance Contract period: -

3.11.1 All Tenderers shall deposit Earnest Money of Rs. 19,400/- through NEFT, details of NEFT:
Beneficiary name: Reserve Bank of India, Ranchi; IFSC: RBISORNPAO01 (Numeric Zero at 5th and
10th place from left); A/c no.- 186003001. Proof of remittance with transaction number (scanned
copy) shall be attached / uploaded. The bidders are also advised to send the proof of remittance
with transaction number (scanned copy) to estateranchi@rbi.org.in before 14:00 Hrs. on August
26, 2022. Please mention your company name in NEFT transaction remarks. The Earnest Money
Deposit (EMD) is also acceptable in Bank Guarantee in the form prescribed by the Bank in Annex.

The EMD deposited of all the tenderer other than successful tenderer shall be refunded on expiry
of bid validity (including extended validity) or on award of work to the successful tenderer whichever
is earlier. No interest shall be paid on the said deposit. Under no circumstances, Earnest Money
Deposit will be accepted in the form of fixed deposit receipts or insurance guarantee or cheque or
cash.

The EMD of successful tenderer shall be released on acceptance of the tender and on production
of a new Bank Guarantee called “Performance Bank Guarantee (PBG)” from any scheduled bank
in the form prescribed by the Bank in Annex towards security deposit for due fulfilment of the
Contract.

The EMD of successful tenderer shall either be retained as security Deposit or be refunded on
obtaining a Performance Bank Guarantee (PBG) for the specified amount from the successful
tenderer as stipulated in the tender.

On receipt of intimation from the Bank of the acceptance of his/their tender, the successful tenderer
shall be bound to implement the Contract and within fourteen days thereof. The successful
tenderer shall sign an agreement in accordance with the draft agreement and the Schedule of
Conditions but the written acceptance by the Reserve Bank of India of a tender will constitute a
binding contract between the Reserve Bank of India and the person so tendering, whether such
formal agreement is or is not subsequently executed.

EMD will be forfeited in the following situations: a) If the vendor / contractor withdraws bid after
opening of the commercial bid. b) If the vendor / contractor fails to commence the work awarded to
him / her within the prescribed time limit.

3.11.2 All compensation or other sums of money payable by the Contractor to the Employer under
the terms of this Contract may be deducted from the security deposit, if the amount so permits
unless the contractor deposits such amounts in cash within ten days of issue of demand notice by
the Bank.

3.11.3 a) Performance Bank Guarantee (PBG) as security deposit for completion period:
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On award of the work, the successful tenderer shall furnish an amount equal to 10% (Ten percent)
of the contract value in the form of a Bank Guarantee (BG) from any scheduled Bank in the form
prescribed by the Bank as per Annexure towards entire period of currency of Contract for due
fulfilment of the Contractual obligations by the contractor. This Performance Bank Guarantee
(PBG) shall be initially valid for a period of contract duration plus three (3) months and shall be
suitably extended till final completion of the work plus three (3) months in case of extension of
contract period. Such Performance Bank Guarantee (PBG) should be submitted to the Bank within
15 days of the issue of work order.

Submission of PBG shall be ensured as stipulated in the tender. In case of delays in submission in
unavoidable circumstances, charges for delay in submission of PBG shall be recovered from the
bills of the contractor at Bank rate.

If the tenderer fails to furnish the Performance Bank Guarantee within stipulated time, their tender
is liable to be cancelled and the EMD deposited shall be enforced without prejudice for further loss
or damage.

The Bank Guarantee towards EMD shall be suitably extended, if necessary, the successful
tenderer till the date fixed by the Bank for furnishing the PBG towards security deposit for the due
fulfilment of the contract.

b) Bank Guarantee towards defect liability period and CAMSC (i.e., Comprehensive Annual
Maintenance Service Contract) period: -

After completion of the work, validity of PBG may be extended till one year from the date of Virtual
completion or the successful tenderer shall furnish an amount equal to 10% (Ten percent) of the
contract value in the form of BG (Bank Guarantee) from any schedule Bank in the form prescribed
by the Bank as per Annex towards Security Deposit for the due fulfilment of the terms and
obligations of the DLP and CAMSC contract

This 10% BG should be initially valid for a period of one year from the date of Virtual completion
and after that that it shall be further extended for an equal reduced amount annually, for due
fulfilment of the maintenance contract condition for a further period of 7 years.

The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory performance
of the terms, conditions of DLP and CAMSC set out in the tender at any time during the currency
of committed period of 7 years.

3.12 Terms / mode of Payment: -

The payment for the works to be executed under this contract shall be made as follows and no
variation in the mode of payment will be acceptable to the Reserve Bank of India. The payment will
be made as follows:
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1) 60% of the quoted rate on pro-rata basis against delivery of materials at site after checking
the same and on submission of the following documents:

a) Manufacturer's Inspection and Test Certificates

b) Contractor's Certificate that all components, parts, sub systems, consumables etc. for
successful installation, Commissioning and testing of the systems including maintenance have
been received at site in good condition and if any shortfall is noticed during installation,
Commissioning and testing they will be supplied free to the Bank.

c) Policies of insurance covering all the risk during transit, storage, installation, Commissioning &
handing over including third party liabilities as per e-Tender conditions.

2) Balance 25% of the quoted rates against erection and testing.

3) Balance 15% of the quoted rates after Commissioning and handing over of the entire
system and submission of BG as per clause 3.11.3.

The pro rata payment against all-inclusive upkeep & Maintenance Contract shall be made half
yearly on submission of the bill towards the same after completion of satisfactory services along
with required tests / reports.

3.13 Taxes: -

The prices quoted shall be deemed to have included all taxes including GST, custom duty, excise
duty, local levies, works contract tax etc. imposed by Central/State Government/ Local Bodies. If
the Tenderer fails to include such taxes and duties in the tender, no claim thereof will be entertained
by the Bank afterwards. As per Indian laws, income tax will be deducted at source and a certificate
for the same will be issued to the contractor.

3.14 Insurance: -

The contractor shall, within 14 days from the date of commencement of the works, insure the works
at his cost and keep them insure until the virtual completion of reworks, against loss or damage by
fire with an office in the joint names of the employer and the contractor (the name of the former
i.e. RBI being placed first in the policy) for the full amount of the contract. Such policy shall
cover the property of the "Employer" only. The contractor shall deposit the policy and receipts for
the premium with the employer within twenty-one days from the commencement of the works. In
default of the contractor, insuring as provided above, the employer may so insure the works and
may deduct the premium paid from any moneys due, penalty etc., or which may become due to the
Contractor without prejudice to the other rights of the Employer in respect of such default. In case
it becomes necessary to suspend the works, the Contractor shall as soon as the claim under the
policy is settled, or the work reinstated by the Insurance Office, should they elect to do so, proceed
with all due diligence with the completion of the works in same manner as though the fire had not
occurred and in all respects under the same conditions of Contract. The Contractor in case of
rebuilding or reinstatement after fire shall been titled to such extension of time for completion as
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deems fit.

The contractor shall take all insurances at his cost to cover all kinds of risks from the time
the equipment/materials leave the manufacturer's works till handing over the said system to the
Bank, in the joint names of the Bank and the contractor and it shall cover the following risks.

. Storage, erection, testing and Commissioning policy.

+ Transit insurance for transportation from manufacturer's works to site (By Air/sea/Road etc. as
applicable).

. Workmen compensation policy for the employees of the contractor at site.

. Third party liability policy for a total of Rs.5 lakh and with a limit of Rs. 2 lakh per accident.

Note: These policies shall be valid till the completion of the work & in the joint name of RBI with
RBI’'s name being the first one. If the contractor does not provide these policies, the Bank reserves
the right to take the above insurance policies themselves and recover the cost thereof from the bill
of the contractor or any other action.

3.15 Completion Period: -

3.15.1 Time allowed for carrying out the work, as mentioned in the Memorandum, shall be strictly
observed by the Contractor and it shall be reckoned from the 14" day after written order to
commence the work is issued. The work shall throughout the stipulated period of the contract be
proceeded with all the diligence and if the contractor fails to complete the work within the specified
period, he shall be liable to pay liquidated damages as defined in “Appendix herein before referred
to” of the contract.

3.15.2 The contractor shall submit a Bar Chart for completion of the work within the contractual
completion period from the tenth day of letter of intent. Such chart shall include all activities like the
date of supply of material at site, item wise completion of work etc., and obtain the approval of the
Bank.

3.15.3 Bank will provide lockable storage space within the compound of the building. However the
responsibility and safety of the materials stored will be with the contractor. No accommodation will
be provided for any worker by the Bank.

3.16 Warranty / Defects Liability Period.

The equipment supplied & installed i.e., the entire work, shall be guaranteed against all types of
defects for a period of one year from the date of handing over of the equipment to the Bank. Any
defects found in the system/sub-assemblies within the guarantee period shall be rectified / replaced
by the tenderer free of cost. During this period, servicing at quarterly interval or earlier, as prescribed
by the manufacturer and as mutually agreed to, shall be carried out free-of-cost. Tenderer shall also
indicate the service facility available at the places of installation and technical set-up and the
telephone number and address of their service center. The tenderers shall indicate details such as
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the service center from which the proposed systems will be serviced, the staff strength at that center
and the availability of spares for the system at that center.

The tenderers shall also quote their charges for providing all-inclusive comprehensive maintenance
service applicable after the expiry of the one-year guarantee period. The scope of the contract will
include at least FOUR servicing / preventive maintenance at quarterly intervals in a year and ANY
NUMBER of breakdowns calls round the clock. Preventive maintenance should include all the
activities as recommended by the OEM including upgradation of software, cleaning of equipment
etc. It may be noted by the tenderers that the Bank will not provide any kind of assistance in the
form of man/material/transport etc. and the tenderers will have to make their own arrangements for
deputing the required skilled manpower including all necessary spares for setting right the
reported/observed defects. The quoted CAMSC rate shall remain firm and valid for a period of one
years from the date of expiry of guarantee / defect liability period without any escalation. Payment
for CAMSC shall be on half yearly basis on rendering satisfactory service. The service contract shall
be renewed for an additional period of at least 6 (six) years after the initial CAMSC period of 1 (one)
year. In other words, an assured life and service support will be provided for a total of 8 years period
after Commissioning and handing over of the system for use. At the time of renewal of contract after
the expiry of the initial CAMSC period of 1 (one) year, the new Contract amount for all subsequent
years will be arrived at based on following formula.

Ac = Ar {15+60 x (EPICc/EPIp) + 25 x (CPIc/CPIp)} x (1/100)

Ac The contract amount for the current year
Ap The contract amount for the previous year
EPIc Wholesale Price Index for Electrical Products 6 months prior to the

commencement date of contract for the current year
EPIp Wholesale Price Index for Electrical Products 6 months prior to the

commencement date of contract for the previous year
CPlc Consumer Price Index for Industrial Workers (All India Average) 6
months
prior to the commencement date of contract for the current year
CPlp Consumer Price Index for Industrial Workers (All India Average) 6
months

prior to the commencement date of contract for the previous year

During the period of Contract, the system shall be serviced and maintained as per frequency
described in the contract agreement for CAMSC to ensure that all the system equipment are
functioning normally and satisfactorily. The routine maintenance shall also include cleaning of all
equipment. If the fault is not rectified within 24 hours of lodging a complaint with the firm either by
an e-mail or over telephone, a penalty at the rate of Rs. 500/- per day or part thereof will be levied
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and shall be payable by the contractor on demand or shall be recovered from any dues payable by
the Bank to the contractor.

3.17 Evaluation of Tenders: -

Tenders will not only be evaluated on the basis of capital cost but also taking into account the rates
quoted for Comprehensive Annual Maintenance Service Contract for a period of 7 years after one
year guarantee period (i.e., DLP). Tenders will therefore be evaluated based on the overall owning
cost which will be arrived at as under.

Total owning cost = Net Capital Cost (Cost of new equipment) + NPV factor for CAMSC X Charges
for CAMSC per annum.

i.e., Total owning cost = Net Capital cost (Cost of new equipment) + 5.63212859 X quoted per
annum cost for CAMSC.

For calculating the NPV of Comprehensive Annual Maintenance Service contract the following
factors will be applied:

(a) | Escalation 5% per annum

(b) | Discount factor 8% per annum

(c) | Period of CAMSC 7 years (after guarantee period of one year i.e DLP)

(d) | Payment terms off Half yearly payment after satisfactory completion of]
CAMC service.

3.18 Packing and Dispatch: -

The equipment shall be properly and securely packed in boxes and multiple handling and
transportation by sea/ air / rail / road under Indian conditions. All equipment/components shall be
delivered at the Bank's Office Premises located at Zila Parishad Bhawan, Ranchi.

3.19 Signing of Contract Agreement: -

a) The General instructions to the tenderers and special conditions, conditions herein before
referred to Conditions of Contract and Technical Specifications and drawings enclosed with the
tender documents, the subsequent correspondence exchanged between the Bank and the
tenderer and the work order placed shall be the basis of the final contract to be entered into with
the successful tenderer.

b) The Tenderer shall go through the terms and conditions given in the general conditions of
contract herewith and his offer shall be strictly in line with the terms specified therein. No deviation
from the terms and conditions specified shall be acceptable. Each page of the tender documents
should be signed for his/their having acquainted himself/themselves in the general conditions of
contract, technical specifications, etc.

c) The tender submitted on behalf of a firm shall be signed by all the partners of the firm or a partner
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who has the necessary authority on behalf of the firm to enter into the proposed contract. Otherwise
the tender may be rejected.

d) On receipt of intimation from the Bank of the acceptance of his/their tender, the successful
tenderer shall be bound to implement the Contract and within fourteen days thereof, the successful
tenderer shall sign an agreement in accordance with the draft agreement. Notwithstanding the
signing of the agreement the written acceptance by the Reserve Bank of India of a tender in itself
will constitute a binding agreement between the Reserve Bank of India and the person so tendering,
whether such contract is or is not subsequently executed.

e) The contractor shall not assign the contract. He shall not sublet any portion of the contract except
with the written consent of the Employer. In case of breach of these conditions, the Employer may
serve a notice in writing on the Contractor rescinding the contract whereupon the security deposit
shall stand forfeited to the Employer, without prejudice to his other remedies against the Contractor

3.20 Language

The Tender including all labels in drawings, documents, catalogues etc. shall be in English

3.21 Right to Accept Part Tender

The Bank reserves the right to accept the tender either in whole or in part at the same prices quoted
by the Tenderer.

3.22 Import License

Import License if required will be obtained by the Tenderer. All necessary documents/fees required
to be submitted/paid to the relevant authorities, for obtaining the import license shall be the sole
responsibility of the tenderer.

3.23 Adherence to Specifications

The Contractor shall carry out all the work strictly in accordance with the detailed specifications
and instructions of the Bank’s engineer. If in the opinion of the Bank’s engineer nominal changes
have to be made to suit the site condition and with the prior approval in writing of the Employer, the
Contractor shall carry out the same without any extra charge.

3.24 Acquaintance with the site of work

The tenderer must obtain for himself on his own responsibility and at his own expense, all the
information which may be necessary for the purpose of making a tender and for entering into a
contract and must examine, inspect the site of the work, and acquaint himself with all local
conditions, means of access to the work, nature of the work and all matters appertaining thereto.
The Employer’s decision in such cases shall be final and shall not be open to arbitration.

3.25 Schedule of quantities
A Schedule of Probable Quantities in respect of each work and Specifications accompany these
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Special Conditions. The Schedule of Probable Quantities is liable to alteration by omissions,
deductions or additions at the discretion of the Employer. Each tender should contain not only the
rates but also the value of each item of work entered in a separate column and all the items should
be totaled in order to show the aggregate value of the entire tender.

3.26 Not entitled for any compensation

The contractor shall not be entitled to any compensation for any loss suffered by him on account
of delays in commencing or executing the work, whatever the cause of delays may be, including
delays arising out of modifications to the work entrusted to him or in any sub-contract connected
therewith or delays in awarding contracts for other trades of the project or in commencement or
completion of such works. The Employer does not accept liability for any sum besides the tender
amount, subject to such variations as are provided for herein.

3.27 Bound to carry all items of the work

The successful tenderer is bound to carry out all items of work necessary for completion of the job
even though such items are not included in the quantities and rates. Schedule of instruction in
respect of such additional items and their quantities will be issued in writing by the Bank.

Place :

Date : Signature and seal of the tenderer.
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Safety Code

1. First-aid appliances, including adequate supply of sterilized dressings and cotton wool, shall be
maintained in a readily accessible place.

2. The injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be
done from ground.

4. No portable single ladder shall be over 8 meters in length, the width between the side rails not
less than 30 cm (clear) and the distance between two adjacent rungs shall not be more than 30
cm. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of
the depth of the trench, whichever is more. All trenches and excavations shall be provided with
necessary minimum height shall be one metre.

6. Every opening in the floor of a building or a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one metre.

7. No floor, roof or other part of the structure shall be so over-loaded with debris or materials as to
render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar or concrete
and lime mortar shall be provided with protective footwear and rubber hand-gloves.

9. Those engaged in welding works shall be provided with welder’'s protective eye-shields and
gloves.

10. No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

11. Suitable face masks should be supplied for use by the workers when the paint is applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

12. Hoisting machines and tackles used in the work, including their attachments, anchorage
and supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.

Place :

Date : Signature of the tenderer with Seal.
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Fire safety code

i.  Cutting / drilling machine and other electrically operated equipment used at site shall be
plugged into correctly rated electrical outlets.

ii. Only ISI marked 3 pin plug and other appliances and equipment shall be used.

iii. Electrical power cables/wires used shall not have any joints and shall be properly rated.

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely
earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section shall be informed
and only after the site inspection by the Fire officers/Personnel, work shall be started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plug etc.
depending upon the requirement of the work shall be provided by the contractor to the workmen to
prevent occupational health hazards.

x. The safety belt shall be provided by the contractor and used by the workmen while working from
height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any
kind of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiv. Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and
stored at the designated place in proper manner.

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen
while working beyond office hours.

Place:

Date: Seal & Signature of the
Tenderer.
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4.1

1.

Section- IV

The Conditions Hereinafter Referred To

Interpretation Clause

In construing these Conditions, the Specifications, Schedule of Quantities and Contract

Agreement, the following words shall have the meanings herein assigned to them except where
the subject or context otherwise required.

(a) “‘Employer” Shall mean The Reserve Bank of India and shall include its
assigns and successors.
(b) “Contractor” “Contractor” shall mean

(in the case of a
partnership)

and___trading in the name and style of

and having a place of business at

and shall include the partners for the time being of the
said firm and the legal representatives of a deceased partner.

(in the case “Contractor” shall mean Shri trading in
of individual) the name and style of and shall
include his heirs, successors and legal representatives.
(in the case “Contractor” shall mean a company
of Company) incorporated under and having its registered
office at and shall include its successors and
assigns.
(c) “Site” Shall mean the site of the contract works including any building

and erections thereon and any other land (inclusively) as
aforesaid allotted by the Employer for the Contractor’s use.

(d)

“This Contract”

Shall mean the Articles of Agreement, the Special Conditions,
the Conditions, the Appendix, the Schedule of Quantities and
Specifications etc. attached hereto and duly signed.
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“Banks Engineer”

The term “Bank's Engineer" shall mean the person appointed and
paid by the Employer to inspect the works. The Contractor shall
afford the Bank's Engineer every facility and assistance for
inspecting the works and materials, and for checking and
measuring time and materials. Neither the Bank's Engineer nor
any representative of the Bank shall have power to set out works
or to revoke, alter, enlarge or relax any requirements of the
Contract, or to sanction any day work, additions, alterations,
deviations, or omissions, or any extra work whatever, except
in so far as such authority may be specially conferred by a written
order of the Bank's Engineer with the prior concurrence in writing
of the Employer .The Bank's Engineer or any representative of
the Bank shall have power to give notice to the Contractor or his
representative of non-approval of any work or materials and such
work shall be suspended or the use of such materials shall be
discontinued. The work will, from time to time, be examined by
the Bank's Engineer/Bank’s representative but such examination
shall not in any way exonerate the Contractor from the obligation
to remedy any defects which may be found to exist at any stage
of the warks or after the same is comnleted Suhiect ta the

(f)

“Notice in writing”

Or written notice shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise
proved to have been received) by registered post to the last
known private or business address to have been received when
in the ordinary course of post it would have been delivered.

“Act of Insolvency”

Shall mean any Act of Insolvency ad defined by the Presidency
Towns Insolvency Act or the Provincial Insolvency Act or any
Act amending such original.

(h)

“Net Prices”

If in arriving at the contract amount, the Contractor shall have
added to or deducted from the total of the items in the Tender
any sum, either as a percentage or otherwise, then the net price
of any item in the tender shall be the sum arrived at by adding to
or deducting from the actual figure appearing in the Tender as
the price of that item a similar percentage or proportion of the
sum so added or deducted by the Contractor the total amount of
any Prime Costitems and provisional sums of money shall be
deducted from the total amount of the tender. The expression
“net rates” or “net prices” when used with reference to the
contract or accounts shall be held to mean rates or prices so

arrivad at
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(i) “The works” Shall mean the Design, Supply, Installation, Testing and
Commissioning of Intelligent Analog Addressable Fire
Alarm for the Bank’s Office Premises located at Zila
Parishad Bhawan, Ranchi for the Employer at Ranchi as

Word importing persons include firms and corporations. Word importing the singular only also
includes the plural and vice-versa where the context requires.

4.2 Scope of Contract

The Contractor shall carry out and complete the said work in every respect in accordance with
this Contract and with the directions of and to the satisfaction of the Employer. The Employer
may in his absolute discretion and from time to time issue written instructions, details, directions
and explanations, which are hereafter collectively referred to as "Employer’s Instructions” in
regard to:

(a) The variation or modification of the design, quality or quantity of works or the addition
or omission or substitution of any work.

(b) The removal from the site of any materials brought thereon by the Contractor and
the substitution of any other material here for.

(c) The removal and/or re-execution of any works executed by the Contractor.

(d) The dismissal from the works of any persons employed thereupon.

(e) The amending and making good of any defects under Clause 4.17 hereof.

The Contractor shall forthwith comply with and duly execute any work comprised in such
Employer’s instructions provided always that verbal instructions, directions and explanations
given to the Contractor or his representatives upon the works by the Employer shall, if involving
a variation, be confirmed in writing by the Contractor within seven days, and if not dissented
from in writing within a further seven days by the Employer, such shall be deemed to be
Employer’s instructions within the scope of the Contract

4.3 Variations to be approved by Employer

The Contractor shall submit a statement of variations giving a quantity and rates duly
supported by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by
the Employer shall form a supplementary tender. The Employer shall not be liable for

payment of such variations until these statements are sanctioned by him.
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4.4

4.5

4.6

4.6.1

4.6.2

4.6.3

4.7

Schedule Of Quantities & Agreement

The Contract shall be executed in triplicate and the Contractor shall be entitled to one
executed copy for his use. Before the issue of the final certificate to the Contractor, he shall
forthwith return to the Employer, Specifications to the Bank.

Contractor to provide everything necessary at his cost

The Contractor shall provide at his cost, everything necessary for the proper execution of
the works according to the intent and meaning of Schedule of Quantities and Specifications
taken together whether the same may or may not be particularly shown or described therein
provided that the same can reasonably be inferred the reform.

Authorities. Notices and Patents

The Contractor shall conform to the provisions of any Act of the Legislature relating to the
works, and to the regulations and bye-laws of any authority, and of electric supply and other
companies and/or authorities with whose systems, the installation is proposed to be
connected and shall, before making any variations from the Drawings or Specifications that
may be necessitated by so conforming, give to the Employer, written notice, specifying the
variation proposed to be made and the reason for making it and apply for instructions
thereon. In case the Contractor shall not receive such instructions within ten days, he shall
proceed with the work conforming to the provisions, regulations or bye-laws, in question,
and any variation so necessitated shall be dealt with under Clause No.4.13 thereof.

The Contractor shall bring to the attention of the Employer, all notices required by the said
Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to
any public office, all fees that may be properly chargeable in respect of the works, and lodge
the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of rights, and shall
defend all actions arising from claims, and shall himself pay all royalties, license fees,

damages, cost and charges of all and every sort that may be legally incurred in respect
thereof.

Setting out of works

The Contractor shall set out the works and shall be reasonable for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
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4.8

4.9

4.10

4.1

alignment of all parts thereof. If at any time any error in this respect shall appear during the
progress of the works within a period of one year from the completion of the works, the
Contractor shall, if so required, at his own expense, rectify such error to the satisfaction of
the Employer.

Materials and workmanship to conform the descriptions

All materials and workmanship shall so far as procurable be of the respective kinds
described in the Schedule of Quantities and/or Specifications and in accordance with the
Employer’s instructions, and the Contractor shall upon the request of the Employer furnish
him with all invoices, accounts receipts and other vouchers to prove that the materials
comply therewith. The Contractor shall at his own cost arrange for and/or carry out any test
of any materials which the Employer may require.

Contractor’s superintendence and representative on the works

The Contractor shall give all necessary personal superintendence during the execution of
the works, and as long thereafter as the Employer may consider necessary until the
expiration of the “Defects Liability Period” stated in the Appendix hereto. The Contractor
shall also during the whole time the works are in progress, employ a competent
representative who shall be constantly in attendance at the works while the men are at work.
Any directions, explanations, instructions or notices given by the Employer to such
representative shall be held to be given to the Contractor.

Dismissal of Workmen

The Contractor shall on the request of the Employer, immediately dismiss from the works,
any person employed thereon by him who may, in the opinion of the Employer, be
incompetent or misconduct himself and such persons shall not be again employed on the
works, without the permission of the Employer.

Assistant Manager (Tech) / Manager (Tech)

The term “Assistant Manager (Tech)/Manager (Tech)” shall mean the person appointed and
paid by the Employer to inspect the works, the Contractor shall afford the Assistant
Manager/ Manager, every facility and assistance for inspecting the works and materials and
for checking and measuring time and materials. The Assistant Manager (Tech)/Manager
(Tech) shall have power to set out works or to revoke, alter, enlarge or relax any
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412

4.13

4.14

4141

4.14.2

requirements of the Contract or to sanction any work, additions, alterations, deviations or
omissions or any extra work whatever, except in so far as such authority may be specially
conferred by a written order with the prior concurrence in writing of the Employer.

The Assistant Manager (Tech) / Manager (Tech) or the Employer shall have power to give
notice to the Contractor or to his representative of non-approval of any work or materials
and such work shall be suspended or the use of such materials shall be discontinued by the
Assistant Manager/Manager (Tech) but such examination shall not in any way exonerate
the Contractor from the obligation to remedy any defects which may be found to exist at any
stage of the works or after the same is completed.

Schedule of Quantities

The Schedule of Quantities, unless otherwise stated, shall be deemed to have been
prepared in accordance with the Standard Method of Measurement.

Any error in description or in quantity or in omission of items from the Schedule of Quantities
shall not vitiate this contract but shall be rectified and the value thereof as ascertained under
Clause 4.15 hereof, shall be added to, or deducted from, the Contract Amount (as the case
may be) provided that no rectification of errors, if any, shall be allowed in the Contractor’s
Schedule of Rates.

Sufficiency of Schedule of Quantities

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the prices stated in the
Schedule of Quantities and/or the Schedule of Rates and Prices which rates and prices
shall cover all his obligations under the Contract, and all matters and things necessary for
the proper completion of the works.

Measurement of Works

The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the
Contractor and the Employer that he requires the works to be measured, and the Contractor
shall forthwith attend or send a qualified Agent to assist the Assistant Manager
(Tech)/Manager (Tech) in taking such measurements and calculations and to furnish all
particulars or to give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such Agent, then the
measurement taken by the Assistant Manager (Tech)/Manager (Tech) shall be taken to be
correct measurements of the works. Such measurements shall be taken in accordance with
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4.14.3

4.15

4.15.1

4.15.2

the Mode of Measurement detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurements as he may require.

Prices for extra etc. ascertainment of

The Contractor may, when authorized by Employer, add to, omit from , or vary the works
shown upon the drawings, or described in the Specification, or included in the Schedule of
Quantities, but the Contractor shall make no addition, omission or variation without such
authorization or direction. A verbal authority or direction by the Employer shall, if confirmed
by him in writing seven days, be deemed to have been given in writing

No claim for any extra shall be allowed unless it shall have been executed under provisions
of Clause 4.5 hereof with the concurrence of the Employer as herein mentioned. Any such
extra is herein referred to as authorized extra and shall be made in accordance with the
following provisions.

(i) | The net rates or prices in the original tender shall determine the
valuation of the extra work where such extra work is of similar character
and executed under similar conditions as the work priced therein.

(i) | Rates for all items, wherever possible, should be derived out of the rates
given in the Priced Schedule of Quantities.

(b)

The net prices of the original tender shall determine the value of the items
omitted, provided if omissions vary the conditions under which any remaining
items of works are carried out, the prices for the same shall be valued under
sub-clause (c) hereof.

Where the extra works are not of similar character and/or executed under
similar conditions as aforesaid or where the omissions vary the conditions
under which any remaining items of works are carried out or if the amount of
any omission or additions relative to the amount of the whole of the Contract
works or to any part thereof shall be such that in the opinion of the Employer
the net rate or price contained in the Priced Schedule of Quantities or tender
or for any item of the works involves loss or expense beyond that reasonably
contemplated by the Contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, the Employer shall fix such other rate
or price as in the circumstances he shall think reasonable and proper.
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(d) | Where extra work cannot be properly measured or valued, the Contractor
shall be allowed day work prices at the net rates in accordance with the local
day work rates and wages for the district, provided that in either case
vouchers specifying the daily time and materials employed, be delivered for
verification to the Bank's Employer at or before the end of the week following
that in which the work has been executed.

The measurement and valuation in respect of the Contract shall be completed within
the “period of final measurement” stated in the Appendix.

4.16 Unfixed materials when taken into account to be the property of the Employer

Where in any Certificate (of which the Contractor has received payment) the Employer
has included the value of any unfixed materials intended for and/or placed on or adjacent
to the works, such materials shall become the property of the Employer and they shall
not be removed except for use upon the works, without the written authority of the
Employer. The Contractor shall be liable for any loss of or damage to such materials.

417 Removal of improper work

The Employer shall, during the progress of the works, have power to order in writing
from time to time the removal from the works within such reasonable time or times, as
may be specified in the order, of any materials which in the opinion of the Employer are
not in accordance with the Specifications or the instructions of the Employer, the
substitution of proper materials, and the removal and proper re-execution of any work
executed with materials or workmanship not in accordance with the Drawings and
Specifications or instruction, and the Contractor shall forthwith carry out such order at
his own cost. In case of default on the part of the Contractor to carry out such order, the
Employer shall have the power to employ and pay the other persons to carry out the
same, and all expenses consequent thereon, or incidental thereto shall be borne by the
Contractor, or may be deducted by the Employer from any moneys due, or that may
become due, to the Contractor.

4.18 Defects after virtual completion

Any defect, shrinkage, settlement or other faults which may appear within the “Defects
Liability Period” stated in the Appendix hereto, within 12 months from the date of
Commissioning / handed over of the system, arising in the opinion of the Employer from
materials or workmanship not in accordance with the contract, shall upon the directions in
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4.19

4.20

writing of the Employer, and within such reasonable time as shall be specified therein, be
amended and made good by the Contractor, at his own cost and in case of default, the
Employer may employ and pay other persons to amend and make good such defects, other
faults, and all damages, loss and expenses consequent thereon or incidental thereto shall
be made good and borne by the Contractor and such damage, loss and expenses shall be
recoverable from him by the Employer or may be deducted by the Employer from any
moneys due or that may become due to the Contractor, or the Employer may in lieu of such
amending and making good by the Contractor deduct from any money due to the Contractor
a sum to be determined by the Employer equivalent to the cost of amending such work. The
Contractor shall remain liable under the provision of this Clause, notwithstanding the signing
of any certificate or the passing of any accounts, by the Employer.

Certificate of virtual completion and Defects Liability Period

The works shall not be considered as completed until the Employer has certified in writing
that they have been virtually completed. The Defects Liability Period shall commence from
the date of such Certificate.

Insurance in respect of damage to person and property

4.20.1 The Contractor shall be reasonable for all injury to persons, animals or things, and for al

4.20.2

structural and decorative damage to property which may arise from the operation or neglect
of himself or of any nominated Sub-Contractor or any employee or either, whether such
injury or damage arises from carelessness, accident or any other cause whatever, in any
way connected with the carrying out of this Contract. This Clause shall be held to include
inter alia, any damage to buildings, whether immediately adjacent or otherwise, and any
damage to roads, streets, footpaths, bridges or ways as well as all damage caused to the
buildings and works forming the subject of this Contract by frost, rain wind or other
inclemency of weather. The Contractor shall indemnify the Employer and hold him harmless
in respect of all and any expenses arising from any such injury or damage to persons or
property as aforesaid and also in respect of any claim made in respect of injury or damage
under any Acts of any legislature or otherwise and also in respect of any award of
compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to
deliver up the whole of the Contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damage to the property of third parties. An
insurance policy covering third party liability shall be taken by the contractor to cover the
loss/disablement of human life (persons not belonging to the contractor). This shall also
cover the risk of damages to other's materials/equipment/properties including those, if any
of the banks during construction/erection/Commissioning of the said contract work at site.
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4.20.3

The value of third party liability for compensation for loss of human life or full /partial
disablement shall be of required statutory value for full and partial disablement and shall
nevertheless cover such compensation as may be awarded by a court of law. Cover for
damage to other's equipment/property shall be as approved by the bank. The sub-
contractors of the contractor shall not be holders or beneficiaries in the policy nor shall they
be named in the policy. The bank shall be the principal holder of the policy along with the
contractor. The bank reserves the exclusive right to assign the policy.

The Contractor shall indemnify the Employer against all claims which may be made against
the Employer by any member of the public or other third party in respect of anything which
may arise in respect of the works or in consequences thereof and shall at his own expense
arrange to effect and maintain, until the virtual completion of the Contract, with an approved
Office a Policy of Insurance in the joint names of the Employer and the Contractor against
such risks and deposit such Policy or Policies with the Employer from time to time during
the currency of this Contract. The Contractor shall also similarly indemnify the Employer
against all claims which may be made upon the Employer whether under the Workmen'’s
Compensation Act or any other statute in force during the currency of this contract or at
Common Law in respect of any employee of the Contractor or any Sub-Contractor and shall
at his own expenses effect and maintain, until the virtual completion of the Contract, with
an approved Office a Policy of Insurance in the joint names of the Employer and the
Contractor against such risks and deposit such Policy or Policies with the Employer from
time to time during the currency of the Contract.

4.20.4. The Contractor shall be responsible for any liability which may be excluded from the

Insurance Policies above referred to and also for all other damages to any person, animal
or property arising out of and incidental to the negligent or defective carrying out of this
Contract. He shall also indemnify the Employer in respect of any costs, charges or expenses
arising out of any claim or proceedings and also in respect of any award of compensation
or damages, arising therefrom.

4.20.5 The Employer shall be entitled to deduct the amount of any damage, compensation, costs,

charges and expenses arising or accruing from or in respect of any such claims or damage
from any or all sums due or to become due to the Contractor, without prejudice to the
Employer’s other rights in respect thereof. The Contractor shall at his own expense, arrange
to effect and maintain (until the virtual completion of the contract) with an approved office
the following insurance policies in the joint name of employer and himself with the employer
being first (Principal) and deposit such policy or policies with the employer from time during
the currency of this contract.

1. Transit, storage, erection, testing and Commissioning policy (C.A.R. policy) for

the total amount of contract.
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4.21

4.22

2. Workmen compensation policy

3. Third party liability policy with the limits as under.
1. Rs.5,00,000/- per annum
2. Rs.2,00,000/- per occurrence

Fire Insurance

(a) The Contractor shall insure the works at his cost and keep them insured until the
virtual completion of the work, against loss or damage by fire with in the joint names of the
Employer and Contractor (the name of the former being placed first in the Policy), for
the full amount of the contract and for any further sum if called upon to do so by the
Employer, the premium of such further sum, being allowed to the Contractor as an
authorized extra. Such policy shall cover the property of the Employer only and the
Employer’s and Surveyors’ fees for assessing the claim and in connection with his services
generally in the reinstatement and shall not cover any property of the Contractor or of any
Sub-Contractor or employee. The Contractor shall deposit the Policy and receipts for the
premia as specified unless otherwise instructed by the Employer. In default of the Contractor
insuring as provided above, the Employer on his behalf, may so insure the works and may
deduct the premia paid from any moneys due or which may become due to the Contractor
without prejudice to the other rights of the Employer in respect of such default. In case it
becomes necessary to suspend the works, the Contractor shall, as soon as the claim under
the Policy is settled, or the work reinstated by the Insurance Office, should they elect to
do so, proceed with all due diligence with the completion of the works in the same manner
as though the fire had not occurred and in all respects under the same Conditions of
Contract. The Contractor in case of rebuilding or reinstatement after fire, shall be entitled to
such extension of time for completion as the Employer deems fit.

(b) The amount so due as aforesaid shall be the total value of the works duly executed
and of the Contract materials and goods delivered upon the site for use in works upto and
including a date not more than seven days prior to the date of the said Certificate lees the
amount to be retained by the Employer (as hereinafter provided) and less any instalments
previously paid under this Clause. Provided that such certificate shall only include the value
of the said materials and goods as and from time to time as they are reasonably, properly
and not prematurely brought upon the site and then only if properly stored and/or protected
against weather.

Date of Commencement and Completion

The Contractor shall be allowed admittance to the site on the “Date of Commencement”
stated in the Appendix hereto or such later date as may be specified by the Employer and
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he shall thereupon and forthwith being the works and shall regularly proceed with and
complete the same (except such painting or other decorative work as the Employer may
desire to delay) on or before the “Date of Completion” stated in the Appendix subject
nevertheless to the provisions for extension of time herein after contained.

4.23. Damages for Non-completion

4.24

4.25

If the Contractor fails to complete the works by the date stated in the Appendix Here in before,
Referred to or within any extended time under Clause 4.24 hereof and the Employer certifies
in writing that in his opinion the same ought reasonably to have been completed, the
Contractor shall pay the Employer the sum named in the Appendix as “Liquidated Damages”
for the period during which the said works shall so remain incomplete and the Employer may
deduct such damages from any moneys due to the Contractor.

Delay and Extension of Time

If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason
of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened
by or dispute with adjoining or neighboring owners or public authorities arising otherwise
than through the Contractor’s own default or (d) by the works or delays of other Contractors
or Tradesmen engaged or nominated by the Employer and not referred to in the Schedule
of Quantities, and/or Specification or (e) by reason of Employer’s instructions as per Clause
4. 2 hereof or (f) by reason of civil commotion, local combination of workmen or strike or
lock-out affecting any of the building trades or(g) in consequence of the Contractor not
having received in due time, necessary instructions from the Employer for which he shall
have specifically applied in writing or (h) from other causes which the Employer may certify
as beyond the control of Contractor or (i) in the event the value of the work exceeds the value
of the Priced Schedule of Quantities owing to variation, make a fair and reasonable extension
of time for completion of the Contract works,, in case of such strike or lock-out the Contractor
shall nevertheless constantly use his endeavors to prevent delay and shall do all that may
reasonably be required to the satisfaction of the Employer to proceed with work.

Eailure by Contractor to comply with Employer’s instructions

If the Contractor after receipt of written notice from the Employer requiring compliance within
ten days fails to comply with such further drawings and the Employer may employ and pay
other persons to execute any such work whatsoever that may be necessary to give effect
thereto, and all costs incurred in connection therewith shall be recoverable from the
Contractor by the Employer or may be deducted by him from any moneys due to the
Contractor.
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4.26 Termination of Contract by the Employer

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be
adjudged an insolvent or being an Incorporated Company shall have an order for compulsory
winding up made against it or pass an effective resolution for winding up voluntarily or subject
to the supervision of the Court and the Official Assignee of the Liquidator, in such acts of
insolvency or winding up, as the case may be, shall be unable, within seven days after notice
to him requiring him to do so, to show the reasonable satisfaction of the Employer that he is
able to carry out and fulfill the Contract and to give security therefore, if so required by the
Employer.

Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer
execution or other process of Court attaching property to be issued against the Contractor,

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the
creditors of the Contractor,

Or shall assign or sublet this Contract without the consent in writing of the Employer first had
obtained,

Or shall charge or encumber this Contract or any payments due or which may become due
to the Contractor hereunder,

Or if the Employer determine that the Contractor

(i) has abandoned the Contract ,or

(i) has failed to commence the works, or has without any lawful excuse under those
Conditions suspended the progress of the works for 14 days after receiving from the
Employer notice to proceed, or

(iii) has failed to proceed with the works with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or

(iv) has failed to remove materials from the site or to pull down, and replace work for
seven days after receiving written notice that the said materials or work were
condemned and rejected by the Employer under these Conditions or

(V) has neglected or failed persistently to observe and perform all or any of the acts,
matters or things by this Contract to be observed and performed by the Contractor
for seven days after written notice shall have been given to the Contractor requiring
the Contractor to observe or perform the same.

Then and in any of the said cases, the Employer may notwithstanding any previous waiver,
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4.27

after giving seven days’ notice in writing to the Contractor, determine the Contract and
liabilities of the Contractor, the whole of which shall continue in force fully as if the Contract
had not been so determined, and as if the works subsequently executed had been executed
by or on behalf of the Contractor and further, the Employer by his agents or servants may
enter upon and take possession of the works and all plant, tools, scaffoldings, machinery
and materials lying upon the premises or the adjoining lands or roads, and use the same as
his own property or may employ the same by means of his servants and workmen in carrying
on and completing the works or by employing any other Contractor or other person or
persons to complete the works, and the Contractor or other person or persons employed for
completing and finishing or using the materials and plant for the works. when the works shall
be completed or as soon thereafter as convenient, the Employer shall give a notice in writing
to the Contractor to remove his surplus materials and plant, and should the Contractor fail to
do so within a period of twenty days after receipt thereof by him, the Employer may sell the
same by public auction, and give credit to the Contractor for the net amount realized. The
Employer shall thereafter ascertain in writing under his hand what (if anything) shall be due
or payable to, or by the Employer, for the value of the said plant and materials so taken
possession of by the Employer and the expense or loss which the Employer shall have been
put to in procuring the works to be completed, and the amount, if any, owing to the Contractor
and the amount which shall thereupon be paid by the Employer to the Contractor or by the
Contractor to the Employer, as the case may be, and the decision of the Employer shall be
final and conclusive between the parties.

Termination of Contract by Contractor

4.27.1If payment of the amount payable by the Employer shall be in arrears and unpaid for thirty

days after notice in writing requiring payment of the amount as aforesaid shall have been
given by the Contractor to the Employer or if the Employer shall repudiate the Contract, or if
the works be stopped for three months under the order of the Employer or by any injunction
or other order of any Court of Law, then and in any of the said cases, the Contractor shall be
at liberty to determine the Contract by notice in writing to the Employer and he shall be
entitled to recover from the Employer, payment for all works executed and for any loss he
may sustain upon any plant or materials supplied or purchased or prepared for the purpose
of the Contract.

4.27.2 In arriving at the amount of such payment, the net rates contained in the Contractor’s original

4.28

Tender shall be followed, or where the same may not apply, valuation shall be made in
accordance with Clause 4.15 hereof.

Certificates and Payments

4.28.1 The Contractor shall be paid by the Employer from time to time by installments under Interim

Certificate to the Contractor on account of the works executed, work to the approximate
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value named in the Appendix as “Value of work for Interim Certificates” (or less at the
reasonable discretion of the Employer) has been executed in accordance with this Contract,
after which time the installments shall be upto the full value of work, subsequently so
executed and fixed in the building. The Employer may, at his discretion, include in the Interim
Certificate such amount as he may consider proper on account of materials delivered upon
the site by the Contractor for use in the works. And when the works have been virtually
completed and the Employer shall have certified in writing that they have been completed,
the Contractor shall be entitled to the payment of the Final Balance in accordance with the
Final certificate to be issued in writing by the Employer at the expiration of the period referred
to as “the Defects Liability Period” in the Appendix hereto from the date of Virtual Completion
or as soon after the expiration of such period as the works shall have been finally completed
and defects made good according to the true intent and meaning hereof, whichever shall last
happen, provided always that the issue by the Employer of any certificate during the progress
of the works at or after their completion shall not relieve the Contractor from his liability under
Clause 4. 20 nor relieve the Contractor of his inability in cases of fraud, dishonesty or
fraudulent concealment relating to the works or materials or to any matter dealt within the
Certificate, and in case of all defects and insufficiencies in the works or materials, which a
reasonable examination would not have disclosed. No Certificate shall of itself be conclusive
evidence that any works or materials, to which it relates, are in accordance with the Contract
neither will the Contractor have a claim for any amounts which the Employer might have
been certified in any interim bill and paid by the Employer and which might subsequently be
discovered as not payable and in this respect the Employer’s decision shall be final and
binding.

4.28.2 The Employer shall have power to withhold any Certificate if the works or any parts thereof

are not being carried out to his satisfaction.

4.28.3 The Employer may by any Certificate make any correction in any previous certificate which

shall have been issued by him.

4.28.4 No certificate or payment shall be issued if the Contractor fails to insure the works and keep

them insured till the issue of the Virtual Completion Certificate.

4.28.5 Payments shall be made within the period named in the Appendix as “Period for

honouringCertificates”aftersuchCertificateshavebeendeliveredtotheEmployer.

4.29 Delayed Payment

Any amounts payable by the Employer to the Contractor if not paid within the “Period for honouring
Certificates” named in the Appendix, carry interest at the rate named in the Appendix as the “Rate
of interest for delayed payment” from the date upon which such sum ought to have been paid by
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the Employer until the payment.
4.30 Matters to be finally determined by Employer

The decision, opinion, direction, Certificate (except for payment), with respect to all or any of the
matter under Clauses 4.2(a), 4.2(b), 4.4,4.7,4.12,4.19,4.28 (1,2,3,4) hereof (which matters are
herein referred to as the excepted matters) shall be final and conclusive and binding on the parties
hereto and shall be without appeal. Any other decision, opinion, direction, Certificate or valuation of
the Employer or any refusal of the Employer to give any of the same shall be subject to the right of
arbitration and review under Clause 4.31 hereof in the same way in all respects (including the
provision as to opening the reference) as if it were a decision of the Employer.

4.31 Settlement of dispute by arbitration

In case of any dispute or difference arising out of or in connection with or in carrying out of the work
(whether during the progress of the work or after completion and whether before or after the
determination, abandonment or breach of contract) except as to any of the excepted matters
provided hereunder the parties hereto, shall first endeavor to settle such disputes or differences
amicably. If both the parties fail to reach such amicable settlement, all the disputes or differences
shall be finally settled by arbitrators as provided herein.

In case of failure of such amicable settlement by the parties, then either party may within 28 days
of such a failure give a written notice to the other party requiring that all matters in dispute or
difference be arbitrated upon. Such written notice shall specify the matters which are in dispute or
differences of which such written notice has been given and no other matter shall be referred to the
arbitration of a single arbitrator to be appointed by both the parties or in case of disagreement as to
the appointment of a single arbitrator, the appointment of two arbitrators (one to be appointed by
each party) and an umpire to be appointed by the arbitrators. The provisions of Arbitration and
Conciliation Act, 1996 or any statutory modification or re-enactment thereof and rules framed
thereunder from time to time shall apply to such arbitrations.

In the event of the Arbitrator or any one of the Arbitrators, as the case may be, dying, neglecting,
refusing to act or resigning or being unable to act for any reason or the award being set-aside by
the Court for any reason it shall be lawful for the parties to appoint another Arbitrator in the manner
provided hereinabove.

The venue of arbitration shall be Ranchi, INDIA.

The Arbitrator or Arbitrators appointed under this Schedule shall hold the arbitration proceeding
jointly and shall have the power to extend the time to make the award with the consent of the parties.
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Pending reference to arbitration and award thereon, the parties shall make all endeavor to complete
the work in all respects as herein contracted and all disputes, if any, will finally be settled in the
arbitration.

Upon every or any such references to the arbitration, as provided herein the cost of and incidental
to the reference and award respectively shall be, at the discretion of the Arbitrator or Arbitrators or
the Umpire, as the case may be, who may determine the amount thereof.

The Arbitrator, Arbitrators or Umpire, as the case may be, shall give reasoned award in respect of
each item of disputes which shall be final and binding on both the parties. It is agreed that the
Contractor shall not delay the carrying out of the work by reason of any such matter, question or
dispute being referred to arbitration, but shall proceed with the work with all due diligence and shall,
until the decision of the Arbitrators, as the case may be, is given, abide by the terms and conditions
of the contract herein, as also instructions with regard to the actual carrying out of the work herein
contracted and no award shall relieve the Contractor of his obligations to adhere strictly to the terms
and conditions of the contract herein as also instructions with regard to the actual carrying out of
the work. The Bank and the Contractor hereby also agree that arbitration under this schedule shall
be a condition precedent to any right of action, under the Contract.

In case during the arbitration proceedings, the parties mutually settle, compromise or compound
their dispute or difference, the reference to arbitration and the appointment of the Arbitrator or
Arbitrators ,or Umpire, as the case may be, shall be deemed to have been revoked and the
arbitration proceedings shall stand withdrawn or terminated with effect from the date on which the
parties file a joint memorandum of settlement thereof with the Arbitrator or Arbitrators or the Umpire,
as the case maybe. For the purpose of this clause, the expression “excepted matters” shall mean
and refer to all or any of the matters under Scope of work, Contract price, Delivery Schedule & Final
Acceptance certificate.

4.32 Right of technical scrutiny of final bill

The Employer shall have a right to cause a technical examination of the works and the final bill of
the Contractor including all supporting vouchers, abstracts etc. to be made at the time of payment
of the final bill. If as a result of this examination or otherwise, any sum is found to have been overpaid
or over-certified, it shall be lawful for the Employer to recover the sum.

433 Employer entitled to recover compensation paid to workmen

If, for any reason, the Employer is obliged, by virtue of the provision of the Workmen’s
Compensation Act,1923, or any statutory modifications or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the Employer
shall be entitled to recover from the Contractor the amount of compensation so paid, and without

51




prejudice to rights of the Employer under the said Act. The Employer shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum due by
the Employer to the Contractor under this Contract or otherwise. The Employer shall not be bound
to contest any claim made against it under the said Act, except on the written request of the
Contractor and upon his giving to the Employer full security to the satisfaction of the Employer for
all costs for which the Employer might become liable in consequence of contesting such claim.

4.34 Abandonment of Works

At any time after acceptance of the tender, the Employer shall, for any reasons whatsoever, not
require the whole or any part of the works to be carried out, the Employer shall give notice in writing
to the Contractor who shall have no claim to any payment of compensation or otherwise whatsoever
on account of any profit or advantage which he might have derived from the execution of the whole
works.

4.35 Return of surplus materials

Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, where
any material for the execution of the Contract is procured with the assistance of the Employer by
purchases made under orders or permits or licenses issued by Government, the Contractor shall
hold the said materials economically and solely for the purpose of the Contract and not dispose of
them without the prior written permission of the Employer and return it to the Employer, if required
by the Employer, at the price to be determined by the Employer having due regard to the
condition of the materials, the price to be determined not to exceed the purchase price thereof
inclusive of sales tax, octroi and other such levies paid by the Contractor in respect thereof. In the
event of breach of the aforesaid condition, the Contractor shall, in addition to being liable to action
for contravention of the terms of licenses or permits and/or criminal breach of trust, be liable to
the Employer for all moneys, advantages or profits resulting, or which in the usual courses would
have resulted to him, by reason of such breach.

4.36 Right of Employer to terminate Contract in the event of death of Contractor, If
individual

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an
individual, dies, the Employer shall have the option of terminating the Contract without incurring any
liability for such termination.

437 Marginal Notes
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The headings catch lines hereto and in the annexure hereto are meant only for convenience of
reference and shall not in any way be taken into account in the interpretation of these presents and
the annexure hereto.

4.38 Sexual Harassment of women at work place:

The Contractor / Agency shall be solely responsible for full compliance with the provision
of "the Sexual Harassment of women at work place (Prevention, Prohibition and Redressal)
Act, 2013.

e. In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the Internal Complaints
Committee constituted by the Contractor / Agency and the Contractor / Agency
shall ensure appropriate action under the-said Act in respect to the complaint.

f. Any complaint of sexual harassment from any aggrieved employee of the
contractor against any employee of the Bank shall be taken cognizance of by the
Regional Complaints Committee constituted by the Bank.

g. The contractor shall be responsible for any monetary Compensation that may
need to be paid in case the incident involves the employees of the contractor, for
instance any monetary relief to Bank's employee, if sexual violence by the
employee of the contractor is proved.

h. The contractor shall be responsible for educating its employees about
prevention of sexual harassment at work place and related issues.

4.39 Minimum wages to the workman: The contractor shall ensure that minimum
wages as per statutory requirementi.e. as per Central Labour Commissioner’s Rates
(C.L.C. rates) to be paid to all the workmen. A certificate to that effect, on every
month, to be submitted to the Bank during period of execution of work and
subsequent warranty and AMC period.

4.40 Labour License, ESI, PF : The contractor shall adhere to various provisions of
the Contract Labour (Regulation & Abolition) Act 1970 and fulfill all the statutory
requirements of payments for ESI & PF and submit a certificate to the Bank in this
regard.

4.41 Force Majeure conditions (applicable during the currency of the completion
period and subsequent committed DLP and CAMSC period) :- Neither Party shall be
responsible for any failure to perform due to unforeseen circumstances or due to
causes beyond the defaulting Party’s control even after exertion of best efforts to
prevent such failure, which failure may include, but not be limited to, acts of God,
war, riots, embargoes, strikes, lockouts, acts of any Government authority, delays in
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obtaining licenses or rejection of applications under the Statutes, fire or floods.

4.42 NON-DISCLOSURE and Indemnity CLAUSE during the execution of work,
DLP and CAMSC period:- The contractor shall not disclose directly or indirectly any
information, materials and of the Bank’s infrastructure/ system / equipments etc.
which may come to the profession or knowledge of the contractor during the course
of discharging its contractual obligations in connection with the agreement, to any
third party and shall at all times hold the same in strictest confidence. The contractor
shall treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws. The
contractor shall not publish, permit to be publish, or disclose ant particulars of the
works in any trade or technical paper or elsewhere without the previous written
consent of the Employer.

The contractor shall indemnify the Employer for any loss suffered by the Employer
as a result of disclosure of any confidential information. Failure to observe the above
shall be treated as breach of contract on the part of the contractor and the Employer
shall be entitled to claim damages and pursue legal remedies.

The contractor shall take all appropriate actions with respect to its employees to
ensure that the obligations of non-disclosure of confidential information under this
agreement are fully satisfied. The contractor’'s obligations with respect to non-
disclosure and confidentiality will survive the expiry or termination of this agreement
for whatever reason.

Place :

Date :
Signature of the Tenderer with seal.
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Section -V

Appendix Hereinbefore Referred To

1. | Defects Liability Period Twelve months from the date of Virtual | Bidders acceptance
Completion Certificate referred to in| (Accepted / not
Clause 4.19 of the section “Conditions| accepted)
Hereinafter Referred To”.
2. | Period of Final 1 month from the date of virtual
Measurement completion of the work.
3. | Date of Commencement 14t day from the date of letter of
acceptance.
4. | Date of Completion Date of virtual completion certificate.
5. | Liquidated damages at the| 0.25% of the estimated value per week
rate of subject to a maximum of 10% of the
contract value.
6. | Value of works for interim/ Rs. 3 lakhs
certificates
7. | Period for honouringl One month for interim bills and 3
certificates months for final bill.
8. | Interest for delayed| 3% per annum
payment
Place :
Date : Seal & Signature of the Tenderer.
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10.

Section-VI
SYSTEM REQUIREMENT AND SPECIAL CONDITIONS

. The proposed Fire Alarm System will be installed at Office Premises located at Zila

Parishad Bhawan, Ranchi and which will be operated round the clock (24x7). The Control
panel (CP) design should be modular for the ensuring easy maintenance and seamless
functioning of the system, i.e. the internal cards of the CP shall be arranged such that no
other card is disturbed/ removed while removing the faulty card. Cards shall be mounted
on only one common bus without any physical contact with one another.

. All the bidders must compulsorily visit the site at RBI Office Premises located at Zila

Parishad Bhawan, Ranchi before quoting the rates so as to understand the exact
requirement of Fire Alarm System and its accessories.

Any addressable device in the system may be enabled or disabled through the system
keypad.

A system status report will be generated and printed by the system operator's command.
Rates should be inclusive of minor civil works necessary to accomplish the task including
the grouting using Dash Fasteners, welding and other minor works not specifically
mentioned but are compulsory for completing the work.

The work should be carried out in such as manner so as to create minimum hindrance and
trouble to existing ongoing operation.

Successful firm should co-operate with other contractor working in the same area. For the
work an exclusive engineer should be deputed to supervise and monitor the work.

Any frame and suspenders made out of suitable size MS angle iron suspenders shall be
inclusive in the work.

The proposed system machine complete with main panel, repeater panel, panic switch,
sounder, hooter , PC and cabling work etc. Bank will only provide incoming supply at one
point and subsequent wiring using suitable size of copper cable is to be included in the
work.

At Bank’s discretion, the Fire Alarm System may be inspected by the Bank’s Engineers

at factory premises before dispatch and cleared for shipment. Vendor should submit detail
inspection / Q.A plan along with the offer. This will however, not in any way absolve the
contractor of his responsibility for the continued performance of the system/components after
erection & Commissioning at the site during the period of defects liability and subsequent
CAMSC period. Supplier shall submit the factory test report / result for the supplied equipments
during the inspection itself.

11.

All the quantities mentioned are approximate and may vary on either side. Successful

contractor is advised to procure the material after proper measurement at site.

12.
13.

The workmen will not be allowed to stay within the premises.
The water required for workmen can be availed from the available source at site free of cost.
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14. The electric power required for the work can also be similarly drawn from the supply
available at site free of cost.

15. Permission, if any, required from the local bodies shall be obtained by the Contractor.

16. The intending Tenderer can obtain any clarifications regarding the Tender drawings,
specifications etc. from the department on any Bank's working day.

17. The Tendered may please note that, the work has to be carried out during the day time
or as per the Bank’s instructions. Therefore, the entire work involved shall be carried out with
least disturbance to the occupants of the captioned colony and also day-to-day cleaning has to
be done by the contractor. The wall/slab/column should be cut by chase-cutteronly.

18. The contractor shall prepare three copies of as done / as build drawing after completion
of the work and shall submit along with the final bill.

19. The entire materials for the work shall be brought to the working area through the staircase
and no freight lift will be available for lifting materials.

20. The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank's Engineer.

21. All dismantling work and work generating noise shall be done during the day time and
holidays and day time work shall have to be done on restricted hours. Contractor has to made
availability of supply during the Evening & night time. Contractor shall take into account the above
facts while quoting the rates.

22. The Tenderer shall remove all the debris collected at site (from the Bank's premises) on
everyday basis. The staircase and passages used by the laborers shall be cleaned properly, as
per the entire satisfaction of Bank's Engineers.

23. The contractor shall depute a qualified supervisor during execution of the work. No work
shall be carried out at site in unsupervised manner.

24. The Tenderer shall use only approved brands of materials. The Bank will be at liberty to
choose any brand of materials from the names given therein in absence of any such choice
indicated by the tenderer.

Place:-

Date:- Seal & Signature of the Tenderer.

57




Section-VIl

TECHNICAL SPECIFICATIONS & SCOPE OF WORK:-

Description

This section of the specification includes the Design, Supply, installation, testing, Commissioning
and handing over of an intelligent analog addressable fire alarm system required to form a complete,
operative, coordinated system for the Bank’s Office Premises located at Zila Parishad Bhawan,
Ranchi. It shall include, but not be limited to, alarm initiating devices, alarm notification appliances,
control panels, auxiliary control devices, power supplies and wiring etc. as specified herein.

The fire alarm system shall comply with requirements of NFPA Standard No. 72 for protected
premises signaling systems except as modified and supplemented by this specification. The system
shall be supervised either electrically or by software-directed polling of field devices.

Scope of work

The scope of work includes Design, Supply, installation, testing, Commissioning and handing over
of an intelligent analog addressable fire alarm system for the Bank’s Office Premises located at Zila
Parishad Bhawan, Ranchi.

A new intelligent reporting, fire detection and alarm system shall be supplied and installed in
accordance with the specifications.

(A) Basic Performance

(i) All signals from various type of devices shall be digitally encoded onto a looped
multiplex communication system of appropriate class (Digitized electronic signals shall
employ check digits or multiple polling).

(ii) The devices shall be of low current, solid-state integrated circuits, and shall be powered
from the central primary power and standby battery power source.

(i) A single ground or open on any system signaling line circuit, initiating device circuit, or
notification appliance circuit shall not cause system malfunction, loss of operating
power or the ability to report an alarm on other circuits

(iv)  Alarm signals arriving at the main FACP shall not be lost following a power failure (or
outage) until the alarm signal is processed and recorded.

(B) Basic System Functional Operation

When a fire alarm/trouble condition is detected and reported by one of the system initiating
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devices or appliances, the following functions shall immediately occur:

(i) The System Alarm LED shall flash or the system trouble LED shall flash.
(ii) A local piezo-electric signal in the control panel shall sound.

(i)  The LCD display shall indicate all information associated with the fire alarm / trouble
condition, including the type of alarm point and its location within the protected
premises.

(iv)  Printing and history storage equipment shall log the information associated with the fire
alarm control panel condition, along with the time and date of occurrence.

(V) All system output programs including sounding of hooters assigned via control-by-
event equations to be activated by the particular point in alarm/trouble condition shall
be executed, and the associated system outputs (alarm notification appliances and/or
relays) shall be activated.

(C) FIRE DETECTION & ALARM PANEL
General

1. The Panel shall be UL864/EN 54 listed and shall comply to latest standards of
NFPA 72.

2. The panel shall be a Microprocessor based, Analogue addressable networkable
and Intelligent.

3. The Panel shall have all necessary provisions for interfacing with smoke evacuation
system, Air handling units, firefighting equipment, elevators, access control system,
and other third party systems as required.

4. The Fire Alarm Control Panel / system shall be supplied with all required Hardware,
Software, Technical support, Software Development Key (SDK), Application
Program Interface (API) to integrate the Fire Alarm System to the proposed
Command.

5. The system shall support a detector response time of less than 3 seconds.

6. The system shall be designed so that spare capacity of at least 20% in each loop
is available for future expansion.

Main Fire Alarm Control Panel (MFACP)

The control panel shall be microprocessor based networkable system designed
specifically for fire detection and alarm applications. The control panel shall include
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all required hardware, software and site specific system programming to provide a
complete and operational system. The control panel shall be designed such that
interactions between any applications can be configured, and modified. The control
panel operational priority shall assure that life safety takes precedence among the
activities coordinated by the control panel.

The Panel should be controlled by a Central Processing Unit (CPU). The CPU shall
interface with all the loop cards which shall have its individual microprocessors for
executing the functions of the fire alarm system.

Fire Alarm panel shall be a multi-loop (exact number of loops as per schedule of
quantity) panel and all the loop card should be of same size with a minimum capacity
of 150 detectors & devices. It shall have a suitable backlit liquid crystal/LED display
or touch screen, individual, color coded system status LEDs, and alphanumeric
keypad and control of the fire alarm system, and the provision of internal / external
printer.

The panel shall maintain a history file of the last 500 events, each with a time and
date stamp. History events shall include all alarms, troubles, operator actions, and
programming entries. The control panels shall also maintain a 500 event Alarm
History buffer, which consists of the 500 most recent alarm events from the 500
event history file.

The FAS shall have pre-signal and Positive Alarm Sequence that is the system shall
provide means to cause alarm signals to only sound in specific areas with a delay of
the alarm from 60 to up to 180 seconds after start of alarm processing. The system
shall support a detector response time to meet world annunciation requirements of
less than 3 seconds.

To obtain early warning of incipient or potential fire conditions, the system shall
support a programmable option to determine system response to real-time detector
sensing values above the programmed setting. Two levels of Pre-alarm indication
shall be available at the control panel: alert and action.

The system shall provide means to allow panel programming either through an off-
line software utility program away from the panel or while connected and on-line.
The system shall also support upload and download of programmed database and
panel executive system program to a Personal Computer/laptop.

The system shall support two password levels, master and user. Up to 5 user

passwords shall be available, each of which may be assigned access to the
programming change menus, the alter status menus, or both. Only the master
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password shall allow access to password change screens.

The system shall provide means to obtain a variety of reports listing all event, alarm,
trouble, supervisory, or security history.

The system shall provide means to link one detector to up to two detectors at other
addresses on the same loop in cooperative multi-detector sensing. There shall be
no requirement for sequential addresses on the detectors and the alarm event shall
be a result or product of all cooperating detectors chamber readings.

The Addressable Main Power Supply shall operate on 240 VAC, 50 Hz, and shall
provide all necessary arrangement for power supply of the FACP.

The FAS shall be networkable in a peer to peer style and shall be able to
communicate with other network nodes at a suitable speed on copper. It shall be
able to build a network on copper or fiber optics.

FIRE ALARM SYSTEM DEVICES

General

1.
2.

Each device shall be UL/ EN 54 Listed.

Addressable devices shall use simple to install and maintain, decimal address
switches. Devices shall be capable of being set to an address in a range of 001 to
099.Devices shall receive power and communication from the same pair of
conductors of the SLC.

The contractors shall not install the detectors until after the construction cleanup of
all trades is complete and final.

. Initiating devices shall be installed in all areas, compartments, or locations where

required by other NFPA codes and standards or as required by the authority having
jurisdiction.

In the event of duplicate addressing of a device, the fire panel shall indicate this as
a fault condition. However, the SLC should continue to function normally with the
trouble condition display at the Fire panel.

Each addressable detector & device shall respond to Fire Alarm Panel scan for
information with an analog representation of measured fire related phenomena
(smoke density, particles of combustion, temperature).

The standard base of the Detector shall be inter changeable with other
Smoke/Heat/Multi criteria Detectors.

Using software in the FACP, detectors shall automatically compensate for dust
accumulation and other slow environmental changes that may affect their
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performance. The detectors shall be listed by UL / EN54 as meeting the calibrated
sensitivity test requirements of NFPA Standard 72.

9. Addressable devices shall use simple to install and maintain type address
switches.

10. Detectors / Bases with connection terminals exposed to Ceiling / False Ceiling shall
be provided with Protective Insulation of the same make as of Detectors.

INITIATION DEVICES

Intelligent Multi Criteria Detector with floating sensitivity.

The intelligent multi criteria detector shall be an addressable device that is designed
to monitor a minimum of photoelectric and thermal technologies in a single sensing
device. The design shall include the ability to adapt to its environment by utilizing a
built-in microprocessor to determine it's environment and choose the appropriate
sensing settings automatically i.e have floating sensitivity. The detector design shall
allow a wide sensitivity window as per UL/EN 54 standards, . This detector shall utilize
advanced electronics that react to slow smoldering fires and thermal properties all
within a single sensing device. It shall be capable of operation in heat-only alarm
mode, enabled by a special command from the panel.

The microprocessor design shall be capable of selecting the appropriate sensitivity
levels based on the environment type it is in (office, manufacturing, kitchen etc.) and
then have the ability to automatically change the setting as the environment changes
(as walls are moved or as the occupancy changes).

The intelligent multi criteria detection device shall include the ability to combine the
signal of the thermal sensor with the signal of the photoelectric signal in an effort to
react hastily in the event of a fire situation. It shall also include the inherent ability to
distinguish between a fire condition and a false alarm condition by examining the
characteristics of the thermal and smoke sensing chambers and comparing them to a
database of actual fire and deceptive phenomena.

Analog Addressable Smoke Detector

It shall have an optical sensing chamber that operates on the light scattering principle.
Detector shall be completely solid state with LED indication at the detector. The
minimum coverage per Photoelectric Smoke Detector shall be as per standards
manufacturer design. It shall be possible to connect Smoke Detector with Heat Detector
or Manual Push Buttons in the same SLC.

The sensitivity of Detector shall be adjusted and set by the contractor to suit the site
requirement. The location of smoke detectors shall be based on an evaluation of

potential ambient sources of smoke, moisture, dust, or fumes, and electrical or
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mechanical influences to minimize nuisance alarms. The selection and placement of
smoke detectors shall take into account both the performance characteristics of the
detector and the areas into which the detectors are to be installed to prevent nuisance
alarms or improper operation after installation.

Photoelectric smoke sensor shall have a nominal sensitivity as per UL/EN 54
Standards.

Addressable Heat Detectors

The Heat Detector shall be a Addressable Detector with its own manually set digital
code and shall be able to give a single digitized output to the Fire Alarm Panel regarding
its condition. Heat detectors shall be rated at 135 degrees Fahrenheit and have a rate-
of-rise element rated at 15 degrees F per minute or as per standards manufacturer
design. It shall connect via two wires to the fire alarm control panel signaling line circuit.

It shall be able to withstand temperature variations from 0 to 38 deg C. Further, relative
Humidity (non Condensing type) upto 93% shall not hamper its performance. The
Detector shall meet the requirements of NFPA 72 and shall be listed with UL/EN 54.
The approved coverage per Detector for unhampered areas shall be as per standards
manufacturer design. The detector shall be capable of being reset automatically after
any alarm condition.

Addressable Manual Call Point

Manual Call Point shall be of the dual action design. Addressable manual fire alarm
boxes shall, on command from the control panel, send data to the panel representing
the state of the manual switch and the addressable communication module status.
They shall use a key operated, and shall be designed so that after actual emergency
operation.

All operated stations shall have a positive, visual indication of operation.

Strobe cum Alarm Hooters

Addressable Horn cum Strobe shall be suitable for indoor applications. All hooters shall
be 24 V DC operated or as per standards manufacturer design. The minimum sound
level shall be 80 db at 10 feet or as per standards manufacturer design. Listed to UL /
EN 54. Strobe cum Alarm hooters shall be wired as a primary signaling notification
appliance.

63




The strobe shall flash at 1 Hz over the strobe’s entire operating voltage range. The
strobe light shall consist of a xenon flash tube and associated lens/reflector system.
The hooter shall have two tone options, two audibility options (at 24 volts).

The strobe cum alarm hooter shall be loop powered FACP.

Control Module (for output from fire alarm panel)

The addressable control module shall be provided to control the operations of hooter.
In order to perform the above, the control module be equipped with required relays,
circuitry, hardware potential free NO/NC contacts etc.

The device module shall also contain an LED which blinks upon being scanned by the
Fire Alarm panel to indicate its health or fault conditions.

Fault Isolator Device

A wire-to-wire short circuit fault on any circuit or device, before or after the circuit or
device has been activated, shall initiate a trouble signal and shall isolate that circuit or
device from the rest of the system. The Fault Isolator Device shall detect and isolate a
short-circuited segment or device of a fault-tolerant loop. The fault isolator device shall
automatically determine a return to normal condition of the loop and restore the isolated
segment.

The Fault isolators shall be provided in the loop as per manufacturer's for each
detector/device or after a set of not more than 15 detectors/devices or as per standards
manufacturer design..

Repeater Panel

Battery

The Repeater Panel shall be with minimum suitable display or touch-screen to indicate
the status of system and location of incident which shall mimic the main fire alarm
panel. It shall be supervised, remotely located and shall have a back-lit LCD display. It
shall have an on-board input, output, and status indicators to support diagnostics. It
shall display all alarm and trouble conditions in the system. It shall have functional
keys like Acknowledge, Signal Silence, System Reset, Lamp Test etc.

(i) Battery shall have sufficient capacity to power the fire alarm system for not less
than 30 Minutes in alarm condition and at least 6 hours in normal condition.
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Approvals

(ii) The batteries are to be completely maintenance free.
All the equipment shall have proper listing and/or approvals and shall comply to the
requirements of the following recognized agencies.

UL — Underwriters Laboratories Inc. or EN 54 - European Standards or— Indian
Standard 2189 (latest Revision)

Cables/conduits

(i)

Installation

(ii)

(iii)
(iv)

(v)
(vi)
(vii)

All cables/conduits to be laid on wall, ceiling and on the hangers wherever necessary
and as directed by Bank’s Engineer with required hardware. The cables shall be 2 x
1.5 sq.mm copper conductor, FRLS, (preferably red colour) PVC sheated , armoured
cable. All the cables shall be properly terminated and labeled. Cable shall be properly
laying above the false ceiling by providing aluminum / M.S hanger from true ceiling.

As the work is to be carried out in existing occupied building, the actual functioning of
the office cannot be put under shut down. Therefore, the execution of this work has to
be meticulously planned and executed in consultation with site engineer and Fire officer
in such a manner that fire safety of the building is not hampered.

The work shall be taken for execution only after the entire material has been supplied
at site.

Before commencement of execution of work, the tenderer shall design the system and
prepare the drawings for the proposed new Fire alarm system and get the same
approved from Bank.

Installation shall be in accordance with the NEC, NFPA 72, local and state codes, as
shown on the drawings, and as recommended by the major equipment manufacturer.
All conduit, junction boxes, conduit supports and hangers shall be concealed in finished
areas and may be exposed in unfinished areas as per Bank’s direction.

Removing and re-fixing of the light fixtures / false ceiling tiles in order to access the
area above the false ceiling for laying of cable and fixing of detectors etc., will be in the
scope of this contract. No additional payment shall be made on this account. Any
damage to the Bank’s property shall be made good without any additional claim. Cable
shall be properly laying above the false ceiling by providing aluminum / M.S hanger
from true ceiling.
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(viii)

(ix)

(xi)

Smoke detectors shall not be installed prior to the system programming and test period.
If construction is ongoing during this period, measures shall be taken to protect smoke
detectors from contamination and physical damage.

All fire detection and alarm system devices, control panels and remote annunciators
shall be flush mounted when located in finished areas and may be surface mounted
when located in unfinished areas.

Addressable intelligent break-glass units (Manual Stations) shall be suitable for surface
mounting or semi-flush mounting as existing.

The all cables/ wiring have to be laid partially over main ceiling & concreate surface by
providing & fixing of all hard-wares i.e. GI shaddle, hanger, screws etc. complete as
per site requirement & partially in concealed manner over brick wall.

Testing of the System

The contractor shall arrange and provide at no extra cost, the service of a competent, factory-trained
engineer or technician authorized by the manufacturer of the fire alarm equipment to technically
supervise and participate during all of the adjustments and tests for the system.

(i)

(ii)
(iii)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)

(xi)

Before energizing the cables and wires, check for correct connections and test for short
circuits, ground faults, continuity, and insulation.

Open initiating device circuits and verify that the trouble signal actuates.

Open signaling line circuits and verify that the trouble signal actuates.

Open and short notification appliance circuits and verify that trouble signal actuates.
Ground initiating device circuits and verify response of trouble signals.

Ground signaling line circuits and verify response of trouble signals.

Ground notification appliance circuits and verify response of trouble signals.

Check alert tone and prerecorded voice message if any to all alarm notification devices.
Check installation, supervision, and operation of all intelligent smoke detectors using
walk test.

Each of the alarm conditions that the system is required to detect should be introduced
on the system. Verify the proper receipt and the proper processing of the signal at the
FACP and the correct activation of the control points.

When the system is equipped with optional features, the manufacturer's manual should
be consulted to determine the proper testing procedures. This is intended to address
such items as verifying controls performed by individually addressed or grouped
devices, sensitivity monitoring, verification functionality and similar.
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Final Inspection

At the final inspection a trained representative of the S| of the major equipment shall demonstrate
that the systems function properly in all respect.

Instruction

(i)

(ii)

Provide instruction as required for operating the system. "Hands-on" demonstrations
of the operation of all system components and the entire system including program
changes and functions shall be provided.

The contractor and/or the systems manufacturer's representatives shall provide a
typewritten "Sequence of Operation."

Documentation

(i)

(if)
(iii)
(iv)
(V)

Sufficient information, clearly presented, shall be included to determine compliance
with drawings and specifications.

It should include manufacturer's name(s), model numbers, ratings, power
requirements, equipment layout, device arrangement, complete point to point wiring
diagrams, and main control layout, configurations and terminations.

Complete operating and maintenance manuals including technical data sheets.
Provide a clear and concise description of operation which gives, in detail, the
information required to properly operate the equipment and system.

Four copies of the above documents in book form well bound should be submitted

List of Approved Makes

S.No. DESCRIPTION APPROVED MAKE
1. FRLS Cables Polycab ,Gloster, Retco.
2. Fire Equipments: Control Nodes (Fire alarm | Honeywell (Notifier / Morley) ,

main Panel, repeater panel, software etc), | Siemens, Tyco.
Initiation devices (detectors, Manual Call Points
etc.), Notification devices (hooter cum strobes

etc.), control / fault isolator modules

Note: Request for approval of approved equivalent materials may be considered only in case of
non-availability of brands / makes as given above.
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Offered Makes & Models by tenderers

S. No. ltems Offered Make & Model ( to be filled by the bidder)
1 Fire Alarm Control Panel
2 Repeater Panel
3 Smoke detectors
4 Rate of rise cum fixed temperature
heat detectors
5 Manual call point
6 Hooter cum strobe lights
v Fault Isolator Module
8 Control Module for hooter
9 FRLS cable

The tenderers have to upload the technical literature of all the above offered makes and models in

part | of the tender.

The firm must have installed and commissioned at least one Fire Alarm Control Panel of the above
offered make & model. The details of such installation to be furnished.

Place:
Date:

Seal & Signature of tenderer
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Section-Vill

Technical data to be furnished by tenderer

Tender To be filled | Remarks
S. no. | Description Require | by bidder
ments (Yes or No)
1 Fire Alarm Control Panel as
under.
Total Loops in panel 2
Minimum Addressable Detectors & | 100
devices per Loop
Complete System Scanning time 3 sec
Field Programming via Built in Key | Yes
pad
Alarm Verification Yes
Occupancy Scheduling feature Yes
Adjustable Alarm Sensitivity Level | Yes
Windows based Upload & | Yes
Download programming Utility
Event History 500
events
UL Listed / EN 54 (Latest|Yes
Standards to be implemented)
2. Repeater Panel
Display Yes
Mimic all events and Notification | Yes
from the Panel
It shall have functional keys like | Yes
Acknowledge, Signal Silence,
System Reset, Lamp Test etc
3. Analog addressable Photo thermal smoke
detector
UL Listed/EN 54 Yes
It shall be analog addressable and | Yes
intelligent
The detector shall have floating | Yes

sensitivity i.e. ability to adapt to its
environment by utilizing a built-in
microprocessor to determine it's
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environment and choose the
appropriate sensing settings
automatically

4, Analog addressable Rate of Rise Cum Fixed
temperature detector
UL Listed/EN 54 Yes
It shall be analog addressable and | Yes
intelligent
It shall be rated at 135 degrees | Yes
Fahrenheit
It shall also have a rate-of-rise | Yes
element rated at 15 degrees F per
minute

5. Addressable Manual Call Point
UL Listed/EN 54 Yes
Addressable Yes

6. Hooter cum Strobe Lights
The hooter shall have a output of | Yes
80 dB at 10 feet
They shall be connected to the | Yes
main fire panel with control
modules.

7. Fault Isolator Module
Automatic resetting arrangement Yes

Place: Seal & Signature of tenderer
Date:
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Design, Supply, Installation, Testing and Commissioning of Intelligent Analog Addressable

Section- IX
Check list
Commercial Conditions

Fire Alarm for the Bank’s Office Premises located at Zila Parishad Bhawan, Ranchi.

The tenderers are requested to fill in following particulars:

Whether

Sr. Descriptio , acceptable or
No. n Bank’s Terms not (Write Yes
or No)
1. Validity of Shall be valid for 90 days from the date of opening
Tender of Part-I.
2. Earnest EMD of Rs. 19,400/- (Rupees nineteen thousand
Money four hundred only)
Deposit
(EMD)
3. Completion 90 days from the14th day of date of placing order.
period
4. Liquidated 0.25 % of the estimated value per week subject to
damages a maximum of 10% of contract value.
5. Guarantee Shall furnish guarantee for a period of one year
for all from the date of Commissioning / handing over of]
equipment entire system.
6. Service facility [Service facility available at Ranchi or nearby city.
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Whether

Sr. Descriptio , acceptable or
No. n Bank’s Terms not (Write Yes
or No)
7. Penalty for |If the fault is not rectified within 24 hours of
delay in lodging a complaint with the firm either by an e-
providing mail or over telephone, a penalty at the rate of Rs.
service 500/- per day or part thereof will be levied and
shall be payable by the contractor on demand or|
shall be recovered from any dues payable by the
Bank to the contractor. (Clause 3.16 in Section Ill).
8. Terms of1. 60% of the quoted rate on pro-rata basis|

payment for the
work

against delivery of materials at site after checking
the same and on submission of the following
documents:

a) Manufacturer's Inspection and Test Certificates
b) Contractor's Certificate that all components,
parts, sub systems, consumables etc. for
successful installation, Commissioning and testing
of the systems including maintenance have been
delivered at site in good condition & kept in my|
custody. If any shortfall is noticed during
installation, Commissioning and testing they will
be supplied free of cost to the Bank.

c) Policies of insurance covering all the risk during
transit, storage, installation, Commissioning &
handing over including third party liabilities as per|
e-Tender conditions.

2. Balance 25% of the quoted rates against
erection and testing.

3. Balance 15% of the quoted rates after
Commissioning and handing over of the entire
system and submission of BG as per clause 3.11.3
(Section I11).
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Whether
Sr. Descriptio , acceptable or
No. n Bank’s Terms not (Write Yes
or No)
9. Terms of[To be paid on half yearly basis on rendering
payment for isatisfactory services.
AMC
10. Insurance Shall include
(i) Storage, erection, testing policy. (ii)Transit
insurance for transportation from manufacturer's
works to site (By Air/sea/Road etc. as applicable).
(iii) Third party liability policy for Rs 2 lakh per
accident to maximum of 5 lakh.
(iv) Workmen’s compensation policy and shall be
valid till the date of handing over of the system.
Separate Insurance policies will be provided
11. List of Bankers [To be uploaded along with Part | of the tender,
with full postal address and dealing person's
name.
12. List of Clients  [To be uploaded with Part | of the tender, with full
postal address and the names of dealing persons.

Note - Please indicate Yes / No against the items. If 'No', please indicate the deviation only.

Place:

Date: Seal & Signature of the Tenderer.
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Annexure-l|

Proforma of Performance Bank Guarantee (PBG)

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of
the issuing bank)

No. Date __

To:

The General Manager (OIC),
Reserve Bank of India
Estate Department

Ranchi.

Dear Sir

In consideration of your agreeing to accept the security deposit of INR INR only) furnish able to
you by M/s__(hereinafter referred to as “the Contractor”) in terms of their contract with you for
Design, Supply, Installation, Testing and Commissioning of Intelligent Analog Addressable
Fire Alarm for the Bank’s Office Premises located at Zila Parishad Bhawan, Ranchi.as per
their Tender dated and your Special Conditions of Contract and other tender documents
relating thereto subject to the conditions and alterations mutually agreed upon the set forth or
referred to in your Contract dated in the form of guarantee from us in the manner hereinafter
contained, we (Name of the Bank) do hereby covenant and agree with you as follows

1. We undertake to indemnify you and keep you indemnified from time to time to the extent of
INR INR only) against any loss or damage caused to or suffered by or that may be
caused to or suffered by you by reason of any breach or breaches on the part of the
Contractor of any of the terms and conditions contained in the said Contract and in the event
of the Contractor making any default or default in carrying out any of the work under the
said Contract or otherwise in the observance and performance of any of the terms and
conditions relating thereto in accordance with the true intent and meaning thereof, we shall
forthwith on demand pay to you such sum or sums not exceeding in
total the said sum of INR__ INR only) as may be claimed by you as your
losses and/or damages, costs, charges or expenses by reason of such default on the
part of the Contractor.

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor has
made any such default or defaults and the amount or amounts to which you are entitled by
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reasons thereof will be binding on us and we shall not be entitled to ask you to establish
your claim or claims under this Guarantee but will pay the same forthwith on your demand
without any protest or demur.

This guarantee shall continue and hold good until it is released by you on the application by
the Contractor after expiry of the relative guarantee period of the said Contract and after the
contractor had discharged all his obligations under the said Contract and produced a
certificate of due completion of the work under the said contract and submitted a “No
Demand Certificate”, provided always that this guarantee shall in no event remain in force
after the day of without prejudice to your claim or claims arisen
and demanded from or otherwise notified to us in writing before the expiry of six

months from the said date which will be enforceable against us notwithstanding that the
same is or are enforced after the said date.

Should it be necessary to extend this guarantee on account of any reason whatsoever, we
undertake to extend the period of this Guarantee on your request till such time as may be
required by you. Your decision in this respect shall be final and binding on us.

You will have the fullest liberty without effecting this guarantee from time to time to vary any
of the terms and conditions of the said contract or extend the time of performance of the
Contractor or to postpone for any time or from time to time any of your rights or powers
against the Contractor and either to enforce or forbear to enforce any of the terms and
conditions of the said Contract and we shall not be released from our liability under this
guarantee by the exercise of your liberty with reference to matters aforesaid or by reason
of any time being given to the Contractor or any other forbearance, act or omission on your
part or any indulgence by you to the Contractor or by any variation or modification of the
said contract or any other act, matter or things whatsoever, which under the law relating to
sureties would but for the provisions hereof have the effect of so releasing us from our
liability hereunder provided always that nothing  herein

contained will enlarge our liability hereunder beyond the limit of INR __INR
_only) as aforesaid.
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10.

11.

12.

13.

14.

15.

16.

This guarantee shall not in any way be affected by your taking or varying or giving up any
securities from the Contractor or any other person, firm or company on its behalf or by the
winding up, dissolution, insolvency or death as the case may be, of the Contractor.

In order to give full effect to the guarantee herein contained you shall be entitled to act as
if we were your principal debtors in respect of all your claims against the Contractor hereby
guaranteed by us as aforesaid and we hereby expressly waive all our rights of surety-ship
and other rights, if any, which are in any way inconsistent with any of the provisions of this
guarantee.

Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all your
claim or claims against the contractor from time to time arising out of or in relation to the
said contract and in respect of which your claim in writing is lodged on us before expiry of
six months from the date of expiry of this guarantee.

Any notice by way of demand or otherwise hereunder may be sent by special courier, telex,
fax or registered post to our local address as aforesaid and if sent by post, it shall be deemed
to have been given when the same has been posted.

This guarantee and the powers and provisions herein contained are in addition to and not
by way of limitation of or substitution for any other guarantee or guarantees heretofore given
to you by us (whether jointly with others or alone) and now existing un cancelled and that
this guarantee is not intended to and shall not revoke or limit such guarantee or guarantees.
This guarantee shall not be affected by any change in the constitution of the contractor or
us nor shall it be affected by any change in your constitution or by any amalgamation or
absorption thereof or therewith but will ensure to the benefit of and be available to and
enforceable by the absorbing or amalgamated company orconcern.

Any forbearance, act or omission on the part of the Bank in enforcing any of the conditions
of the said tender or showing of any indulgence by the Bank to the Tenderer shall not
discharge the Surety in any way and the obligations of the Surety under this guarantee shall
be discharged only on the intimation thereof being given to the Surety by the Bank.

This guarantee is irrevocable during the period of its currency and shall not be revoked
without your previous consent in writing.

We further agree and undertake to pay you without demur the amount demanded by you in
writing notwithstanding any difference or dispute or controversy that may exist or arise
between you and contractor or any other person.

Notwithstanding anything contained herein above our liability under this guarantee is
restricted to INR only). Unless a written claim is lodged on us for
payment under this guarantee within six months from the date of expiry, including
extensions if any, of this guarantee all your rights under the guarantee shall be forfeited and
we shall be deemed to have been released and discharged from all liabilities thereunder,
irrespective of whether or not the original guarantee is returned tous.

We have power to issue this guarantee in your favour under the Memorandum and Articles
of Association of our Bank and the undersigned has full power to execute this Guarantee
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under the Power of Attorney granted to him by the Bank.

SIGNED AND DELIVERED
(For & on behalf of the above named Bank)

For & on behalf of (Banker’'s
Name & Seal)

BRANCH MANAGER
(Banker’s Seal) Add
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Annexure-ll

(Proforma of undertaking for maintenance confirmation by the tenderer and OEM)
To

The General Manager (OIC)

Reserve Bank of India

Estate Department

Ranchi.
Madam / Dear Sir,

Tender for “Design, Supply, Installation, Testing and Commissioning of Intelligent Analog
Addressable Fire Alarm for the Bank’s Office Premises located at Zila Parishad Bhawan,

Ranchi.”

We hereby undertake to provide maintenance support for DSITC of Intelligent Analog Addressable
Fire Alarm and allied accessories supplied by us in Bank’s Office building Ranchi through
M/s , our authorized dealer satisfactorily, for a period of not less than 8 years
from the date of completion by way of providing the required spares components etc.

Yours faithfully,

For For
( OEM) (Authorised Dealer)
Authorised signatory Authorised signatory
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Annexure-lll

FORMAT OF BANKERS' CERTIFICATE

1. Composition of the firm (whether Partnership”/ Private Limited/ Proprietorship/
Public Limited.)

2. Name of the Proprietor/ Partners/ Directors of the firm.
3.  Turnover of the firm for the last 3 financial years (year wise).

2021-22
2020-21
2019-20

4. Credit facility/ Overdraft facility enjoyed by the firm.

5. Dealings

6. The period from which the firm has been banking with your bank.

7.  Any other remarks.
You may also kindly forward your opinion whether the above firm is considered
financially sound to be entrusted with the contract for works estimated to cost
Rs. 9,70,000/-(Rupees Nine Lakh Seventy Thousand only)

(Signature)

For the Bank

Note:

Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to
RBI.

In case of partnership firm, certificate should include names of all partners as recorded
with the Bank
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Annexure-lV

Details of Clients

Design, Supply, Installation, Testing and Commissioning of Intelligent Analog Addressable Fire
Alarm for the Bank’s Office Premises located at Zila Parishad Bhawan, Ranchi.

Name of the firm
with full address Name Value of Date of Status
and Name of of the Completion award
S|. [Contact person with work work date of the work
No. | numbers / fax / e-
mail etc.
Place:
Date: Seal &Signature of Tenderer
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Annexure-V

Proforma For Bank Guarantee In Lieu Of Earnest Money Deposit

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the
issuing Bank)

This deed of guarantee made this dayof __ two thousand between (Name of
Banker) having its registered office at (place) and one of its local offices at____ (hereinafter
referred to as the Surety), and Reserve Bank of India, a Corporation constituted by the Reserve Bank
of India Act, 1934, having its Central Office at Central Office Building, Shahid Bhagat Singh Road,
Mumbai-400 001 INDIA (hereinafter referred to as the Bank).

WHEREAS (Tenderer's name hereinafter referred to as ‘Tenderer’) a Company registered
under and having its registered office at is bound to deposit with the Bank by way of
earnest money INR (INR only) in connection with its

Tender for Design, Supply, Installation, Testing and Commissioning of Intelligent Analog
Addressable Fire Alarm for the Bank’s Office Premises located at Zila Parishad Bhawan, Ranchi and
the specifications and terms and conditions enclosed therein.

WHEREAS the tenderer as per clause No. Section Il of Instructions to tenderers and special
conditions has agreed to furnish a Bank Guarantee valid up to instead of deposit of
earnest money in cash.

NOW THIS WITNESSETH:

1. That the Surety in consideration of the above Tender made by the Tenderer to the Bank hereby
undertakes to guarantee payment on demand without demur to the Bank the said amount of INR
(INR only) within one week from the date of receipt
of the demand from the Bank on presentation of this deed of guarantee, which the Tenderer is bound
to deposit with the Bank by way of earnest money in connection with his Tender.

2. This guarantee shall not be affected by any infirmity or irregularity on the part of the Tenderer or
by the dissolution or any change in the constitution of the Bank, Tenderer or the Surety.

3. The Bank shall be eligible to make any claim under this guarantee if the Tenderer after submitting
his Tender, rescinds from his offer or modifies the terms and conditions thereof in a manner not
acceptable to the Bank or expresses his unwillingness to accept the order after the Bank has decided
to place order with the Tenderer for the above cited work for Bank’s Office Premises located at Zila
Parishad Bhawan, Ranchi. The Banks’ decision in this regard shall be final and binding.
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4. The Surety shall not and cannot revoke this guarantee during its currency except with previous
consent of the Bank in writing.

5. Notwithstanding anything contained in the foregoing, the Surety’s liability under the guarantee is
restricted to INR (INR only).

6. This guarantee shall remain in force and effective up to and shall expire and
become ineffective on intimation thereof being given to the Surety by the Bank in which event this
guarantee shall stand discharged.

7. The Surety will make the payment pursuant to the demand notice issued by the Bank,
notwithstanding any dispute that may exist or arise between the Tenderer and the Bank or any other
person.

8. Any forbearance, act or omission on the part of the Bank in enforcing any of the conditions of the
said tender or showing of any indulgence by the Bank to the tenderer shall not discharge the Surety
in any way and the obligations of the Surety under this guarantee shall be discharged only on the
intimation thereof being given to the Surety by the Bank.

9. Notwithstanding anything contained hereinabove, unless a demand or claim under this guarantee
is made on the Surety in writing on or before , the Surety shall be discharged from
all liabilities under guarantee thereafter.

10. The Surety has the power to issue this guarantee under its Memorandum and Articles of
Association and the person who is hereby executing this deed has the necessary powers to do so
under the Power of Attorney granted to him by the Surety.

SIGNED AND DELIVERED For and on behalf of
For and on behalf of above named Bank. (Banker’'s Name and Seal)

Branch Manager
(Banker's seal)
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Annexure-VI.

CLIENT’'s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR
Name & address of the Client
Details of Works executed by Shri /M/s

1

~NOoO ok~ OWODN

© o

10

11

12

13

Note :

Name of work with brief particulars

Agreement No. and date

Agreement amount

Date of commencement of work

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay(indicate
amount) if any

Gross amount of the work completed and paid
Name and address of the authority under whom
works executed

Whether the contractor employed qualified
Engineer/Overseer during execution of work?

i) Quality of work (indicate grading)

i) Amt. of work paid on reduced rates, if any.
i) Did the contractor go for arbitration?

ii) If yes, total amount of claim

iii) Total amount awarded

Comments on the capabilities of the contractor.

a) Technical proficiency

b) Financial soundness

c) Mobilization of adequate T&P
d) Mobilization of manpower

e) General behaviour

All columns should be filled in properly
“countersigned”
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Outstanding/Very Good/
Good/Satisfactory/poor

Outstanding/Very Good/
Good/Satisfactory/poor
Outstanding/Very Good/
Good/Satisfactory/poor
Outstanding/Very Good/
Good/Satisfactory/poor
Outstanding/Very Good/
Good/Satisfactory/poor
Outstanding/Very Good/
Good/Satisfactory/poor




PART Il (unpriced Bid / Bill of Quantity)
e-Tender no: - RBI/Ranchi/Estate/155/22-23/ET/238

S

no.

Description of items

Qty.

Unit

Main Fire Alarm Control Panel:

Supply, installation, testing and Commissioning of company
fabricated Microprocessor based, 2 loop, networkable analogue
addressable Fire Alarm Control Panel (FACP). The Panel shall
have suitable LCD/LED display or touch screen, each loop shall
have a capacity of minimum 100 analogue addressable detectors
and devices. It shall have multi access levels, alarm & event log
history, 240 volts AC power supply, automatic battery charger ,
batteries and capable of operating the system for 30 Minutes
during an emergency conditions etc. including all accessories all
complete as per technical specification given in the tender. [rate
inclusive of all statutory taxes including GST, levies, insurance,
transportation etc.]

Job

Repeater Panel:

Supply, Installation, Testing & Commissioning of Microprocessor
Base Addressable Repeater Panel having LCD / LED display to
indicate the status of system and location of incident etc. including
control function and all accessories all complete as per technical
specification given in the tender. [rate inclusive of all statutory
taxes including GST, levies, insurance, transportation etc.]

Job

Smoke Detector (below false ceiling):

Supply, Installation, Testing & Commissioning of addressable
photoelectric smoke detector with suitable sensitivity range ,
mounting base, LED, user friendly addressing switch to
programme the detectors etc. all complete as per technical
specification given in the tender. [rate inclusive of all statutory
taxes including GST, levies, insurance, transportation etc.]

43

No.

Heat Detector (below false ceiling):

Supply, Installation, Testing & Commissioning of addressable
heat detector with suitable sensitivity range , mounting base,
LED, user friendly addressing switch to programme the detectors
etc. all complete as per technical specification given in the tender.
[rate inclusive of all statutory taxes including GST, levies,
insurance, transportation etc.]

12

No.

84




Manual Call Point:

Supply, Installation, Testing & Commissioning of addressable
manual call point (Break Glass / pull station type). The device shall
have a feature to monitor the health status (normal / activation
state) of the device all complete as per technical specification
given in the tender. [rate inclusive of all statutory taxes including
GST, levies, insurance, transportation etc.]

20 No.

Hooter cum Strobe Lights:

Supply, Installation, Testing and Commissioning of Addressable
Hooter cum Strobe Lights including necessary control module.
The device shall have a feature to monitor the health status
(normal / activation state) of the device all complete as per
technical specification given in the tender. [rate inclusive of all
statutory taxes including GST, levies, insurance, transportation
etc.]

Cable:

Supply, Installation, Testing and Commissioning of 2 x 1.5 sq.mm
copper conductor (preferably red colour ) PVC sheated armoured
FRLS cable for Fire Loop etc. on ceiling/walls/trays as directed by
the Bank’s Engineer as per site requirements all complete as per
technical specification given in the tender. [rate inclusive of all
statutory taxes including GST, levies, insurance, transportation
etc.]

1000 | Mtr.

Fault Isolator:

Supply, Installation, Testing & Commissioning of Addressable
Fault Isolator Module Including all accessories all complete as per
technical specification given in the tender. [rate inclusive of all
statutory taxes including GST, levies, insurance, transportation
etc.]

Comprehensive AMC:

Per annum charges for All-inclusive Comprehensive Annual
Maintenance Service Contract (CAMSC) for the entire system
including Main Panel, all devices and cabling for a period of 1
7(seven) years, after expiry of 1 year of DLP as per terms &
conditions of the tender. [ Rate inclusive of all statutory taxes
including GST, levies, insurance, transportation etc.]

Per
annum

Place: Seal & Signature of tenderer
Date:
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