
 
Reserve Bank of India 

Estate Department 
Chandigarh 

 

E-Tender Notice 

E-tender for Design, Supply, Installation, Testing and Commissioning of Roof 
Top Grid Interactive 30KWp SPV based Solar Power System for Bank’s Main 
Office Building at RBI, Chandigarh 

Reserve Bank of India, Chandigarh invites e-Tender from eligible and willing firms for 
undertaking Design, Supply, Installation, Testing and Commissioning of 30 KWp roof 
top Grid Connected SPV Based Solar Power System in Bank Premises of Reserve 
Bank of India at Sector-17, Chandigarh. The estimated cost of work is ₹17.00 lakh 
(including GST) only.  

2. This is an Open Tender. Only those firms, who are registered on MSTC portal will 
be able to take part in the Tender process. The tender document is available on 
website www.rbi.org.in for download.  

3. Tender shall be submitted online in two parts. Part-I of the tender will contain the 
Bank’s standard technical and commercial conditions for the proposed work, which 
must be agreed to by the tenderers. Part-II of the tender will contain Bank’s schedule 
of quantities and tenderer’s price bid to be submitted online.  

4. The firms fulfilling the eligibility criteria and desirous of being considered for award 
of the work should upload all the required documents at 
www.mstcecommerce.com/eprochome/rbi on or before August 29, 2022 till 11:00 
AM. 

5. Part-I of the tender will be opened at August 29, 2022 at 11:30 AM on MSTC 
website. The timeline of the tender is as follow: 

A E-Tender no RBI/Chandigarh/Estate/141/22-23/ET/216 

B Mode of Tender e-Procurement System 

(Online Part I - Techno-Commercial Bid and 
Part II - Price Bid through MSTC portal 
www.mstcecommerce.com/eprochome/rbi) 

C Estimated cost `17,00,000/- (Rupees Seventeen Lakhs Only) 
(Including GST) 

D Date of availability of Tender 
Document for download on 
RBI website 

July 28, 2022 from 11:00 AM onwards 

E Pre-Bid meeting  Offline: August 16, 2022 at 11:00 AM 

https://www.rbi.org.in/
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi


Venue: Conference Room, Estate 
Department, 3rd Floor, Reserve Bank of India, 
Central Vista, Sector 17, Chandigarh-160017 

F Earnest Money Deposit (Only 
through NEFT) 

`34,000/- (Rupees Thirty Four Thousand 
Only)  

Beneficiary Name- Reserve Bank of India 
IFSC: RBIS0CGPA01 (5th and 10th being 
zero) 

Account No: 186003001 

G Last date of submission of 
EMD 

August 29, 2022 till 11:00 AM 

H Starting Date of e-Tender for 
submission of Part-I (Techno-
Commercial Bid) and Part-II 
(Price Bid) at 
www.mstcecommerce.com/ep
rochome/rbi 

July 28, 2022 from 11:00 AM onwards 

I Closing Date of e-tender for 
submission of Techno-
Commercial Bid & Price Bid 

August 29, 2022 till 11:00 AM 

J a. Date & time of opening of 
Part-I (Techno-Commercial 
Bid) 

b. Date of opening of Part II 
(Price Bid) 

 August 29, 2022 at 11:30 AM 

 Part II of only the eligible bidders will be 
opened at a later date after scrutiny of 
documents uploaded with Part I of the tender. 
The date will be informed to eligible bidders in 
due course. 

K Transaction Fee Payment of transaction fee through MSTC 
payment gateway / NEFT / RTGS in favour of 
MSTC LIMITED 

 

https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
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भारतीय �रज़वर् ब�क 
संपदा िवभाग 

चडंीगढ़ 
  

ब�क प�रसर, भारतीय �रज़वर् ब�क, चडंीगढ़ म� 30 �कलोवाट ि�ड कनके् टेड एसपीवी आधा�रत एक सोलर ऊजार् सयंं� 
क� आप�ूतर्, संस्थापन, परीक्षण और उस ेचाल ूकरान ेहते ुई-िनिवदा 

 

RBI/Chandigarh/Estate/141/22-23/ET/216 

 

भाग- I 

 

बोलीदाता का नाम ______________________________________  

पता _____________________________________________  

  

  

बोली- पूवर् बैठक क� ितिथ, समय एवं स्थान 16 अगस्त 2022 पूवार्ह्न 11:00 बजे 

स्थान: संपदा िवभाग, तृतीय तल, भारतीय �रज़वर् ब�क, 
स��ल िवस्टा, सेक्टर-17, चंडीगढ़-160017 

टेक् नो-कम�शर्यल बोली और मूल्य बोली �स्तुत करने के 
िलए ऑनलाइन ई-िनिवदा के बंद होने क� ितिथ एवं 
समय 

29 अगस्त 2022 पूवार्ह्न 11:00 बजे तक 

टेक् नो-कम�शर्यल बोली के खुलने क� ितिथ 29 अगस्त 2022 पूवार्ह्न 11:30 बजे 

          

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, 
distributed or recorded on any medium, electronic or otherwise, without the RBI’s written 
permission thereof, except for the purpose of responding to RBI for the said purpose. The 
use of the contents of this document, even by the authorized personnel / agencies for any 
purpose other than the purpose specified herein, is strictly prohibited and shall amount to 
copyright violation and thus, shall be punishable under the Indian Law.                             
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ई-िनिवदा का कायर्�म 

ई-िनिवदा स.ं RBI/Chandigarh/Estate/141/22-23/ET/216 

क) अनुमािनत लागत 
`17,00,000/- (�पये स�ह लाख मा�) (जी. एस. टी. 
सिहत) 

ख) िनिवदा का तरीका 

ई-�ोक्योरम�ट �णाली 
(www.mstcecommerce.com/eprochome/rbi 
के माध्यम से ऑन लाइन भाग I - टेक् नो-कम�शर्यल 
बोली और भाग II - मूल्य बोली) 

ग) िनिवदा आमं�ण सूचना डाउनलोड करने हतुे 
उपलब्ध होने क� ितिथ 

28 जुलाई 2022 पूवार्ह्न 11:00 बजे से 

घ) बोली-पूवर् बैठक 

ऑफ लाइन: 16 अगस्त 2022 पूवार्ह्न 11:00 बजे 
स्थान: सम्मेलन कक्ष, संपदा िवभाग, तृतीय तल, 
भारतीय �रज़वर् ब�क, स��ल िवस्टा, सेक्टर-17, चंडीगढ़-
160017 

ङ) (i) बयाना जमा रािश एनईएफटी के माध्यम से 
�स्तुत करना और उसका िववरण एम एस टी सी पोटर्ल 
पर अपलोड करना। साथ ही, लेन-दने का िववरण (यू 
टी आर संख्या) abhishek3@rbi.org.in और / 
अथवा estatecharo@rbi.org.in  को भेजी जाएं। 

`34,000/- (�पये चौतीस हज़ार मा�) 
खाता सं. 186003001, IFSC - RBIS0CGPA01 
(5व� तथा 10व� संख्या शून्य ह)ै म� एनईएफटी / नेट 
ब��कंग के माध्यम से। 

(ii) िनिवदा शुल्क शून्य 

च) ईएमडी �स्तुत करने क� अंितम ितिथ 29 अगस्त 2022 पूवार्ह्न 11:00 बजे तक 

छ) वेबसाइट 
http://mstcecommerce.com/eprochome/rbi 
पर ऑन लाइन टेक् नो-कम�शर्यल बोली और मूल्य बोली 
�स्तुत करने के िलए ई-िनिवदा शु� होने क� ितिथ 

28 जुलाई 2022 पूवार्ह्न 11:00 बजे से 

ज) टेक् नो-कम�शर्यल बोली और मूल्य बोली �स्तुत 
करने के िलए ऑनलाइन ई-िनिवदा के बंद होने क� 
ितिथ 

29 अगस्त 2022 पूवार्ह्न 11:00 बजे तक 

झ) भाग-I (अथार्त टे�ो-कम�शर्यल बोली) के खुलने क� 
ितिथ और समय 
भाग-II अथार्त मूल्य बोली के खुलने क� ितिथ क� सूचना 
अलग से दी जाएगी। 

29 अगस्त 2022 पूवार्ह्न 11:30 बजे 

ञ) ई-िनिवदा क� वैधता 
टे�ो-काम�शर्यल बौली के खुलने क� ितिथ से 90 �दन� 
तक 

ट) लेनदने शुल्क (अ�ितदये) (ई-िनिवदा म� भाग लेने के 
िलए एमएसटीसी ई-पेम�ट गेटवे के माध्यम से 
िनिवदाकतार्� �ारा अलग से �स्तुत �कया जाना ह)ै 

अंतरण फ�स का भुगतान एमएसटीसी भुगतान गेटवे / 
एनईएफटी / आरटीजीएस के माध्यम से एमएसटीसी 
िलिमटेड के पक्ष म� �कया जायेगा। 

 

  

https://www.mstcecommerce.com/eprochome/rbi
mailto:abhishek3@rbi.org.in
mailto:estatecharo@rbi.org.in
https://www.mstcecommerce.com/eprochome/rbi
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SCHEDULE OF TENDER 

E-Tender No. RBI/Chandigarh/Estate/141/22-23/ET/216 

a) Estimated cost `17,00,000/- (Rupees Seventeen Lakhs Only) 
(Including GST) 

b) Mode of e-tender e-Procurement System (Online Part I - Techno-
Commercial Bid and Part II - Price Bid through 
www.mstcecommerce.com/eprochome/rbi  

c) Date of NIT available to parties to 
download July 28, 2022 from 11:00 AM onwards 

d) Pre-bid meeting Offline: August 16, 2022 at 11:00 AM 

Venue: Conference Room, Estate Department, 
3rd Floor, Reserve Bank of India, Central Vista, 
Sector 17, Chandigarh- 160017 

e) (i) EMD through NEFT and upload the 
details on the MSTC portal. Also intimate 
/ forward the transaction details (UTR 
number) to abhishek3@rbi.org.in and / or 
estatecharo@rbi.org.in 

`34,000/- (Rupees Thirty Four Thousand 
Only) paid through NEFT / Net banking to A/c 
No. 186003001, IFSC RBIS0CGPA01 (5th and 
10th digits are Zero)  

(ii)     E-Tender Fees NIL 

f) Last date of submission of EMD.  August 29, 2022 till 11:00 AM 

g) Date of Starting of e-tender for 
submission of on-line Techno-Commercial 
Bid and price Bid at 
http://mstcecommerce.com/eprochome/rbi  

July 28, 2022 from 11:00 AM onwards 

h) Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid. 

August 29, 2022 till 11:00 AM 

i) Date & time of opening of Part-I (i.e. 
Techno-Commercial Bid)  

Date of opening of Part II i.e. price bid shall 
be informed separately  

August 29, 2022 at 11:30 AM 

j) Validity of the e-tender 90 days from the date of opening of Techno– 
Commercial bid 

k) Transaction Fee (Non-refundable) (To 
be paid separately by the tenderers to 
MSTC vide MSTC E-Payment Gateway for 
participating in the e-tender) 

Payment of transaction fee through MSTC 
payment gateway / NEFT / RTGS in favour of 
MSTC LIMITED 

 

 

 

  

https://www.mstcecommerce.com/eprochome/rbi
mailto:abhishek3@rbi.org.in
mailto:estatecharo@rbi.org.in
https://www.mstcecommerce.com/eprochome/rbi


6 
 

RESERVE BANK OF INDIA 
ESTATE DEPARTMENT 

CHANDIGARH 

Notice inviting e-Tender   
  

Design, Supply, Installation, Testing and Commissioning of Roof Top Grid Interactive 30KWp 
SPV based Solar Power System for Bank’s Main Office Building at RBI, Chandigarh  

1. Online Tenders by E-Tendering process are invited for above work at Reserve Bank of India, 
Central Vista Sector 17, Chandigarh-160017. The work is estimated to cost `17.00 Lakhs and 
is to be completed within 12 weeks.  

2. All the Pre-Qualification papers shall be uploaded on MSTC site.  Same will be downloaded 
after bid opening date for examination by the Bank.   

3. The Earnest Money Deposit (EMD) in the form of irrevocable Bank Guarantee shall be 
submitted in sealed cover addressed by name to Regional Director, Estate Department, 
Reserve Bank of India, Chandigarh so as to reach up to 11:00 AM on August 29, 2022 
superscripted as “EMD for DSITC Roof Top Grid Interactive 30KWp SPV based Solar 
Power System for Bank’s Main Office Building at RBI, Chandigarh. If EMD is deposited 
through NEFT, transaction details shall be sent to estatecharo@rbi.org.in. 

4. Online tenders will be allowed to view / download to all firms from 11:00 AM onwards on 
July 28, 2022. The firms which do not comply with the following pre-qualification criteria and 
do not submit EMD will not be considered for opening of their Part-II.  

i. The intending tenderer must have minimum 5 years of experience in carrying out grid 
interactive solar power system installation works for office buildings/commercial premises. The 
similar work* should have been completed on or before June 30, 2022. 

ii. The intending tenderer must and have executed successfully similar works*, during last 
five years ending on June 30, 2022 as under:  

(a) Three works each costing not less than the amount equal to 40% of the estimated cost   

OR   

(b) Two works each costing not less than the amount equal to 50% of the estimated cost   

OR   

(c) One work costing not less than the amount equal to 80% of the estimated cost.  

iii. Minimum yearly turnover of 100% of the estimated cost during last 3 financial years 
supported by audited financial statements.  

iv. Should have service setup at the place of proposed work i.e., Chandigarh or nearby metro 
cities for rendering after sales service.  

*Similar Works means - works of Design, Supply, Installation, Testing and 
Commissioning of grid interactive SPV based Solar Power System.  

5. The contractors shall upload the following information / documents on MSTC site to satisfy 
the Bank about their eligibility.   

mailto:estatecharo@rbi.org.in
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(a) Composition of the firm   Full particulars (whether contractor is an individual, or a 
partnership firm, or a company etc.,) of the composition of the 
firm of contractors in details should be submitted along with 
name(s) and address(es), of the partner's copy of the Articles 
of Association/ Power of Attorney / other relevant document.    

(b) Work experience & 
Completion of similar 
works of specified value 
during the specified 
period   

Copies of the detailed work orders for the qualifying works 
(4(i) and 4(ii) above) indicating date of award, value of 
awarded work, time given for completing the work, etc. and 
the corresponding completion certificates indicating actual 
date of completion and actual value of executed similar works 
should be enclosed in proof of the work experience. The 
details along with documentary evidence of previous 
experience, if any, of carrying out works for the Reserve Bank 
of India at any Centre, should also be given.   

(c) Turnover  Audited financial statements for last three financial years 
i.e. (2019-20, 2020-21, 2021-22) along with a certificate of 
Chartered Accountant indicating the turnover for these 
financial years.  

(d) Credit worthiness of the 
contractor and their 
turnover during the 
specified period   

Copies  of  the  Income  Tax  Clearance 
Certificates / Income Tax Assessment Orders along with the 
latest final accounts of the business of the contractor duly 
certified by a Chartered Accountant should be enclosed in 
proof of their creditworthiness and turnover for last three 
years.   

(e) Name(s) and 
address(es) of the 
Bankers and their 
present contact 
executives   

Written Information about the names and addresses of their 
bankers along with full details, like names, postal addresses, 
e-mail IDs, telephone (landline and mobile) nos., fax nos., 
etc. of the contact executives (i.e. the persons who can be 
contacted at the office of their bankers by the Bank, in case 
it is so needed) should be furnished.   

(f) Details of bank accounts   Full particulars of their bank accounts, like account no. type, 
when opened etc., should be given.   

(g) Name(s) and 
address(es) of the 
Clients and their present 
contact executives   

Written information about the names and addresses of their 
clients along with full details, like names, postal addresses, 
e-mail IDs, telephone (landline and mobile) nos., fax nos. etc. 
of the contact executives (i.e. the persons who can be 
contacted at the office of their clients by the Bank in case it is 
so needed) should be furnished.   

(h) Details of completed 
works   

The client-wise names of work(s), year(s) of execution of 
work(s), awarded and actual cost(s) of executed work(s), 
completion time stipulated in the contract(s) and actual time 
taken to complete the work(s), Name(s) and full contact 
details of the officers / authorities / departments under whom 
the work(s) was / were executed should be furnished.   

(i) Details of Service setup  Address and contact details of the service set up at the place 
of proposed work or nearby metro for rendering after sales 
service.   

6. In the event of intending tenderer’s failure to satisfy the Bank; the Bank reserves the right 
to disallow such tenderers to participate in tendering process  
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7. A pre-bid meeting (offline / online) of the intending tenderers will be held on August 16, 
2022 at 11:00 AM at Estate Department, Main Office Building, Reserve Bank of India, 
Chandigarh. The duly filled in tender documents shall be uploaded on MSTC site till 11:00 AM 
on August 29, 2022.  

8. (a) Tender forms can be downloaded for viewing from the website 
www.mstcecommerce.com from 11:00 AM on July 28, 2022. 

(b) EMD of ̀ 34,000/- (Rupees Thirty Four Thousand Only) by NEFT as per details in Annexure-
M or an irrevocable Bank Guarantee issued by a scheduled Bank in the Bank's standard 
proforma which is available in the tender form (Annexure-K).   

(c) Tenderers shall submit all the information and the documents as mentioned in Para 5 
above.   

After examination, if any of the tenderer is not found to possess the required eligibility, their 
tenders will not be accepted by the Bank for further processing.  

9. Part I of the tenders will be opened online at 11:30 AM on August 29, 2022 in the presence 
of the authorized representative of the tenderers who choose to be present. Part-II (Price bid) 
shall be opened of the eligible tenderer on a subsequent date which will be intimated to the 
tenderers in advance.  

10. The applicants / tenderers have to submit / upload  

a. Client’s certificate as per format at Annexure-H from their clients for whom they have carried 
out "eligible works" in terms of the eligibility (Prequalification) criteria explained in this notice.  

b. Banker's certificate as per format at Annexure-I from their banker/bankers.   

The client's certificate shall be accepted only when the same is signed by an official of the rank 
of Executive Engineer / Superintendent Engineer or equivalent in respect of a Government / 
Semi Government organization or a PSU and only when they are supported by adequate proof 
of payment received by the contractor for the work done by him. The client's certificate issued 
by the private organizations shall also accompany Tax Deducted at Source (TDS) certificates. 
Applications / tenders uploaded without the above certificates may be rejected. The Bank shall 
have the right to independently   verify these certificates.   

The Bank shall evaluate the said reports before opening of price bid of the tenders. If any 
tenderer is not found to possess the required eligibility for participating in the tendering process 
at any point of time and / or his performance reports received from his clients and / or his 
bankers are found unsatisfactory, the Bank reserves the right to reject his offer even after 
opening of Part-I of the tender. The Bank is not bound to assign any reason for doing so.  

11. The Bank is not bound to accept the lowest tender and reserves the right to accept either 
in full or in part any tender. The Bank also reserves the right to reject all the tenders without 
assigning any reason there for.  

  

  

Place:                               Regional Director  

Date:  
    
     
   

https://www.mstcecommerce.com/
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IMPORTANT INSTRUCTIONS FOR E-TENDER 

 
Bidders are requested to read the terms & conditions of this tender before submitting online 
tender. 

1. Process of E-Tender: 

A) Registration:  

The process involves vendor’s registration with MSTC e-procurement portal which is free 
of cost. Only after registration, the vendor(s) can submit his/their bids electronically. 
Electronic Bidding for submission of Technical Bid as well as Commercial Bid will be done 
over the internet. The Vendor should possess Class III signing type digital certificate. 
Vendors are to make their own arrangement for bidding from a P.C. connected with 
Internet. MSTC is not responsible for making such arrangement. (Bids will not be 
recorded without Digital Signature). 

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE 
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi 

1) Vendors are required to register themselves online with www.mstcecommerce.com→ 
e-Procurement →PSU/ Govt depts→ Select RBI Logo->Register as Vendor -- Filling up 
details and creating own user id and password → Submit. 
2) Vendors will receive a system generated mail confirming their registration in their email 
which has been provided during filling the registration form. 

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of the 
e-tender). 

Contact person (RBI, Chandigarh): 

• Shri Sohan Lal, Assistant Manager (Technical Electrical) –  

  Email: sohan@rbi.org.in (Mob-9796699613) 

• Shri Vidyut Kumar, Junior Engineer (Technical Electrical) – 

Email: vidyutkumar@rbi.org.in (Mob- 8076748846) 

Contact person (MSTC Ltd.) 

• Shri. Sushil Nale, Asst. Manager- sushil@mstcindia.co.in  Mobile -09987758430 

• Ms. Archana, Asst. Manager- archana@mstcindia.co.in  Mobile – 09990673698 

• Ms. Rupali Pandey, Executive- rpandey@mstcindia.co.in Ph.- 022-22886268 

• Mr. Tejas V, Executive tejasv@mstcindia.co.in Ph- 022-22822789 

Google hangout ID- (for text chat)- mstceproc@gmail.com 

 
B) System Requirement: 

i) Windows 7 or above Operating System 

ii) IE-7 and above Internet browser. 

iii) Signing type digital signature 

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the 

https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/
mailto:sohan@rbi.org.in
mailto:vidyutkumar@rbi.org.in
mailto:sushil@mstcindia.co.in
mailto:archana@mstcindia.co.in
mailto:rpandey@mstcindia.co.in
mailto:tejasv@mstcindia.co.in
mailto:mstceproc@gmail.com
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system. 

To disable “Protected Mode” for DSC to appear in The signer box following settings may 
be applied. 

Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove 
the tick from the tick box mentioning “Enable Protected Mode”. 

Other Settings: 

Tools => Internet Options => General => Click On Settings under “browsing history/ 
Delete Browsing History” => Temporary Internet Files => Activate “Every time I Visit the 
Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→ Internet 
Options→ custom level (Please run IE settings from the page www.mstcecommerce.com 
once) 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
www.mstcecommerce.com/eprochome/rbi. E-tenders will be opened electronically on 
specified date and time as given in the E-tender. 

3. All entries in the e-tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

4. Special Note towards Transaction fee: 

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under 
“My Menu” in the vendor login. The vendors have to select the particular e-tender from 
the event dropdown box. The vendor shall have the facility of making the payment either 
through NEFT or Online Payment. On selecting NEFT, the vendor shall generate a 
challan by filling up a form. The vendor shall remit the transaction fee amount as per the 
details printed on the challan without making change in the same. On selecting Online 
Payment, the vendor shall have the provision of making payment using its Credit/ Debit 
Card/ Net Banking. Once the payment gets credited to MSTC’s designated bank account, 
the transaction fee shall be auto authorized and the vendor shall be receiving a system 
generated mail. 

Transaction fee is non-refundable. 

A vendor will not have the access to online e-tender without making the payment towards 
transaction fee. 

Note: 

Bidders are advised to remit the transaction fee well in advance before the closing time 
of the event so as to give themselves sufficient time to submit the bid. 

5. Information about e-tenders /corrigendum uploaded shall be sent by email only during 
the process till finalization of e-tender. Hence the vendors are required to ensure that 
their corporate email I.D. provided is valid and updated at the time of registration of 
vendor with MSTC. Vendors are also requested to ensure validity of their DSC (Digital 
Signature Certificate). 

6. E-Tender cannot be accessed after the due date and time mentioned in NIT. 

7. Bidding in e-tender: 

a) Vendor(s) need to submit necessary EMD, e-tender fees and Transaction fees (If 
ANY) to be eligible to bid online in the e-tender. E-Tender fees and Transaction fees are 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eprochome/rbi
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non-refundable. No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will 
be refunded by the e-tender inviting authority. 
b) The process involves Electronic Bidding for submission of Technical and Commercial 
Bid. 

c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid 
and Commercial Bid through internet in MSTC website www.mstcecommerce.com → e-
procurement →PSU/Government departments. → Login under RBI→ My menu→ 
Auction Floor Manager→ live event →Selection of the live event. 

d) The vendor should allow running JAVA application. This exercise has to be done 
immediately after opening of Bid floor. Then they have to fill up Common 
terms/Commercial specification and save the same. After that click on the Technical bid. 
If this application does not run then the vendor will not be able to save/submit his 
Technical bid. 

e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical 
bid. Once the same is done, the Commercial Bid link becomes active and the same has 
to filled up and then vendor should click on “save” to record their Commercial bid. Then 
once both the Technical bid & Commercial bid has been saved, the vendor can click on 
the “Final submission” button to register his bid. 

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 
documents can be uploaded. 

g) In all cases, vendor should use their own ID and Password along with Digital Signature 
at the time of submission of their bid. 

h) During the entire e-tender process, the vendors will remain completely anonymous to 
one another and also to everybody else. 

i) The e-tender floor shall remain open from the pre-announced date & time and for as 
much duration as mentioned above. 

j) All electronic bids submitted during the e-tender process shall be legally binding on the 
vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance 
of the same by the Buyer will form a binding contract between Buyer and the Vendor for 
execution of. 

k) It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system. 

l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the e-tender 
in full or part as the case may be without assigning any reason thereof. 

m) No deviation of the terms and conditions of the e-tender document is acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms 
& conditions for the e-tender. 

8. Any order resulting from this e-tender shall be governed by the terms and conditions 
mentioned therein. 

9. No deviation to the technical and commercial terms & conditions are allowed 

10. The e-tender inviting authority has the right to cancel this e-tender or extend the due date 
of receipt of bid(s) without assigning any reason thereof 

https://www.mstcecommerce.com/
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11. Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eprochome to familiarize them with the system before 
bidding. For technical assistance, MSTC officials may be contacted at 033-
23400020/23400021/23400022 and id-helpdesk@mstcindia.co.in well in advance and 
bidders are advised to avoid any last minute rush. In case of any technical assistance 
required from MSTC, Bidders must contact MSTC at least one day prior before the e-
tender closing day and get all their queries resolved. 

 

I/We hereby declare that I / we have read and understood the information provided in 
Schedule A to Schedule H above. 

 

 

Signature of bidder with seal 

Date: 

Place: 
 
  
  
  
 
 
 
 
  
                                                        
  

https://www.mstcecommerce.com/eprochome
mailto:helpdesk@mstcindia.co.in
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Section I  

Form of Tender 

Place___________  

Date ___________  

The Regional Director  
Reserve Bank of India  
Estate Department  
Chandigarh 

Madam / Dear Sir,  

We have carefully examined the specifications, designs and schedule of quantities relating to 
the works specified in the memorandum hereinafter set out and having visited and examined 
the installation site of the works specified in the said memorandum and having acquired the 
requisite information relating thereto as affecting the tender. We hereby offer to execute the 
works specified in the said memorandum within the time specified in the said memorandum at 
the rates mentioned in the attached Schedule of Quantities and in accordance in all respects 
with specifications, designs and instructions in writing referred to in articles of agreement, 
general instructions to the tenderers and special conditions, conditions hereinbefore referred 
to, specifications, data sheet and schedule of quantities and with such materials as are 
provided for, by  and in all other respects, in accordance with such conditions so far as they 
may be applicable.  

MEMORANDUM  
(a)  Description of works  Design, Supply, Installation, Testing and 

Commissioning of Roof Top Grid Interactive 
30KWp SPV based Solar Power System for 
Bank’s Main Office Building at RBI, Chandigarh 

(b)  Estimated cost  `17,00,000/- (Rupees Seventeen Lakhs Only) 
(Including GST) 

(c)  Mode of payment  As per Clause 3.14 General Instructions to 
Contractors and Special Conditions.  

(d)  Earnest Money  `34,000/- (Rupees Thirty Four Thousand Only)  

(e)  Time allowed for completion of 
work from fourteenth day after 
the date of letter advising 
acceptance of tender.  

12 weeks  

  

2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days 
from the date of opening of Part I of the tender and this period of validity can be extended 
for such period as may be mutually agreed between the Bank and us in writing.  We also agree 
to keep the Bank Guarantee towards earnest money valid during the entire period of validity 
of tender, as per enclosed proforma (Annexure K).  

3. Should this Tender be accepted, I / we hereby agree to abide by and fulfil all the Terms and 
Conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, 
or assignees or nominees such sums of money as are stipulated in the conditions contained 
in the tender together with the written acceptance of the Contract.  

I/We understand that you reserve the right to accept or reject any or all the tender either in 
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full or in part without assigning any reason therefor. We have deposited a sum of `34,000/- 
(Rupees Thirty-Four Thousand Only) as earnest money with the Reserve Bank of India, which 
amount is not to bear any interest. Should we fail to execute the Contract when called upon 
to do so, we do hereby agree that this sum shall be forfeited by us to the Reserve Bank of 
India.  

4. The tenders shall be uploaded in two parts. Part I contains all commercial terms and 
conditions and technical particulars and Part II contains only the price bid in the Bank's 
proforma.  

Dated: _____ day of _________ 2022.  

  

For and on behalf of M/s ____________________________________  

  

_________________________________  

(Signature with seal)  

  

Name ________________________________________  

Designation ________________________________________  

Place ________________________________________  

Date ________________________________________  

  

(Certified true copy of the Power of Attorney of the above signatory should be enclosed).  

  

Witnesses  

  

(1) Signature with        _______________________________  

name, address and date      _______________________________  

        

      _______________________________  

(2) Signature with      _______________________________  

name, address and date      _______________________________  

      _______________________________  
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Section II  

करारनामा का �ा�प / Draft Articles of Agreement 
 

(उिचत मूल्य के गैर-न्याियक स्टम्प पेपर पर) 

(On Non-Judicial Stamp Paper of appropriate value) 
 
यह करारनामा ___________2022 के _____व� �दन एक पक्ष के तौर पर भारतीय �रज़वर् ब�क,चंडीगढ़ िजसका क� �ीय 
कायार्लय मुम्बई म� ह ै(िजसे इसके बाद “िनयो�ा” कहा गया ह)ै और दसूरी ओर से_________________ (िजन्ह� इसके 
बाद “संिवदाकतार्” कहा गया ह)ै के बीच �कया गया। 

ARTICLES OF AGREEMENT made the ________ day of ______________ between the 
Reserve Bank of India, ………………..having its Central Office at Mumbai (hereinafter called 
"the Employer") of the one part and ___________________________ (hereinafter called "the 
Contractor") on the other part.  

जब�क िनयो�ा “ब�क प�रसर, भारतीय �रज़वर् ब�क, चडंीगढ़ म� 30 �कलोवाट ि�ड कनके् टेड एसपीवी आधा�रत एक 
सोलर ऊजार् सयंं� क� आपू�तर्, ससं्थापन, परीक्षण और उस ेचाल ूकरान”े का कायर् कराने के इच्छुक ह�। 

WHEREAS the Employer is desirous of “Design, Supply, Installation, Testing and 
Commissioning of Roof Top Grid Interactive 30KWp SPV based Solar Power System for 
Bank’s Main Office Building at RBI, Chandigarh” and has caused drawings and 
specifications describing the work to be done.  

और जब�क उ� से संबंिधत आरेख (सं. ____ से ____ तक) तथा िविनद�श एवं मा�ा-सूची यहाँ व�णर्त पक्ष� या उनके 
�ितिनिध क� �ारा हस्ताक्ष�रत �कए गए ह�। 

AND WHEREAS the said Drawings from Numbers ________________ to ______________, 
the specifications, and the schedule of quantities have been signed by or on behalf of the 
parties hereto.  

और जब�क संिवदाकतार् तकनीक� िविनद�श�, मा�ा-अनुसूची और संिवदा क� शत� (िजन्ह� सम�त: “िनधार्�रत शत�” कहा 
गया ह)ै म� िनिहत शत� के अधीन िविनद�श म� उिल्लिखत और मा�ा-अनुसूची म� शािमल कायर् को िनष्पा�दत करने हतुे 
सहमत ह ैिजसे वह उ� म� तय क� गई रािश के अनुसार अथवा उसके अधीन दये होने वाली रािश के अनुसार िनधार्�रत 
दर (िजसे इसके बाद ‘उक् त संिवदा रािश’ कहा गया ह)ै पर करेगा। 

AND WHEREAS the Contractor has agreed to execute upon the subject work to the conditions 
set forth herein and to the conditions set forth in the special conditions and in the schedule of 
quantities and  conditions of Contract as modified and finally  accepted by both  the  parties 
(all of which  are  collectively  hereinafter referred  to as "the said Conditions") the works shown  
upon  the said  drawings  and/or described in the said Specifications  and included  in the 
Schedule of quantities at the  respective  rates therein set forth, amounting to the sum as 
therein arrived at  or such  other sum as shall become payable  there under  (hereinafter 
referred to as "the said Contract Amount").  

अब उनके बीच िन�िलिखत �प से करार �कया जाता ह ै- 

NOW IT IS HEREBY AGREED AS FOLLOWS -  

उ� शत� म� िनधार्�रत समय और तरीके के अनुसार भुगतान क� जाने वाली संिवदा रािश के बदले संिवदाकतार् उ� शत� 
के अधीन उ� िविनद�श� तथा मा�ा-अनुसूची म� उिल्लिखत काय� को िनष् पा�दत एवं पूरा करेगा। 
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In consideration of the said Contract amount to be paid at the times and in the manner set forth 
in the said conditions, the Contractor shall, upon and subject to the said conditions, execute 
and complete the work shown upon the said drawings and described in the said specifications 
and the schedule of quantities.  

2.1 िनयोक् ता संिवदाकतार् को उक् त शत� म� िविन�दर्� समय और तरीके से दये संिवदा रािश अथवा उ� शत� म� 
िविन�दर्� ऐसी अन्य रािश का भुगतान करेगा। 

The Employer shall pay the Contractor the said Contract amount or such other sum as shall 
become payable at the times and in the manner specified in the said conditions.  

2.2 उ� शत� म� "वास्तुकार" शब्द का अथर् मुख्य महा�बंधक, प�रसर िवभाग, क� �ीय कायार्लय, भारतीय �रजवर् ब�क 
और �कसी भी कारण से इस अनुबंध के उ�ेश्य के िलए उनके वास्तुकार नह� रहने पर, ऐसे �कसी अन्य �ि� या �ि�य� 
िजन्ह� िनयो�ा �ारा उ� उ�ेश्य के िलए नािमत �कया जाएगा, ऐसा �ि� नह� िजस पर िनयो�ा �ारा पयार्� समझे 
जाने वाले कारण� के िलए ठेकेदार आपि� करेगा, बशत� �क कोई भी �ि� या संभवतः �ि�य�, जो बाद म� इस अनुबंध 
के तहत वास्तुकार िनयु� �कए गए, को पूवर् के वास्तुकार �ारा उस समय िलिखत �प म� �दए गए या �� �कए गए 
िनणर्य या अनुमोदन या िनद�श क� अवहलेना या ओवर�ल करने का हकदार नह� होगा।  

The  term "Architect" in the said conditions shall  mean CGM, Premises Department, Central 
Office, Reserve Bank of India and on his ceasing to be the architect for the purpose of this 
Contract for whatever reason, such other person or persons as shall be nominated for that 
purposes by  the Employer, not being a person to whom the Contractor shall  object for reasons 
considered to be sufficient by the Employer PROVIDED ALWAYS  that no person or perhaps 
persons subsequently appointed to be architect under this Contract shall be entitled to 
disregard or overrule any previous decisions or approval or direction given or expressed in 
writing by the architect for the time being.  

2.3 उक् त शत� और उनक� प�रिशष् ट तथा यहाँ संल� प�ाचार को िमलाकर पढ़ा जाएगा और उन्ह� इस करार का एक 
िहस् सा माना जाएगा तथा संबंिधत पक्ष� को अपनी-अपनी ओर से उक् त शत� तथा िनिहत प�ाचार को मानना होगा 
एवं उक् त शत� एवं िनिहत प�ाचार के अनुसार �मश: अपने-अपने िहस् से का करार िनष्पा�दत करना होगा। 

The said Conditions shall be read and construed as forming part of this agreement and the 
parties hereto shall respectively abide by, submit themselves to the said conditions and 
perform the agreements on their part respectively in the said conditions contained.  

2.4 संिवदाकतार् �ारा िविधवत भरे �ए िनिवदा के भाग- I तथा भाग- II इस करार के िहस्सा ह�गे। 

Tender Part-I and Part-II duly filled by the contractor shall form the part of this agreement   

2.5 यहां उिल्लिखत आरेख, करार और दस्तावेज इस संिवदा के आधार ह�गे।  
The drawings, agreement and documents mentioned herein shall form the basis of this 
Contract.  

2.6 यह संिवदा एक मद दर संिवदा ह ैिजसका भुगतान मा�ा-अनुसूची �दए गए अनुसार अथवा उ� शत� म� और सभी 
िविनद�श� और कायर्-आरेख� के अनुसार कायर् पूणर् होने पर �कया जाना ह।ै 

This Contract is deemed to be Item Rate Contract for all items of work as described in detail 
in the bill of quantities and specifications in part I and Part II of the tender documents.  

2.7 कायार्दशे सं॰ __________________ �दनां�कत ______________ इस करार का िहस्सा होगा। 

Work order No. ____________________dated ___________shall form the part of this 
agreement  



17 
 

2.8 संिवदाकतार् िसिवल काय�, सेनेटरी कायर् और �फ�टंग् स का संस्थापन, स्थायी जल आपू�तर्, इलेिक्�कल संस् थापन, 
�फ�टंग् स, िलफ्ट, टेलीफोन, एयर कंडीश�नंग और अन्य सहायक काय� से संबंिधत सभी काय� को करने हतुे हर यथोिचत 
सुिवधा उपलब् ध कराएगा और कायर् पूरा होने के प�ात दीवार�, फश� इत्या�द को �ई �कसी भी क्षित क� भरपाई 
करेगा। 

The Contractor shall afford every reasonable facility for carrying out of all works relating to civil 
works, electrical installations, fittings and other ancillary works in the manner laid down in the 
said conditions, and shall make good any damages done to walls, floors, etc, after the 
completion of such works.  

2.9 िनयो�ा को यह अिधकार होगा �क वह इस संिवदा पर �ितकूल �भाव डाले िबना �कसी भी कायर् को जोड़कर 
अथवा हटाकर अथवा उ� कायर् के �कसी भाग को �कसी और से कराकर कायर् के स्व�प म� बदलाव कर सकता ह।ै 

The Employer reserves to itself the right of altering the drawings and nature of the work by 
adding to or omitting any items of work or having portions of the same carried out at any time 
during the currency of Contract, without prejudice to this Contract.  

2.9.1 समय को इस संिवदा का सबसे महत्वपूणर् कारक माना जाएगा और संिवदाकतार् इसके �ारा साइट �ा� होने के 
तुरंत बाद या जैसा �क उ� शत� म� �ावधान ह,ै जो भी बाद म� हो, कायर् �ारंभ कर दनेे और पूरा िविन�दर्� कायर् बारह 
हफ्त� के भीतर पूणर् कर दनेे पर सहमत ह,ै तथािप यह समय िवस्तार के �ावधान के अधीन होगा। 

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 
commence the work from the day of issue of works order/letter of acceptance as provided for 
in the said conditions and to complete the entire work within 12 weeks subject nevertheless to 
the provisions for the extension of time.  

2.9.2 इस करार के अंतगर्त िनयो�ा �ारा सभी भुगतान भारतीय �रज़वर् ब�क, चंडीगढ़ म� ही �कए जाएंगे। 

All payments by the Employer under this Contract will be made only at Reserve Bank of India, 
Chandigarh  

2.9.3 इस करार से उत्प� अथवा इससे �कसी भी �प म� जुड़े सभी िववाद� के बारे म� यह माना जाएगा �क वे 
चंडीगढ़ म� उत्प� �ए ह� और उन पर केवल चंडीगढ़ िस्थत न्यायालय� को उन पर िनणर्य दनेे का अिधकार होगा। 

All disputes arising out of or in any way connected with this agreement shall be deemed to 
have arisen in Chandigarh and only courts in Chandigarh shall have jurisdiction to determine 
the same.  

2.9.4 इस संिवदा के अिधकांश िहस्से संिवदाकतार् �ारा पढ़ िलए गए ह� और संिवदाकतार् �ारा पूरी तरह से समझ िलए 
गए ह�। 

That the several parts of this Contract have been read by the Contractor and fully understood 
by the Contractor.  

2.9.5 गरै �कटीकरण खडं: संिवदाकतार् और उसका कमर्चारी �त्यक्ष अथवा परोक्ष �प से ऐसी कोई भी सूचना, साम�ी 
और ब�क क� आधारभूत संरचना/ िसस् टम / उपकरण आ�द का िववरण जो इस करार से जुड़े अपने  दाियत्व� का िनवहर्न 
करते समय उसके कब्जे या संज्ञान म� आई ह�, �कसी अन् य पक्ष के साथ साझा नह� करेगा और हर समय उसे अत्यंत 
गोपनीय रखेगा। संिवदाकतार् करार के िववरण उस सीमा तक िनजी और गोपनीय रखेगा जब तक �क इसके तहत 
दाियत्व� का िनवर्हन करने अथवा �योज्य कानून� के पालन हतुे अन्यथा अपेिक्षत न हो।  संिवदाकतार् िनयो�ा क� 
िलिखत पूवार्नुमित के िबना कायर् के �कसी भी िववरण को �कसी �ावसाियक या तकनीक� प� अथवा अन्य� न तो 
�कािशत करेगा, न ही �काशन क� अनुमित दगेा अथवा उसका खुलासा ही करेगा।  �कसी गोपनीय सूचना के �कटन के 
कारण िनयो�ा को होने वाले नुकसान हतुे संिवदाकतार् �ारा िनयो�ा को क्षितपू�रत �कया जाएगा। उपयुर्� का पालन 
करने म� िवफलता को संिवदाकतार् के स्तर से संिवदा का उल्लंघन माना जाएगा और िनयो�ा को हक होगा �क वह �ए 
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नुकसान का दावा करे और कानूनी कारर्वाई  शु� कर द।े ठेकेदार यह सुिनि�त करने के िलए अपने कमर्चा�रय� के संबंध 
म� सभी उिचत कारर्वाई करेगा �क इस समझौते के तहत गोपनीय जानकारी के गैर-�कटीकरण के दाियत्व पूणर् ह�। गैर-
�कटीकरण और गोपनीयता के संबंध म� ठेकेदार के दाियत्व �कसी भी कारण से इस कारनाम ेक� समाि� तक रह�गे। 

Non-disclosure clause: The contractor shall not disclose directly or indirectly any information, 
materials and of the Bank’s infrastructure/ system/equipment’s etc. which may come to the 
profession or knowledge of the contractor during the course of discharging its contractual 
obligations in connection with the agreement, to any third party and shall at all times hold the 
same in strictest confidence. The contractor shall treat the details of the contract as private 
and confidential, except to the extent necessary to carry out the obligations under it or to 
comply with applicable laws. The contractor shall not publish, permit to be publish, or disclose 
ant particulars of the works in any trade or technical paper or elsewhere without the previous 
written consent of the Employer. The contractor shall indemnify the Employer for any loss 
suffered by the Employer as a result of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract on the part of the contractor and the 
Employer shall be entitled to claim damages and pursue legal remedies. The contractor shall 
take all appropriate actions with respect to its employees to ensure that the obligations of non-
disclosure of confidential information under this agreement are fully satisfied. The contractor’s 
obligations with respect to non-disclosure and confidentiality will survive the expiry or 
termination of this agreement for whatever reason.        

2.9.6 कायर्स्थल पर मिहला� का यौन उत्पीड़न: 

     Sexual Harassment Clause:  
क) कायर्स्थल पर मिहला� के यौन उत्पीड़न (रोकथाम, िनषेध और िनवारण) अिधिनयम, 2013 के �ावधान� के पूणर् 
अनुपालन का उ�रदाियत्व पूरी तरह से संिवदाकतार् का होगा। ब�क के प�रसर के भीतर अपने �कसी कमर्चारी के िव�� 
यौन उत्पीड़न क� �कसी िशकायत क� िस्थित म� संिवदाकतार्/ एज�सी �ारा ग�ठत आंत�रक िशकायत सिमित के समक्ष 
िशकायत दजर् क� जाएगी। 

The Contractor/Agency shall be solely responsible for full compliance with the provisions of 
the Sexual Harassment of Women at Workplace (Prevention, Prohibition and Redressal) Act, 
2013. In case of any complaint of sexual harassment against its employees within the 
premises of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the Contractor / Agency and the Contractor / Agency shall ensure appropriate 
action under the said Act in respect of the compliant. 

ख) संिवदाकतार् के �कसी पीिड़त कमर्चारी से ब�क के �कसी कमर्चारी के िव�� �ा� यौन उत्पीड़न संबंधी िशकायत का 
संज्ञान ब�क �ारा ग�ठत के्ष�ीय िशकायत सिमित �ारा िलया जाएगा। 

Any compliant of sexual harassment from any aggrieved employee of the Contractor against 
any employee of the Bank shall be taken cognizance of by the Regional Complaints 
Committee constituted by the Bank. 

ग) संिवदाकतार् के कमर्चा�रय� क� संिल�ता क� िस्थित म� भुगतान �कए जाने के िलए आवश्यक क्षितपू�तर् के िलए 
संिवदाकतार् उ�रदायी होगा, उदाहरण के िलए य�द संिवदाकतार् के �कसी कमर्चारी �ारा क� गई यौन �हसंा �मािणत 
हो जाती ह ैतो ब�क कमर्चारी को दी जाने वाली मौ��क राहत का भुगतान संिवदाकतार् �ारा �कया जाएगा। 

The Contractor shall be responsible for any monetary compensation that may need to be paid 
in case the incident involves the employee of the Contractor, for instance any monetary relief 
to Bank’s employee, if sexual violence by the employee of the Contractor is proved. 

घ) कायर्स्थल पर यौन उत्पीड़न तथा संबंिधत मामल� के संबंध म� अपने कमर्चा�रय� को िशिक्षत करने क� िजम्मेदारी 
संिवदाकतार् क� होगी। 

The contactor shall be responsible for educating its employees about Prevention of Sexual 
Harassment at work place and related issues. 
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ड़) संिवदाकतार् अपने उन कमर्चा�रय� क� पूणर् और अ�तन सूची ब�क को उपलब्ध कराएगा िजन्ह� ब�क प�रसर म� काम 
पर लगाया गया ह।ै 

The contractor shall provide a complete and updated list of employees who are deployed within 
the Bank’s premises. 

2.9.7 अ�त्यािशत घटना: य�द कोई भी पक्ष इस समझौते के तहत अपने िनयं�ण से परे एक घटना क� घटना के कारण 
अपने दाियत्व� को िनभाने म� असमथर् ह ै(जैसे दवैीय घटना, यु� जैसी िस्थितय�, दगें, �िमक हड़ताल, सरकारी कारर्वाई, 
भूकंप, च�वात, आंधी, और अन्य �ाकृितक आपदा�, आ�द), उस पक्ष को इस अनुबंध के तहत चूककतार् नह� माना 
जाएगा। �त्येक पक्ष इस अनुबंध के तहत �दशर्न को जारी रखने के िलए सभी उिचत �यास� का उपयोग करने के िलए 
सहमत ह।ै य�द अ�त्यािशत घटना के कारण गैर-िनष्पादन क� अविध 30 �दन� से अिधक हो जाती ह,ै तो िजस पक्ष क� 
�दशर्न करने क� क्षमता इतनी �भािवत नह� �ई ह,ै वह िलिखत नो�टस दकेर इस अनुबंध को समा� कर सकता ह।ै 

Force Majeure: If either party is unable to perform its obligations under this Agreement due to 
the occurrence of an event beyond its control (such as acts of God, war like situations, riots, 
labor strike, government actions, earthquakes, cyclones, typhoons, and other natural 
calamities, etc.), that party will not be deemed to have defaulted under this Agreement. Each 
party agrees to use all reasonable efforts to enable performance under this Agreement to 
continue. If the period of non-performance due to a force majeure event exceeds 30 days, the 
party whose ability to perform has not been so affected may, by giving written notice, terminate 
this Agreement. 

नोट: दोन� भाषा� (िहन्दी / अँ�ेजी) म� �कए गए समझौते क� �ाख्या म� �कसी भी तरह का िवरोध होने क� िस्थित 
म�, अ�ेंजी म� समझौते क� �ाख्या मान्य होगी। 

Note: In case of any conflict in interpreting the agreement made in both the languages (Hindi 
/ English), the interpretation of agreement in English will prevail. 

म� / हमने उपयुर्� सभी शत� को समझ िलया ह ैऔर वे मुझे / हम� स्वीकायर् ह�। 

I / We have understood all the above-mentioned conditions and they are acceptable to me/us. 

 

 

 

गवाह� क� उपिस्थित म� ब�क और संिवदाकतार् ने ऊपर िलिखत तारीख 
और वषर् को इन कागजात पर और इसक� दो �ितिलिपय� पर अपने-अपने 
हस्ताक्षर �कए ह�।  

IN WITNESS WHEREOF the Employer and the 
Contractor have set their respective hands to these 
presents the day and year first hereinabove written. 

 

 

 

य�द संिवदाकतार् कोई साझेदारी फमर् 
अथवा कोई �ि� हो 

If the contractor is a 
partnership or an individual. 

 

 

 

गवाह� क� उपिस्थित म� ब�क ने अपने िविधवत �ािधकृत अिधकारी के 
माध्यम से इन कागजात पर अपने हस्ताक्षर �कए ह� और संिवदाकतार् ने 
ऊपर िलिखत तारीख और वषर् को अपनी ओर से इस पर और इसक� दो 

 

 

 

य�द संिवदाकतार् कोई कंपनी हो 
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�ितिलिपय� पर अपनी मुहर लगवा दी ह।ै 

IN WITNESS WHEREOF the Employer has set its hands 
to these presents through its duly authorized official and 
the Contractor has caused its common seal to be affixed 
hereunto and has caused these presents to be executed 
on its behalf, the day and year first hereinabove written. 

If the contractor is a company. 

 

हस्ताक्षर खंड  Signature Clause 

 

SIGNED AND DELIVERED by the Reserve bank of India 
by the hand of 

 

  

(Name and designation)  

In the presence of  

(1)  

Address  

(2)  

Address  

गवाह Witness  

SIGNED AND DELIVERED by य�द पक्षकार कोई साझेदारी फमर् अथवा 
कोई �ि� हो, तो सभी साझीदार� अथवा 
सभी साझीदार� क� ओर हस् ताक्षर करने 
चािहए। 

If the party is partnership firm or 
an individual should be signed by 
all or on behalf of all the partners. 

In the presence of 

(1) 

Address 

(2)  

Address  

Witness  

THE COMMON SEAL OF  

Was hereunto affixed pursuant to the resolutions passed 
by its Board of Directors at the meeting held on  in the 
presence of 

 

(1)  

(2)  

Directors who have signed these presents in token 

thereof in the presence of 

य�द बोलीकतार् मुहर लगाकर हस्ताक्षर 
करता ह ै तो उपिस्थत� का हस्ताक्षर खंड 
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(1) 

 

संस्था के अंत�नर्यम म� �दए मुहर लगाने के 
खंड से मेल खाना चािहए। 

If the Contractor signs under its 
common seal, the signature 
clause should tally with the 
sealing clause in the Articles of 
Association. 

(2) 

SIGNED AND DELIVERED BY the Contractor by the 
hand of Shri __________________________________ 

___________  and duly constituted attorney. 

य�द संिवदा पर हस् ताक्षर मुख्तारनामा-
धारक के �ारा �कया जाता ह,ै चाह ेकोई 
कंपनी हो या कोई �ि�। 

If the Contractor is signing by 
hand of power of Attorney, 
whether a company or individual. 

   

Note: Bank reserves the right to modify the contents of the Articles of the 
Agreement before the agreement is entered with the contractor.   
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Section III 
 General Instructions to Tenderers and Special Conditions  

  

3.1 Commercial conditions:  

3.1.1 E-tenders are invited for Design, Supply, Installation, Testing and Commissioning of Roof 
Top Grid Interactive 30KWp SPV based Solar Power System for Bank’s Main Office Building 
at RBI, Chandigarh for an estimated cost of `17,00,000/- (Rupees Seventeen Lakhs Only) 
(Including GST) from eligible firms   

3.1.2. Eligibility Criteria:  

Online tenders will be allowed to view / download to all firms from 11:00 AM of July 28, 2022. 
The firms which do not comply with the following pre-qualification criteria and do not 
submit EMD will not be considered for opening of their tender Part-II  

• The intending tenderer must have 5 years of experience in carrying out grid interactive solar 
power system installation works for office buildings/commercial premises. The work should 
have been completed on or before June 30, 2022.  

• The intending tenderer must and have executed successfully similar works*, during last 
five years ending on June 30, 2022 as under:    

(a) Three works each costing not less than the amount equal to 40% of the estimated cost   

OR  

(b) Two works each costing not less than the amount equal to 50% of the estimated cost   

OR 

(c) One work costing not less than the amount equal to 80% of the estimated cost.   

• Minimum yearly turnover of 100% of the estimated cost during last 3 financial years 

supported by audited financial statements.  

• Should have service setup at the place of proposed work or nearby metro for rendering 

after sales service  

*Similar Works means - works of Design, Supply, Installation, Testing and 

Commissioning of grid interactive SPV based Solar Power System.  

Tenderers should submit the following documents in respect of their eligibility:   

• Copies of detailed work order indicating scope and value of works for the qualifying works. 

• Completion certificate for the qualifying works. 

• A certificate issued by Chartered Accountant indicating turnover for last three years along 
with the audited Financial statement for the same period.  

• List of completed works with all the details.  

• Financial statement for turnover for last 3 years  

A Tender submitted by a firm who is found to be not satisfying the above criteria will be rejected  
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3.1.3 Tender submission:   

The tender shall be submitted online on MSTC site in two parts, viz, Part I and Part II "Part -I 
– Technical and Commercial" and "Part II – Price bid", respectively.   

3.2 Pre-Bid Meeting:  

A pre-tender briefing meeting of the intending tenderers will be held at 11:00 AM on August 
16, 2022 in Estate Department, Reserve Bank of India, Chandigarh or Due to prevailing 
COVID-19 situation meeting may be held online or only Question / Query related with the 
Tender may me asked via email estatecharo@rbi.org.in  to clarify any point/doubt raised by 
them in respect of the tender.  No separate communication will be sent for this meeting. All the 
intending tenderers are advised to be present and study the tender documents. They may 
indicate any points/conditions/specifications which need to be clarified during the meeting. 
These issues will be discussed, and all the tenderers will be advised suitably. The tenderers 
are expected to get all the issues clarified during this meeting and therefore should desist from 
deviating from the Bank's tender conditions/specifications in their technical (Part I) and Price 
bids (Part II)  

3.3 The tenders shall be submitted / uploaded till 11:00 AM on August 29, 2022. No tender 
will be received / accepted after 11:00 AM on August 29, 2022 under any circumstances 
whatsoever.  

3.4 a) Intending tenderers shall remit as Earnest Money a sum of `34,000/- (Rupees Thirty 
Four Thousand Only) by NEFT or Bank Guarantee in a form (Annexure-K) acceptable to the 
Bank along with Part I of the tender. The Earnest Money Deposit of the successful tenderer 
shall be held by the Bank as security for the execution and due fulfilment of the Contract. No 
interest shall be paid on the said deposit. Under no circumstances Earnest Money Deposit will 
be accepted in the form of fixed deposit receipts or insurance guarantee or cheque or cash. 
EMD will be released after virtual completion of the work.  

b) On receipt of intimation from the Bank of the acceptance of his / their tender, the successful 
tenderer shall be bound to implement the contract and within fourteen days thereof. The 
successful tenderer shall sign an agreement in accordance with the draft agreement and the 
Schedule of Conditions but the written acceptance by the Bank of a tender will constitute a 
binding contract between the Reserve Bank of India and the person so tendering whether such 
formal agreement is or is not subsequently executed.   

c) All compensation or other sums of money payable by the contractor to the Bank under the 
terms of this Contract may be deducted from his earnest money and the security deposit if the 
amount so permits and the Contractor shall, unless such deposit as become otherwise 
payable, within ten days after such deduction made good in cash the amount so deducted.  

3.5  Part I – Technical & Commercial  

3.5.1 Part I shall contain the un-priced tender consisting of complete technical specification 

including drawings and documents and commercial terms and conditions technical aspects of 

the tender such as equipment data sheets, tests and inspection, makes of materials, technical 

description, drawings etc.   

3.5.2 Part I of the tender shall form EMD and the following:  

(a) Power of Attorney / authorisation with the seal of the company/firm in the name of the 

person signing the tender documents.  

(b) List of deviation, if any, in commercial/technical specification.  

mailto:estatecharo@rbi.org.in
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(c) Detailed proposed layout drawing and full equipment details.  

(d) A letter from the OEM, authorising the bidder to participate in the tender along with a copy 

of the agreement with the OEM as regards implementation of similar projects in India and their 

after sales service  

(e) Guaranteed DC power generation capacity of the entire system in 30KWp.  

(f) Detailed specifications of each of the offered items such as SPVs, Arrays, PCUs, control 

panels, control & monitoring systems, cables etc. matching with the specifications contained 

under this contract along with manufacturer's catalogue / product brochure. If there are 

some variations in specifications and dimensions of the equipment / products as contained 

under the manufacturer’s catalogue / product brochures vis-a-vis those given under the 

specifications contained under this tender document, the specifications and dimensions given 

in this tender document shall prevail.  

(g) Complete technical details and any special features proposed for incorporation must be 

given for full technical evaluation. Supporting documents for the claimed facilities/ features 

shall also be attached while submitting the technical bid.  

(h) Product support for Twenty Five (25) years shall be given. Tenderer shall specifically 

indicate the product support offered against this tender & submit an undertaking in this regard. 

(Annexure-C & E).  

(i) The tenderer should have maintenance set-up at Chandigarh or nearby metro city, address 

& telephone / fax nos. of maintenance set-up shall be indicated.  

(j) Technical data sheet as given under Annexure-A shall be filled up giving full information.  

(k) Other Certificates / Declarations as per Annexures enclosed to be submitted.  

(l) Duly filled in and signed copies of client’s reports (from two clients in the attached format, 

for whom similar works is executed) and Banker’s certificate shall be uploaded  

3.5.3 The Tenderers are advised to visit the site of installation and acquaint themselves of the 

site conditions before tendering.  

3.5.4 The tenderers are advised to submit the tender based strictly on the General Conditions 

of the Contract and Technical Specifications contained in the tender documents, and not to 

stipulate any deviations. If acceptance of the terms and conditions given in the tender 

documents has any price implications, the same should be considered and included in the 

quoted price. A tender containing deviation from the terms and conditions is liable for 
rejection.  
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3.5.5 The tenderers shall submit full details of the patent, trade mark, registered design, 

intellectual property rights, copy rights, industrial property rights held by them or used by them 

of any third party with regard to design or any part of the system.  

3.5.6 All information, correspondence letters shall be addressed to Regional Director, Estate 
Department, Reserve Bank of India, Central Vista, Sector-17, Chandigarh- 160017. 

3.6 Part II - Price  

Part II shall contain only prices.   

(a) This part shall contain prices in Indian Rupees only with break-up of price as per format 
(Part II).  No other enclosure is permitted in Part II. Change of terms and conditions and 
technical deviations, if any, found in Part II of the tender will not be taken into account and will 
be treated as null and void.   

(b) The tenderer must use only the forms/format issued by the Bank to fill in the rates. The 
tenders shall be filled in English/Hindi. In case of any difference of interpretation between the 
two versions the English version will be considered valid. If any of the documents is missing 
or unsigned, the tender may be considered invalid by the Bank in its discretion.  

(c) No request for any change in rate or conditions after the opening of the part II of the tender 
will be entertained.   

(d) The rates quoted shall be deemed to be for the finished work and shall be firm and binding 
without any escalation whatsoever till the system is handed over to the Bank.  

(e) For any item, if the rate and amount do not tally with respect to the quantity, then the 
amount arrived on the basis of quoted rates shall only be acceptable and in case of variation 
of rates in figures and words, the rate quoted in words will only be considered for arriving at 
the total amount for that item.  

3.8 Opening of Tender   

Part- I of the tenders will be opened online on August 29, 2022 at 11:30 AM in the presence 
of tenderers who choose to be present. Price bid (Part II) of only those tenderers who are found 
eligible after scrutiny of their Part I of the tenders and eligibility documents will be opened on 
a subsequent working day which will be intimated to all the eligible tenderers.    

3.9 Brief Scope of Work  
3.9.1 The scope of work shall include the following.   

• Design and Delivery of all equipment’s, materials for the captioned work to Bank's site at 
Chandigarh including insurance, packing, handling, transporting, loading/unloading etc. at 
site.  

• Erection, Testing, Commission of Solar Power System and handing over the system to the 
Bank.  

• Providing regular Inspection and Upkeep of system inclusive of periodic service etc.  

• Approval, if any, of local statuary authorities for connection to the grid.  
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3.9.2 The tenderer should indicate the complete description of the working of the system/sub 

systems and their power requirements with all relevant brochures/literature etc. in addition to 

those called for in the Technical Specifications:  

3.9.3 The Tenderer shall carefully check the specifications and shall satisfy himself that the 
equipment offered is suitable as per the Bank’s Technical Specifications.  

3.9.4 Tenderer shall supply all tools, plants, scaffolding, labour and consumables etc.  as 
required for installation, testing and commissioning of the system.  

3.10 Validity of Tender  
The Tender along with the prices shall remain valid initially for a period of 90 days from the 
date of opening of Part I of tender, which period may be further extended by mutual agreement 
in writing by the Tenderer and the Tenderer shall not cancel or withdraw the tender during this 
period.  

3.11 Lowest Tender Not Necessarily to Be Accepted  

3.11.1 The Bank is not bound to accept the lowest or any tender or to assign any reason for 

non-acceptance.  

3.11.2 The tenderers shall not be entitled to claim any costs, charges, damages and expenses 

of and incidental to or incurred by him through or in connection with his submission of tenders, 

even though the Bank may elect to modify/withdraw the tender.  

3.12 A bidder is liable for debarment / disqualification from bidding on the following grounds: 

3.12.1 If it is determined that the bidder has committed the following acts or omissions in 
contravention of the code of integrity: 

(a) making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 
either directly or indirectly, in exchange for an unfair advantage in the procurement process 
or to otherwise influence the procurement process. 

(b) any omission or misrepresentation that may mislead or attempt to mislead so that 
financial or other benefit may be obtained or an obligation avoided. 

(c) any collusion, bid rigging or any competitive behaviour that may impair the 
transparency, fairness and the progress of the procurement process. 

(d) improper use of information provided by the procuring entity to the bidders with an intent 
to gain unfair advantage in the procurement process or for personal gain. 

(e) any financial or business transactions between the bidder and any official of the 
procuring entity related to tender or execution process of contract: which can affect the 
decision of the procuring entity directly or indirectly. 

(f) any coercion or any threat to impair or harm, directly or indirectly, any party or its 
property to influence the procurement process. 

(g) obstruction of any investigation or auditing of a procurement process. 

(h) making false declaration or providing false information for participation in a tender 
process or to secure a contract. 
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(i) Failed to disclose conflict of interest. 

(j) Failed to disclose any previous transgressions made in respect of the provisions of sub-
clause 3.12.1 with any public institution / entity in India or any other country during the last 
three years or of being debarred by any public procuring institution / entity. 

3.12.2 For any actions or omissions by the bidder other than violation of code of integrity, 
which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality of 
works, failure to abide terms of the tender, etc. 

3.12.3 If the bidders has been convicted of an offence- (a) under the Prevention of Corruption 
Act, 1988: or (b) the India Penal Code or any other law for the time being in force, for causing 
nay loss of life or property or causing a threat to public health as part of execution of a public 
procurement contract. 

3.13 Earnest Money, Security Deposit & Security during Defect liability period   

3.13.1 All tenderers shall deposit Earnest Money Deposit of `34,000/- (Rupees Thirty-Four 
Thousand Only) NEFT or Bank Guarantee in the approved format (Annexure-K) acceptable 
to the Bank. The EMD paid by the tenderer shall be held by the Reserve Bank of India as 
security for the execution and due fulfilment of the Contract. No interest shall be paid on the 
said deposit. Under no circumstances, Earnest Money Deposit will be accepted in the form of 
fixed deposit receipts or insurance guarantee or cheque or cash. EMD of successful bidder will 
be released after virtual completion of the work & submission of Bank Guarantee of 10% of the 
contract value as Security as mentioned in Clause No. 3.13.3. The EMD of unsuccessful 
tenderer shall be released on acceptance of the tender.  

3.13.2 All compensation or other sums of money payable by the Contractor to the Employer 
under the terms of this Contract may be deducted from the security deposit, if the amount so 
permits unless the contractor deposits such amounts in cash within ten days of issue of 
demand notice by the Bank.  

3.13.3 The tenderer shall furnish a separate Bank guarantee of 10% of the contract value 
as Security for due fulfilment of terms and obligation of defects liability period from the date of 
commissioning and handing over of the works as specified in the tender to the Bank at the 
time of submission of final bill. The Bank Guarantee must be valid for five years from the date 
of virtual completion of the project.  After five years, the amount of Bank guarantee will be 
reduced by fifty percent (50%) of initial value and shall remain valid for next five years.  

3.14 Terms of Payment  

The payment for the works to be executed under this contract shall be made as follows subject 
to statutory deductions.  No variation in the mode of payment will be acceptable.  

1) 60% of the quoted rates after receipt of the material at site and on submission of the 

following documents:   

a) Manufacturer's Inspection and Test Certificates  

b) Contractor's Certificate that all components, parts, sub systems, consumables etc. for 
successful installation, commissioning and testing of the systems including maintenance have 
been received at site in good condition and if any shortfall is noticed during installation, 
commissioning and testing they will be supplied free to the Bank.  

c) Policies of insurance as per tender  
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2) Balance 40% of the quoted rates after erection, testing, commissioning and handing over 

of the entire system and submission of BG as per Clause 3.12.3.  

3.15 Taxes and Subsidy  

3.15.1 The prices quoted shall include all applicable taxes, custom duty, excise duty, local 
levies; works contract tax, service tax, Goods and Services Tax (GST) etc. as imposed by 
Central / State Government / Local Bodies. If the Tenderer fails to include such taxes and 
duties in the tender, no claim thereof will be entertained by the Bank afterwards. Statutory 
deductions like income tax, etc. as applicable shall be made at source and a certificate for the 
same will be issued to the contractor. Bank doesn’t intend to avail any subsidy for this project. 
Therefore, the prices are to be quoted accordingly.  

3.16 Insurance  

The contractor shall, within 14 days from the date of commencement of the work, insure the 
work at his cost and keep them insure until the virtual completion of the work against loss or 
damage by fire with an office. The insurance policies shall be in the joint names of the employer 
and the contractor (the name of the former i.e. RBI being placed first in the policy) for the 
full amount of the contract.  Such policy shall cover the property of the "Employer" only.  The 
contractor shall deposit the policy and receipts for the premium with the employer within 
twenty-one days from the commencement of the works.  In default of the contractor, insuring 
as provided above, the employer may so insure the works and may deduct the premium paid 
from any moneys due, penalty etc., or which may become due to the Contractor without 
prejudice to the other rights of the Employer in respect of such default.  In case it becomes 
necessary to suspend the works, the Contractor shall as soon as the claim under the policy is 
settled, or the work reinstated by the Insurance Office, should they elect to do so, proceed with 
all due diligence with the completion of the works in same manner as though the fire had not 
occurred and in all respects under the same conditions of Contract.  The Contractor in case of 
rebuilding or reinstatement after fire shall been titled to such extension of time for completion 
as deems fit.  

The contractor shall take all insurances at his cost to cover all kinds of risks from the time the 
equipment / material leaves the manufacturer's works till handing over the said system to the 
Bank, in the joint names of the Bank and the contractor and it shall cover the following risks.   

• Storage, erection, testing and commissioning policy.  

• Workmen compensation policy for the employees of the contractor at site for a total 
of `2.00 Lakh (at least) per accident.  

• Third party liability policy for a total of `10.00 Lakh (at least).  

Note: These policies shall be valid till the completion of the work & in the joint name of RBI 
with RBI’s name being the first one. If the contractor does not provide these policies, the Bank 
reserves the right to take the above insurance policies themselves and recover the cost 
thereof from the bill of the contractor or any other action.  

3.17 Completion Period  
3.17.1 Time allowed for carrying out the work, as mentioned in the Memorandum, shall be 
strictly observed by the Contractor and it shall be reckoned from the 14th day after written order 
to commence the work is issued.  

3.17.2 Damages for non-completion  

The work shall throughout the stipulated period of the contract be preceded with all the 
diligence and if the contractor fails to complete the work within the specified period, he shall 
be liable to pay liquidated damages as defined in “Appendix herein before referred to” of the 
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contract at the rate 0.25% of contract amount per week for the period during which the said 
works shall so remain incomplete subject to a maximum of 10% of the contract amount and 
the Employer may deduct such damages from any money due to the Contractor.   

3.17.3 The contractor shall submit a Bar Chart for completion of the work within the 
contractual completion period from the fourteenth day of letter of award of work. Such chart 
shall include all activities like the date of supply of material at site, item wise completion of 
work etc., and obtain the approval of the Bank.   

3.17.4 Bank will provide storage space within the compound of the building. However, the 
responsibility and safety of the materials stored will be with the contractor. No accommodation 
will be provided for any worker by the Bank.    

3.18 Warranty / Defects Liability Period  
3.18.1 (a) The entire system shall be warranted against any manufacturing / design / 
installation defects, etc. for a minimum period of one year from the date of handing over. 
During this period any defect observed in the system shall be rectified within 2 days of the 
observation without any additional cost to the Bank.  

(b) Supply and replacement of all spares, consumables and parts required for smooth 
operation and serviceability of the system shall be the responsibility of the contractor during 
this period. In this respect the contractor shall maintain sufficient spares/consumables for 
immediate replacement of defective / damaged part during day-to-day routine maintenance / 
breakdown maintenance. Cost of these spares and any other spares which may be required 
during maintenance is deemed to be included in the rates quoted by the contractor. The 
periodicity of service shall be bi-monthly or more depending upon the weather conditions.  

3.18.2 Penalty for delay in rectification of fault during DLP:  

There will be a penalty of ̀ 500/- per day subject to maximum of 50% of the annual maintenance 
charges, if the defect in the system is not rectified within the period of 2 days during the DLP 
period. Any penalty during the DLP shall be recovered from any dues payable to the contractor 
or invoke from the bank guarantee.  

3.18.3 PV modules used in solar power systems / systems must be warranted for their output 
peak watt capacity, which should not be less than 90% at the end of 10 years and 80% at the 
end of 25 years.   

 3.18.4 Penalty for Reduced Generation during initial 5 years:  

As mentioned under the foregoing paragraphs, the successful tenderer is required to commit 
a guaranteed average annualized energy of specified KWH per year at synchronization point. 
Failure to do so will make the contractor liable to pay compensation at double the rate of the 
prevailing tariff of Electricity supply Agency for shortfall of every KWH or part thereof of the 
power generated.   

Penalty shall be derived as per the following formula:  

Actual output for the year under reference = A (kWh)  

Guaranteed output of the system as per the contract = B (KWh)  

Compensation to be paid to the Bank in case of reduced generation (`) = (B-A) X (Tariff X 2) 

3.19 Comprehensive Annual Maintenance Contract (CAMC) after DLP period   

(a) The tenderers shall quote their charges separately for comprehensive annual maintenance 
service of complete system as per schedule of quantities which will be applicable after one 
year of defect liability period (DLP). The rates shall also include the charges for the insurance 
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of the workmen for carrying out the above job and GST for maintenance shall be quoted in 
respective column in the BOQ.  

(b) The system shall be inspected, upkeep/serviced periodically. The periodicity shall be bi-
monthly or earlier depending upon the weather conditions.  

(c) The charges for comprehensive annual maintenance service shall include replacement of 
any part of the system, including all required spares, consumables, etc. during service contract 
period. Any defects in the system / sub-assemblies, found within the AMC period, shall be 
rectified/ replaced by the tenderer without any additional cost to the Bank  

(d) Penalty for delay in rectification during CAMC:  

During the comprehensive annual maintenance service period (after DLP period), any fault in 
the system shall be rectified within 2 days of receipt of intimation of the defect in the system. 
The quoted rates shall, therefore, take into account all the cost, including travel cost from the 
nearest service station. There will be a penalty of `500/- per day subject to maximum of 50% 
of the annual maintenance charges, if the defect in the system is not rectified within the period 
of 2 days during the AMC period as stated above. Any penalty during the DLP shall be 
recovered from any dues payable to the contractor or invoke from the bank guarantee.  

(e) Payment of service charges during comprehensive annual maintenance service 
(CAMC):  

The payment during the CAMC period shall be made on Bimonthly basis on rendering 
satisfactory service.   

(f) The service contract shall be renewed for a further additional period of at least 8 
years after the initial annual service contact period of one year after one-year warranty. 
While renewing the contract the new contract amount will be arrived at based on 
following formula:   

AC = AP [(15+60x(EPIC/EPIP)+25x(CPIC/CPIP)] / 100 

AC  The contract amount for the current year.  

AP  The contract amount for the previous year.  

EPIC  Wholesale Price Index for Electrical Products 6 months prior to the commencement 
date of contract for the current year.  

EPIP  Wholesale Price Index for Electrical Products 6 months prior to the commencement 
date of contract for the previous year.  

CPIC  Consumer Price Index for Industrial Workers (All India Average) 6 months prior to 
the commencement date of contract for the current year.  

CPIP  Consumer Price Index for Industrial Workers (All India Average) 6 months prior to 
the commencement date of contract for the previous year.  

  

The successful tenderer shall enter into an agreement for comprehensive annual maintenance 
contract of the system with the Bank.   

3.20 Packing and Dispatch   

The equipment shall be properly and securely packed in boxes and multiple handling and 
transportation by sea/ air / rail / road under Indian conditions. All equipment/components shall 
be delivered at Reserve Bank of India, Central Vista, Sector 17, Chandigarh-160017  
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3.21 Signing of Contract Agreement  
3.21.1 The General instructions to the tenderers and special conditions, conditions 
hereinbefore referred to Conditions of Contract and Technical Specifications and drawings 
enclosed with the tender documents, the subsequent correspondence exchanged between 
the Bank and the tenderer and the work order placed shall be the basis of the final contract to 
be entered into with the successful tenderer.  

3.21.2 The Tenderer shall go through the terms and conditions given in the general conditions 
of contract, special conditions herewith and his offer shall be strictly in line with the terms 
specified therein.  No deviation from the terms and conditions specified shall be acceptable. 
Each page of the tender documents should be signed for his/their having acquainted 
himself/themselves in the general conditions of contract, Technical specifications, etc.  

3.21.3 The tender submitted on behalf of a firm shall be signed by all the partners of the firm 
or a partner who has the necessary authority on behalf of the firm to enter into the proposed 
contract. Otherwise the tender may be rejected.  

3.21.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the 
successful tenderer shall be bound to implement the Contract and within fourteen days 
thereof, the successful tenderer shall sign an agreement in accordance with the draft 
agreement.  Notwithstanding the signing of the agreement the written acceptance by the 
Reserve Bank of India of a tender in itself will constitute a binding agreement between the 
Reserve Bank of India and the person so tendering, whether such contract is or is not 
subsequently executed.  

3.21.5 The contractor shall not assign the contract. He shall not sublet any portion of the 
contract except with the written consent of the Employer. In case of breach of these conditions, 
the Employer may serve a notice in writing on the Contractor rescinding the contract 
whereupon the security deposit shall stand forfeited to the Employer, without prejudice to his 
other remedies against the Contractor  

3.22 Sufficiency of Schedule of Quantities  

3.22.1 The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the prices stated in the Schedule 
of Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all 
his obligations under the Contract, and all matters and things necessary for the proper 
completion of the works.  

3.22.2 The quantities in the schedule of quantities approximately indicate the total extent of 
work but may vary to any extent and even be omitted thus altering the aggregate value of the 
contract.   

3.23 Language  

The Tender including all labels in drawings, documents, catalogues, etc. shall be in English.  

3.24 Right to Accept Part Tender  

The Bank reserves the right to accept the tender either in whole or in part at the same prices 
quoted by the Tenderer.  

3.25 Evaluation of Tender   

Tenders will be evaluated on the basis of capital cost of the system and taking into account 
the effect of comprehensive annual maintenance service charges (CAMC) for 9 years. Tenders 
will, therefore, be evaluated based on the total owning cost for 10 years which will be arrived 
at as under:  
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Total owing cost = Quoted capital cost + NPV of service contract charges for 9 years = Quoted 
capital cost + Quoted charges for Comprehensive maintenance service contract per annum x 
Multiplying Factor (MF) (MF = 7.048)  

For calculating the NPV of service contract charges, the following factors have been applied:  

(a)  Increase (Escalation)  5% per annum  

(b)  Discount factor  8% per annum  

(c)  Period of contract   10 years from the date of handing over of the system.  

(d)  Payment terms for annual 
maintenance contract.  

Half yearly payment after satisfactory completion of 
service  

  
Minimum Base Rate for Comprehensive AMC   

Minimum Base Rate for Comprehensive AMC is 2% (Two) of total capital cost.  In case, 
the tenderer quotes the rates for comprehensive AMC lower than 2% (Two) of the quoted 
capital cost, then the 2% (Two) of the quoted capital cost will be considered as AMC for 
calculation of Total Cost of Ownership.   

Note: Notwithstanding the above, the Bank shall pay only the quoted rate of the AMC 
during the currency of the committed contract period subject to renewal formulae 
indicated in the tender.  

3.26 Pre-dispatch Inspection  

Before dispatching the equipment to site, the equipment, will be inspected at the discretion of 
the Bank and tested for various parameters by the Bank's Engineers at the manufacturer's 
works and then cleared for shipment.  This will however, not in any way absolve the contractor 
of his responsibility for the continued performance of the system/components after erection & 
commissioning at the designated site during the period of defects liability.  

3.27 Drawings  

All required drawings for equipment lay out viz: layout of PV panels, interconnection with Power 
conditioning units etc., should be prepared by the tenderer and submitted to the Bank's 
engineer for approval before commencement of work.   

3.28 Other Issues  

The Contractor shall carry out all the work strictly in accordance with the approved drawing, 
detailed specifications and instructions of the Bank’s engineer. If in the opinion of the Bank’s 
engineer/consultant, nominal changes have to be made to suit the site condition and with the 
prior approval in writing of the Employer, the Contractor shall carry out the same without any 
extra charge.   

3.29 The tenderers are requested to examine the drawings, inspect the site of the work, and 
acquaint themselves with all local conditions, means of access to the work, nature of the work 
etc. before submission of tender.   

3.30 A Schedule of Probable Quantities in respect of each work and Specifications accompany 
these Special Conditions. The Schedule of Probable Quantities is liable to alteration by 
omissions, deductions or additions at the discretion of the Employer. Each tender should 
contain not only the rates but also the value of each item of work entered in a separate column 
and all the items should be totaled in order to show the aggregate value of the entire tender. 
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3.31 The rates quoted in the tender shall include all charges for scaffoldings, watching and 
lighting by night as well as day including Sundays and holidays, protection of all other 
erections, matters or things and the Contractor shall take down and remove any or all such 
centering, scaffolding etc. as occasion shall require or when ordered so as to do, and fully 
reinstate and make good all matters and things disturbed during the execution of work and to 
the satisfaction of the Bank.  

3.32 The contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the work, whatever the cause of delays may 
be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trades of the project or 
in commencement or completion of such works. The Employer does not accept liability for any 
sum besides the tender amount, subject to such variations as are provided for herein.  

3.33 The successful tenderer is bound to carry out all items of work necessary for completion 
of the job even though such items are not included in the quantities and rates. Schedule of 
instruction in respect of such additional items and their quantities will be issued in writing by 
the Bank.  

3.34 Minimum Wages Act / Gratuity Act / Contract Labour Act to the workmen: The 
contractor shall ensure that minimum wages/ gratuity as per statutory requirement are paid to 
all the workmen.     

3.35 Labour License: The contractor shall adhere to various provisions of the Contract Labour 
(Regulation & Abolition) Act 1970, if applicable under the said contract, and fulfil all the 
statutory requirements.  

3.36 The successful tenderer must co-operate with the other contractors appointed by the Bank 
so that the work shall proceed smoothly with the least possible delay.  

 

 

Signature of tenderer      Witness 

Address:       Address: 

Date:        Date: 
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Section IV   

Safety Code 

1. First-aid appliances, including adequate supply of sterilized dressings and cotton wool, shall 
be maintained in a readily accessible place.  

2. The injured person shall be taken to a public hospital without loss of time, in cases where 
the injury necessitates hospitalization.  

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from ground.  

4. No portable single ladder shall be over 8 meters in length, the width between the side rails 
not less than 30 cm (clear) and the distance between two adjacent rungs shall not be more 
than 30 cm. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder.  

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 
half of the depth of the trench, whichever is more. All trenches and excavations shall be 
provided with necessary minimum height shall be one metre.  

6. Every opening in the floor of a building or a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one metre.  

7. No floor, roof or other part of the structure shall be so over-loaded with debris or materials 
as to render it unsafe.  

8. Workers employed on mixing and handling material such as asphalt, cement, mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.  

9. Those engaged in welding works shall be provided with welder’s protective eye shields and 
gloves.  

10. No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint.  

11. Suitable face masks should be supplied for use by the workers when the paint is applied 
in the form of spray or surface having lead paint dry rubbed and scrapped.  

12. Hoisting machines and tackles used in the work, including their attachments, anchorage 
and supports shall be in perfect condition.  

13. The ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and adequate strength and free from defects.  
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FIRE SAFETY 

i. Cutting / drilling machine and other electrically operated equipment used at site shall be 
plugged into correctly rated electrical outlets.  

ii. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  

iii. Electrical power cables/wires used shall not have any joints and shall be properly rated.  

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 
earthed to prevent leakage current while in operation.   

v. Before commencing the welding work for the first time on any day, fire section shall be 
informed and only after the site inspection by the Fire officers/Personnel, work shall be started. 

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly.   

ix. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug 
etc. depending upon the requirement of the work shall be provided by the contractor to the 
workmen to prevent occupational health hazards.  

x. The safety belt shall be provided by the contractor and used by the workmen while working 
from height for more than 10’ from Ground level.  

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any 
kind of materials/waste.   

xii. Both the staircase doors shall be normally kept closed.   

xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiv. Power supply shall be switched off from the mains when equipment is not in use.   

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 
removed from site and stored at the designated place in proper manner.   

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and 
stored at the designated place in proper manner.    

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen 
while working beyond office hours.  

 

 

Place:  

Date:                                                                               Seal & Signature of the tenderer.  
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Section V  

The Conditions Hereinbefore Referred To   

1. In constructing these conditions, the specification, schedule of quantities and Contract 
Agreement, the following words shall have the meaning herein assigned to them except 
where subject or context otherwise requires.  

a) "Employer"  Shall mean the Reserve Bank of India and shall include its 
assignees and successors.  

b) In the case of company  "Contractor shall mean ________ a company incorporated 
under _______ and   having its registered office at 
_________ and shall include its successors and assigns.  

c) "Site"  Shall mean the site of the contract works including any 
building and erection thereon and any other land (inclusively) 
as aforesaid allotted by the Employer for the Contractor's use. 

d) "This Contract"  Shall mean the Article of Agreement, the special conditions, 
the conditions, the Appendix, the schedule of quantities and 
specifications attached hereto and duly signed.  

e) "Notice in writing"  Shall mean a notice in written, typed or printed or written 
notice" characters sent (unless delivered personally 
otherwise proved to have been received) by registered post 
to the last known private or business address or registered 
office of the addressee and shall be deemed to have been 
received when in the ordinary course of post it would have 
been delivered.  

f) "Act of Insolvency"  Shall mean any Act of insolvency as defined by the 
Presidency Town Insolvency Act, or the provincial insolvency 
Act or any Act amending such original Act.   

g) "Net Prices"  If in arriving at the contract amount the Contractor shall have 
added to or deducted from the total of items in the Tender any 
sum, either as a percentage or otherwise, then net price of 
any item in their tender shall be the sum arrived at by adding 
to or deducting from the actual figures appearing in the 
Tender as the price of that the item a similar percentage or 
proportionate sum provided always that in determining the 
percentage or proportion of the sum so added or deducted by 
the Contractor the total amount of the any Prime Cost items 
and provisional sums of money shall be deducted from the 
total amount of the tender.  The expression "net rates" or "net 
prices" when used with reference to the contract or account 
shall be held to mean rates or prices so arrived at.  

h) "The works"  

 

Shall mean Tender for design, supply, installation, testing and 
commissioning of 30KWp Grid Interactive SPV based Solar 
Power System at Reserve Bank of India, Chandigarh. 

 

2. Scope of Contract: The contractor shall carry out and complete the said work in every 
respect in accordance with this contract and with the directions of and to the satisfaction of 
the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time to 
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time issue further drawings and/or written instructions, details, direction and explanations 
which are hereafter collectively referred to as "Bank's Engineer's instruction in regard to":   

(a) The variations or modifications of the design, quality or works or the addition or omission 
or substitutions of any work.  

(b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing 
and/or specifications.  

(c) The removal from the site of any materials brought thereon by the contractor and the 
substitution of any other material therefor.  

(d) The removal and/or re-execution of any works executed by the contractor.  

(e) The dismissal from the works of any persons employed thereupon.  

(f) The opening up for inspections of any work covered up.  

(g) The amending and making good of any defects under clause 20 hereof.  

The contractor shall forthwith comply with and duly execute any work comprised in such Bank's 
Engineer's instructions provided always that verbal instructions, directions and explanations 
given to the Contractor or his representative upon the works by the Bank's Engineer shall, if 
involving a variation, be confirmed in writing by the Contractor within seven days, such shall 
be deemed to be Employer's instructions within the scope of the Contract.   

The contractor shall submit a statement of variations giving quantity and rates duly supported 
by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer 
shall form a supplementary tender. The Employer shall not be liable for payment of such 
variations until these statements are sanctioned by him.  

3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the 
Contractor shall be entitled to one executed copy each for his use. The contractor shall 
prepare the line diagram, system configuration drawing and Lay out plan of the site for carrying 
out the work. Before the issue of the final certificate to the Contractor he shall submit to the 
Bank's Engineer all Drawings and Specifications.  

4. The Contractor shall provide at his cost everything necessary for the proper execution of 
the works according to the intent and meaning of the Drawings, Schedule of Quantities and 
specifications taken together, whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred therefrom, and if the 
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of 
quantities and Specifications, he shall immediately and in writing refer the same to the Bank's 
Engineer, who shall decide which is to be followed.  

5. Authorities, notices and patents: The Contractor shall conform to the provisions of any 
Act of the Legislature relating to the works, and to the regulations and bye-laws of any 
authority, and of any water, electricity supply and other companies and/or authorities with 
whose system the structure is proposed to be connected, and shall, before making any 
variations from the Drawings or Specifications that may be necessitated by so conforming, 
give to the architect written notice, specifying the variation proposed to be made and the 
reason for making it and apply for instructions thereon.  In case the Contractor shall not within 
ten days receive such instructions, he shall proceed with the work conforming to the 
provisions, regulations, or bye-laws in question, and any variation so necessitated shall be 
dealt with under clause 17 hereof.  

The contractor shall bring to the attention of the Employer all notices required by the said Acts, 
regulations or bye-laws to be given to any authority and pay to such authority or to any public 
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office all fees that may be properly chargeable-in respect of the works and lodge the receipts 
with the Employer.  

The Contractor shall indemnify the Employer against all claims in respect of patent rights and 
shall defend all actions arising from such claims and shall himself pay all royalties, license 
fees, damages cost and charges of all and every sort that may be legally incurred in respect 
thereof.  

6. Setting out of work: The contractor shall set out the works and shall be responsible for 
the true and perfect setting out of the same and for the correctness of the positions levels, 
dimensions and alignment of all parts thereof.  If at any time any error in this respect shall 
appear during the progress of the works or within a period of one year from the completion of 
the works, the Contractor shall, if so required, at his own expense rectify such error to the 
satisfaction of the Bank's Engineer.  

7. Materials and Workmanship to conform to description: All materials and workmanship 
shall so far as procurable be of the respective kinds described in the Schedule of Quantities 
and/or specifications and in accordance with the contract and the Contractor shall furnish to 
the Employer with all invoices, accounts, receipts and other vouchers to prove that the 
materials comply therewith.  The Contractor shall at his own cost arrange for and/or carry out 
any test of any materials.  

8. Contractor's superintendence and representative on the works: The Contractor shall 
give all necessary personal superintendence during the execution of the works and so long 
thereafter as the Employer may consider necessary until the expiration of the "Defects Liability 
Period" stated in the tender.  The contractor shall, also during the whole time the works are in 
progress employ a competent representative who shall be constantly in attendance at the 
works while the men are to work.  Any directions, explanations, instructions or notice given by 
the Bank's Engineer to such representative shall be held to be given to the Contractor.  

9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer 
immediately dismiss from the works any person employed thereon by him who may, in the 
opinion of the Bank's Engineer, be incompetent or misconduct himself and such persons shall 
not be again employed on the works without the permission of the Bank's Engineer.  

10. Access to works: The Employer, shall at all reasonable times, have free access to the 
works and/or to the workshops, factories or other places where materials are lying or from 
which they are being obtained and the Contractor shall give every facility to the Employer 
necessary for Inspections and examination and test of the materials and workmanship. No 
person not authorised by the Employer except the representatives of public authorities shall 
be allowed on the works at any time.  

11. Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid 
by the Employer to inspect the works.  The Contractor shall afford the Bank’s Engineer every 
facility and assistance for inspecting the works and materials and for checking and measuring 
time and materials.   

The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor or to 
his representative of non-approval or any work or materials and such work shall be 
suspended, or the use of such materials shall be discontinued.  The work will from time to time 
be examined by the Banks Engineer, but such examination shall not in any way exonerate the 
Contractor from the obligation to remedy any defects which may be found to exist at a stage 
of the works or after the same is completed.  Subject to the limitations of this clause the 
Contractor shall take instructions only from the Bank's Engineer.  

12. Assignment and Subletting: The whole of the works included in the Contract shall be 
executed by the Contractor and the contractor shall not directly or indirectly transfer, assign 
or under-let the Contract or any part share thereof or any interest therein without the prior 
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written consent of the Employer and not undertaking shall relieve the Contractor from the full 
and entire responsibility of the Contract or from active superintendence of the works during 
their progress.  

13. No alteration, omission or variation shall vitiate this contract but in case the Bank's 
Engineer thinks proper at any time during the progress of the works to make any alterations 
in, or addition to, or omissions from the works or any alteration in the kind of quality of the 
materials to be used therein and shall give notice thereof in writing under  his hand to the 
Contractor, the Contractor shall alter, add to, or omit from, as the case  may be, in accordance 
with such notice, but  the contractor shall not do any work extra to  or make any alterations or 
additions to or omissions from the works or  any deviation from  any of the provisions of the 
Contract.  Stipulations, specifications or Contract Drawings without the previous consent in 
writing of the Employer and the value of such extras alterations, additions or omission shall, 
in all cases, be determined by the Employer in accordance with the provisions of Clause 17 
hereof, and the same shall be added to, or deducted from the Contract Amount, as the case 
may be accordingly.  

14. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be 
deemed to have been prepared in accordance with the Standard Method of Measurement.  

Any error in description or in quantity or in omission of items from the schedule of quantities 
shall not vitiate this contract but shall be rectified and the value thereof, as ascertained under 
Clause 17 hereof, shall be added to, or deducted from the Contract Amount (as the case may 
be) provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule 
of rates.  

15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of his tender for the 
works and of the prices stated in the Schedule of Quantities and/or the schedule of rates and 
prices which rates and prices shall cover all his obligations under the contract, and all matters 
and things necessary for the proper completion of the works.  

16. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 
contractor that he requires the works to be measured, and the Contractor shall forthwith attend 
or send a qualified agent to assist Assistant Engineer in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of them.  

Should the Contractor not attend or neglect or omit to send such agent then the measurement 
taken by the Bank's Engineer or a person approved by him shall be taken to be correct 
measurement of the works.  Such measurements shall be taken in accordance with the Mode 
of Measurements detailed in the Specifications.  

The Contractor or his Agent may at the time of measurement take such notes and 
measurement as he may require.  

All authorised extra works, omissions and all variations made with the prior approval in writing 
of Employer shall be included in such measurements.  

17. Prices for extra: The Contractor may, when authorised and shall, when directed, in 
writing by the Employer, add to, omit from or vary the works shown upon the drawings, or 
described in the specification, or included in the schedule of Quantities, but the contractor 
shall make no addition, omission or variation without such authorization or direction.  A verbal 
authority or direction by the Bank's Engineer shall, if confirmed by them in writing within seven 
days, be deemed to have been given in writing.  

No claim for an extra shall be allowed unless it shall have been executed under provisions of 
clause above hereof with the concurrence of the Employer herein mentioned.  Any such extra 
in herein referred to as authorized and shall be made in accordance with the following 
provisions.  
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(a) (i) The net rates or prices in the original tender shall determine the valuation of the extra 
work where such extra work in similar character and executed under conditions as the work 
priced therein.  

(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
Schedule of Quantities.  

(b) The net prices of the original tender shall determine the value of items omitted provided if 
omissions vary the conditions under which any remaining items of works are carried out, the 
prices for the same shall be valued under subclause(c) hereof.  

(c) Where the extra works are not of similar character and/or quoted under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items of 
works are carried out or if the amount of any omissions or additions relative the amount of the 
whole of the Contract works or to any part thereof shall be such that in the opinion of the 
Bank's engineer,  the net rate or price contained in the priced Schedule of Quantities or tender 
or for any item of the works involves loss or expenses beyond that reasonably contemplated 
by the contractor or is by reason of such omission or addition rendered unreasonable or 
inapplicable, the Bank's Engineer shall fix such other rate or price as in the circumstances he 
shall think reasonable and proper, with the prior approval in writing of the Employer.  

(d) Where extra work cannot be properly measured or valued, the Contractor shall be allowed 
day work prices as the net rates stated in the tender or the Priced Schedule or Quantities or, 
if not so  stated, then in accordance with the local day work rates and wages for the district 
provided that in either case vouchers specifying the daily time (the workmen's names) and 
materials employed be delivered for verification to the Bank's Engineer at or before the end of 
the week  following that in which the work has been executed plus 15% towards establishment 
charges, contractor’s overhead and profits.  

The measurement and valuation in respect of the Contract shall be completed within the 
"period of final measurements" stated in the tender or if not stated then within six months of 
the completion of the Contract works as defined in Clause 21 hereof.  

18. Unfixed materials when taken into account to be the property of the Employer  

Where in any certificates (of which the Contractor has received payment) the Bank's Engineer 
has included the value of any unfixed materials included for and/or placed on or adjacent to 
the works such materials shall become the property of the Employer and they shall not be 
removed except for use upon the works, without the written authority of the Employer.  The 
Contractor shall be liable for any loss of, or damage to, such materials.  

19. Removal of improper work : The Employer shall, during the progress of the works, have 
power to order in writing from time to time the removal from the works within such reasonable 
time or times as may be specified in the order of any materials which in the opinion of the 
Bank's Engineer are not in accordance with the Specifications, the substitutions of proper 
materials, and the removal and proper re-execution of any work executed with materials or 
workmanship not in accordance with the drawings & specifications or instructions and the 
contractor shall forthwith carry out such order at his  own cost. In case of default on the part 
of Contractor to carry out such order, the Employer shall have the power to employ any pay 
other persons to carry out the same; and all expenses consequent thereon, or incidental 
thereto, shall be borne by the Contractor, or may be deducted by the Employer from any 
moneys due, or that may become due, to the Contractor.  

20. Defects after virtual completion : Any defect, shrinkage, settlement or other fault which 
may appear within the ''Defects Liability Period" stated in the tender, or, if none stated them 
within twelve months after the virtual completion of the works, arising in the opinion of the 
Employer from materials of workmanship not in accordance with the  contract, shall upon the 
direction in writing of the Employer, and within such reasonable time as shall be specified 
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therein, be amended and made good by the Con tractor, at his own cost and in case of default 
the Employer may employ and pay  other persons to amend and make good such defects, 
shrinkage settlements or other faults, and all damages loss and expenses consequent thereon 
are incidental thereto shall be made good and borne by the Employer or may be deducted by 
the Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that 
may become due to the Contractor, or the Employer may in lieu of such amending and making 
good by the Contractor deduct from any money due to the Contractor a sum, to be determined 
by the Employer equivalent to the cost of amending such work and in the event of the amount 
retained under clause 32 hereof being insufficient, recover the balance from the Contractor, 
together with any expenses the Employer may have incurred in connection therewith.  Should 
any defective work have been done or materials supplied by any sub-contractor employed on 
the works who has been nominated as provided under clause 12 and 22 hereof, the contractor 
shall be liable to make good in the same manner as if such work or material had been done 
or supplied by the Contractor and been subject to the provision of this clause 2 hereof. The 
contractor shall remain liable under the provisions of this clause the signing of any certificate 
or the passing of any accounts by the Employer.  

21. Certificate of virtual completion and defects liability period: The works shall not be 
considered as completed until the Bank's Engineer has certified in writing that they have been 
virtually completed. The defects liability period shall commence from the date of such 
certificates. 

22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others 
executing any work of supplying and fixing any goods for which the prime cost prices or 
provisional sums are included in the Schedule of Quantities and/or Specifications who may 
be nominated or selected by the Employer or hereby declared to be subcontractors employed 
by the contractor and are herein referred to as nominated subcontractors.  

No nominated sub-contractors shall be employed on or in connection with the works against 
the Contractor shall make reasonable objection are (save where the Architect and the 
Contractor shall otherwise agree) who will not enter into contract providing.  

(a) That the nominated sub-contractor shall indemnify the contractor against the same 
obligation in respect of the sub-contract as the contractor is under in respect of this contract.  

(b) That the nominated sub-contractor shall indemnify the contractor against claims in respect 
of any negligence by the sub-contractors his servants or agents or any misuse by him or them 
or any scaffolding or other plant, the property of the Contractor or under any Workmen's 
Compensation Act in force.  

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his receipt 
of the Employer's Certificate provided that before any Certificate is issued the Contractor shall 
upon request furnish to the Bank proof that all nominated sub-contractors accounts included 
in previous certificates have been duly discharged; in default whereof the Employer may pay 
the same upon a Certificate of the Bank and deduct the amount thereof from any sums due to 
the Contractor.  The exercise of this power shall not create private of contract as between 
Employer and Sub-Contractor.  

23. Other persons employed by Employer: The Employer reserves the right to use 
premises and any portion of the site for the execution of any work not included in this Contract 
which it may desire to have carried out by other persons, and the Contractor shall allow all 
reasonable facilities for the execution of such work but shall not be required to provide any 
plant or material for the execution of such work except by special arrangement with the 
Employer.  Such work shall be carried out in such manner as not to impede the progress of 
the works included in the Contract and the Contractor shall not be responsible for any damage 
or delay which may happen to or occasioned by such work.  
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24. Insurance in respect of damage to person and property: The Contractor shall be 
responsible for all injury to persons, animals or things, and for all structural and decorative 
damage to property which may arise from the operation or neglect of himself or of any 
nominated sub-contractor or any employee of either, whether such injury or damage arises 
from carelessness accident or any other clause whatever in any connected with the carrying 
out of this Contract.  This clause shall be held to include inter alia, any damage to buildings, 
whether immediately adjacent or otherwise, and any damage to road, streets, foot-paths, 
bridges or ways as well as damage caused to the buildings and works forming the subject of 
this contract by frost, rain, win d or other inclemency of weather. The Contractor shall 
indemnify the Employer and hold it harmless in respect of all and any expenses arising from 
any such injury or damage to persons or property as aforesaid and also in respect of any claim 
made in respect of injury or damage under any acts of any legislature or otherwise and also 
in respect of any award or compensation or damages consequent upon such claim.   

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver up the whole of the Contract works complete to and perfect in every respect and so as 
to make good or otherwise satisfy all claims for damage to the property of third parties.  

An insurance policy covering third party liability shall be taken by the contractor to cover the 
loss/disablement of human life (persons not belonging to the contractor). This shall also cover 
the risk of damages to other's materials/equipment/properties including those, if any of the 
banks during construction/erection/commissioning of the said contract work at site.  The value 
of third party liability for compensation for loss of human life or full /partial disablement shall 
be of required statutory value for full and partial disablement and shall nevertheless cover 
such compensation as may be awarded by a court of law.  Cover for damage to other's 
equipment/property shall be as approved by the bank.  The sub-contractors of the contractor 
shall not be holders or beneficiaries in the policy nor shall they be named in the policy.  The 
bank shall be the Regional Director holder of the policy along with the contractor. The bank 
reserves the exclusive right to assign the policy.  

The Contractor shall indemnify the Employer against all claims which may be made against 
the Employer be any member of the public or other third party in respect of anything which 
may arise in respect of the works or in consequences thereof and shall at his own expenses 
arrange to effect and maintain, until the virtual completion of the contract, with an approved 
office a policy of insurance in the joint names of the Employer and the Contractor against such 
risks and deposit such policy or policies with the Architect from time to time during the currency 
of this contract.  The Contractor shall also similarly indemnify the Employer, against all claims 
which may be made upon the Employer whether under the Workmen's Compensation Act or 
any other status in force during the currency of this contract or at common law in respect of 
any employee of the Contractor or any Sub-Contractor and shall at his own expenses effect 
and maintain, in the joint names of the Employer and the Contractor against such risks  and 
deposit  such policy or policies with  the Architect from time to time during currency of the 
Contract.  

The Contractor shall be responsible for any liability which may be executed from the Insurance 
Policies above referred to and also for all other damage to any person, animal or property 
arising out of the incidental to the negligent or defective carrying out of this Contract transit, 
storage, erection, testing & commissioning policy.  He shall also indemnify the Employer in 
respect of any costs, charges or expenses arising out of any claim or proceedings and also in 
respect of any award of compensation or damages arising therefrom.  

The Employer shall be entitled to deduct the amount of any damage, compensation, costs, 
charges and expense arising of accruing from or in respect of any such claims or damage 
from any or all sums due or to become due to the Contractor without prejudice to the 
Employer's other rights in respect thereof.   
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25. Date of commencement and completion: The Contractor shall be allowed admittance 
to the site on "Date of Commencement" stated in the Appendix hereto, or each later date  as 
may be specified by the  Employer and be shall thereupon and forthwith begin the works and 
shall regularly proceed with and complete the same (except such painting or other decorative 
work as the bank may desire to delay) or before the "Date of Completion" stated in the 
Appendix subject nevertheless to provisions for extension  of time hereinafter contained.  

26. Damages for non-completion: If the Contractor fails to complete the works by the date 
stated in the Appendix or within any extended time under Clause 27 and 20 here the 
Contractor shall pay the Employer the sum named in the Appendix as "Liquidated Damages" 
for the period during which the said works shall so remain incomplete and the Employer may 
deduct such damages from any money due to the Contractor.  

27. Delay and extension of time: If in  the opinion of the Employer the works be delayed(a) 
by force major or (b) by reason of any exceptionally  inclement weather or c) by reason of 
proceedings  taken or threatened by or dispute with adjoining or neighboring owners or public 
authorities arising otherwise than through contractor's own default or (d) by the works or 
delays of other contractor or Tradesmen engaged or nominated by the Employer and not 
referred to in the schedule of quantities and/or specifications or (e) by reasons of Bank's 
Engineer instruction as per clause 17 hereof (f) by reason of civil commotion, local 
combination of workmen or strike or lockout affecting any of the building trades or (g) in 
consequence of the Contractor not having received in due time necessary instructions from 
the Bank for which he shall have specifically applied in writing or (h) from other causes which 
the Bank may certify as beyond the control of contractor or (I) in the event, the value of the 
work exceed the value of the Priced Schedule of Quantities owing to variation, the  Bank may 
make a fair and reasonable extension of time for completion shall as soon as may be given 
written notice thereof to the bank but the Contractor shall nevertheless constantly use his 
endeavors to prevent delay and shall do all that may reasonably has required to the 
satisfaction of Bank to proceed with work.  

28. Contractor's failure to comply with Employers instruction: If the Contractor after 
receipt of written notice from the Employer requiring compliance within 10 days  fails to comply 
with such further drawings and/or Bank's instructions the Employer may employ and pay other 
persons to execute any such work whatsoever that may be necessary to give effect thereto, 
and all costs incurred in connection therewith shall be recoverable from the Contractor by the 
Employer as a debt or may be deducted by him from any moneys due to the Contractor.  

29. Termination of Contract by the Employer:  If the Contractor being an individual or a 
firm commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated 
company shall have an order for compulsory winding up made against it or pass an effective 
resolution  for  winding up voluntarily or subject to the supervisions of the court and the Official 
Assignee or the Liquidator in such acts of insolvency or  winding up, as the case may be, shall 
be unable within seven days after notice to him requiring him to do so to show the reasonable 
satisfaction of the Architect that he is able to carry out and fulfill the Contract and to give 
security therefore, if so required by the Architect.  

Or if the Contractor (whether an individual, first or incorporated company shall suffer execution 
or other process of court attaching property to be issued against the Contractor.  

Or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the Contractors.   

Or shall assign to sublet this Contract without the consent in writing of the Employer first had 
and obtained.  

Or shall charge or encumber this Contract or any payments due or which may become due to 
the Contractor hereunder.  
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i. Has abandoned the Contract, or  

ii. Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progresses of the works for fourteen days after receiving from the Bank notice 
to proceed or   

iii. Has failed to proceed with the work with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or  

iv. Has failed to remove materials from the site or to pull down and replace work for seven 
days receiving from the Bank written notice that the said materials or work were condemned 
and rejected by the Bank's Engineer under these conditions' or  

v. Has neglected or failed persistently to observe and perform all of any of the acts, matter or 
things by the Contract to be observed and performed by the Contractor for seven days after 
written notice shall have been given to the Contractor requiring the Contractor to observe or 
perform the same.  

vi. Or breach of any terms and condition  

Then and in any of the said cases the Employer may, notwithstanding any previous waiver, 
after giving seven days’ notice in writing to the Contractor, determine the Contract, the whole 
of which shall continue in force as fully as if the Contract has not been so determined, and so 
if the works subsequently execute had been executed by or on behalf of the Contractor.  And 
further, the Employer by his agents or servants may enter upon and taken possession of the 
works and all plant, tools scaffoldings, sheds, machinery, steam and other power  utensils and 
materials lying upon the premises or the adjoining lands or roads, and use the same as his 
own property or may employ the same by means of his own servants and workmen  in carrying 
on and completing the work or by employing any other Contractor or other person or persons 
to complete the works, and the Contractor shall not in any way interrupt or do any act matter 
or thing to prevent or hinder such other contractor or other person or persons employed for 
completing and finishing or using the materials and plant for the works.  When the works shall 
be completed or as soon thereafter as convenient the Bank shall give a notice in writing to the 
Contractor to remove his surplus materials and plant, and should the Contractor fail to do so 
within a period of fourteen days after receipt thereof by him, the Employer may sell the same 
by public auction, and give credit to the Contractor for the net amount realized. The employer 
shall thereafter ascertain and certify in writing under his hand what of the said plant and 
materials so taken possessions or by the Employer and the expenses or loss which the 
Employer shall have been put to in procuring the works to be completed and the amount.  If 
any, owing the Contractor and the amount which shall be so certified shall thereupon be paid 
by the Employer to the Contractor or by the Contractor to the Employer, as the case may be, 
and the Certificate of the Bank shall be final and conclusive between the parties.  

30. Termination of Contract by Contractor: If this payment of the amount payable by the 
Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty 
days after notice in writing requiring payment of the amount as aforesaid shall have been 
given by the Contractor  to the Employer, or if the Employer interferes with or obstructs the 
issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the works 
be stopped for three months under the order of the Architect or the Employer or by any 
injunction or other order of any court of to Law, then and in any of the said cases the Contractor 
shall be in liberty to determine the  Contract by notice in writing to the Employer, and he shall 
be entitled to recover from the Employer, payment for all works executed and for any loss he 
may sustain upon any plant or materials supplied or purchased or prepared for the purpose 
or the Contract.  
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In arriving at the amount of such payment the net rates contained in the Contractor's original 
Tender shall be followed or where the same may not apply valuation shall be made in 
accordance with Clause 17 hereof.  

31. Certificates and Payments: The Contractor shall be paid by the Employer from time to 
time by installments under interim Certificate to be issued by the Bank's Engineer on account 
of the works executed work to the approximate value named in the tender as 'Value of work 
for Interim Certificate' has been executed in accordance with this Contract, subject, however, 
to a retention of the percentage of such value named in the  tender as "Total Retention Money" 
after which time the installments shall be up to the full value of the work subsequently so 
executed and fixed in the building.  And when the works have been virtually completed, the 
Contractor shall be paid by the Employer in accordance with the Certificate to be issued by 
the Bank's Engineers the sum of money named in the Appendix as "installment after Virtual 
Completion" being a part of the said Total Retention Money. And the Contractor shall be 
entitled to the payment of the Final Balance in accordance with the final Certificate at the 
expiration of  the period referred to as 'the Defects liability Period' in the Appendix hereto from 
the date of virtual completion or as soon as after expiration of such period as the works shall 
have been finally completed and all defects made good according to the true intent and 
meaning hereof whichever shall last happen provided always or at or after their  completion 
shall not relive the Contractor from his liability under clause 21  and 36 nor relieve the 
Contractor of his inability in cases of fraud, dishonesty, or fraudulent concealment relating to 
the works or materials or to any matter dealt with in the Certificate and in case of the all defects 
and insufficiencies in the works or materials which a reasonable examination would not have 
disclosed.  

The Employer shall have power to withhold any Certificate if the works or any parts thereof 
are not being carried out to his satisfaction.  

32. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not 
paid within the 'period of honoring Certificates' names in the tender carry interest at the rate 
named in the tender as the "Rate of interest for delayed payment" from the date upon which 
sum ought to have been paid by the Employer until the payment.   

33. The decision, opinion, direction Certificate (except for payment) with respect to all or any 
of the matters under Clauses 2(a, b), 4, 5, 14, 20 (a, b, c, d and f) hereof (which matters are 
herein referred to as the excepted matters) shall be final and conclusive and binding on the 
parties hereto and shall be without appeal.  Any other decision, opinion, direction, shall be 
subject to the right of Arbitration and review under the Clause 35 hereof in the same way in 
all respects (including the provisions as to opening the reference).  

34. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever 
arising out of or in connection with the contract or the carrying out of the works (whether during 
the progress of the works or after the completion and whether before or after the determination 
abandonment or breach of the contract) shall be referred to and settled by the Bank who shall 
state its decision in writing. Such decision may be in the form of a final certificate or otherwise. 
The decision of the Bank with respect to any of the excepted matters shall be final and without 
appeal as stated in Clause 33 hereof. But if either the Contractor be dissatisfied on any matter 
on which a decision is taken by the Bank as above, except any of the expected matter the 
Contractor may within 28 days after receiving notice of such decision give a written notice to 
the other party requiring that the matters in dispute be arbitrated upon. Such written notice 
shall specify the matters, which are in dispute or difference of which such written notice has 
been given. If both the parties agree, a single arbitrator would be appointed for the purpose. 
In case no agreement could be reached on the appointment of single arbitrator, both the 
parties will nominate one person each as an arbitrator on their behalf. The two arbitrators 
nominated by the parties shall nominate one more person to act as third arbitrator or umpire.   
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The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and 
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 
matters, referred to in the preceding clause, and to determine all matters to dispute which 
shall be submitted to arbitration and of which notice shall have been given as aforesaid.  

The arbitrator or Arbitrators, as the case may be, shall make his or their award within one year 
(or such further extended time as may be decided by him or them as the case may be with 
the consent of the parties) from the date of entering on the reference. In case during the 
arbitration proceedings the parties mutually settle or compromise their dispute or difference, 
on the parties filing their joint memorandum of the settlement or compromise, the Arbitrator or 
the Arbitrators as the case may be, shall make an award in terms of such settlement or 
compromise.  

Upon any such reference, the decision on the cost incidental to the reference and Award 
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and 
party, and shall direct by whom and to whom and in what manner the same shall be borne 
and paid.  

This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.  

The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on 
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by 
reason of any such matter, question or dispute being referred to arbitration, but shall proceed 
with the works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, 
as the case may be, is given, abide by the decision of the Bank. No award of the Arbitrator or 
Arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere strictly 
to the Bank’s instructions with regard to the actual carrying out of the works. The Employer 
and the Contractor hereby also agree that arbitration under this Clause shall be a condition 
precedent to any right of action under the Contract.    

35. Right of technical scrutiny of final bill  

The Employer shall have a right to cause a technical examination of the works and the final bill 
of the contractor including all supporting vouchers, abstracts, etc. to be made at the time of 
payment of the final bill. If as a result of this examination of otherwise any sum is found to have 
been   overpaid or over certified it shall be lawful for the employer to recover the sum.     

36. Employer entitled to cover compensation paid to workman  

If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen's 
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay 
compensation to a workman employed by the Contractor in execution of the works, the 
Employer shall be entitled to recover from the Contractor the amount of compensation so paid, 
and without prejudice to the rights of the Employer under the said Act.  The Employer shall be 
at liberty to recover such amount or any part thereof by deducting it from the security deposit 
or from any sum due by the Employer shall not be bound to contest any claim made against it 
under the said Act, except on the written request of the Contractor and upon his giving to the 
Employer full security to the satisfaction of the Employer for all costs for which the Employer 
might become liable in consequence of contesting such claim.  

37. Abandonment of works  

If at any time after the acceptance of the tender, the Employer shall for any reasons whatsoever 
not requires the whole or any part of the works to be carried out, the Bank shall give notice in 
writing to the Contractor who shall have no claim to any payment of compensation or other-
wise whatsoever on account of any profit or advantage which he might have derived from the 
execution of the whole works.  
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38. Return of surplus materials  

Notwithstanding anything to the contrary contained in any or all the clauses of this Contact, 
where any material for the execution of the Contract is procured with the assistance of the 
Employer by purchase made under orders or permits or licenses   issued by Government,  the 
Contractor shall  hold the said  materials economically and solely for the purpose of the 
Contract  and not dispose of them without  the prior written permission of the Employer   and 
return it to the Employer, if required by the Employer, at the price to  be determined by the 
Bank having due regard to the  conditions of the materials, the price to be determined not be 
exceed  the purchase price thereof inclusive of sales tax, octroi  and other such levies paid by 
the Contractor in respect thereof, in  the event of breach of the aforesaid condition, the 
Contractor  shall in addition to being liable to action for contravention of the terms of licenses 
or permit and/or criminal breach of trust, be liable to Employer for all moneys, advantages or 
profits resulting or which in the usual course would have resulted to his by reason  of such 
breach.  

39. Right of employer to terminate contract in the event of death of Contractor or 
individual  

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 
an individual, dies, the Employer shall have the option of terminating the contract without 
incurring any liability for such termination.  

40. Non-disclosure clause.  

The contractor shall not disclose directly or indirectly any information, materials and of the 
Bank’s infrastructure/ system / equipment etc. which may come to the profession or knowledge 
of the contractor during the course of discharging its contractual obligations in connection with 
the agreement, to any third party and shall at all times hold the same in strictest confidence. 
The contractor shall treat the details of the contract as private and confidential, except to the 
extent necessary to carry out the obligations under it or to comply with applicable laws. The 
contractor shall not publish, permit to be publish, or disclose ant particulars of the works in any 
trade or technical paper or elsewhere without the previous written consent of the Employer. 
The contractor shall indemnify the Employer for any loss suffered by the Employer as a result 
of disclosure of any confidential information. Failure to observe the above shall be treated as 
breach of contract on the part of the contractor and the Employer shall be entitled to claim 
damages and pursue legal remedies.  

The contractor shall take all appropriate actions with respect to its employees to ensure that 
the obligations of non-disclosure of confidential information under this agreement are fully 
satisfied.  

The contractor’s obligations with respect to non-disclosure and confidentiality will survive the 
expiry or termination of this agreement for whatever reason.  

41. Sexual harassment Clause.  
(a) The Contractor / Agency shall be solely responsible for full compliance with the provisions 
of "the Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) 
Act, 2013" in case of any complaint of sexual harassment against its employee within the 
premises of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the Contractor / Agency and the Contractor/Agency shall ensure appropriate 
action under the said Act in respect to the complaint. 

(b) Any complaint of sexual harassment from any aggrieved employee of the Contractor 
against any employee of the Bank shall be taken cognizance of by the Regional Complaints 
Committee constituted by the Bank. 
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(c) The contractor shall be responsible for any monetary compensation that may need to be 
paid in case the incident involves the employees of the contractor, for instance any monetary 
relief to Bank's employee, if sexual violence by the employee of the contractor is proved. 

(d) The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues. 
 
(e) The contractor shall provide a complete and updated list of its employees who are                             
deployed within the Bank's premises.  
 
42. Force Majeure:  

If either party is unable to perform its obligations under this Agreement due to the occurrence 
of an event beyond its control (such as acts of God, war like situations, riots, labor strike, 
government actions, earthquakes, cyclones, typhoons, and other natural calamities, etc.), that 
party will not be deemed to have defaulted under this Agreement. Each party agrees to use 
all reasonable efforts to enable performance under this Agreement to continue. If the period 
of non-performance due to a force majeure event exceeds 30 days, the party whose ability to 
perform has not been so affected may, by giving written notice, terminate this Agreement.  

 

 

Signature of the tenderer with Seal  

Place:  

Date:                                                              
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Appendix  

The conditions Herein before Referred To  

1. Defects Liability Period  One year from the date of Virtual Completion 
Certificate   

2. Period of Final Measurement  3 months  

3. Date of Commencement  14th day from the date of letter of acceptance.  

4. Date of Completion  Date of virtual completion certificate.  

5. Rate of liquidated damages for non-
completion of work.  

0.25% per week of delay subject to a maximum 
of 10% of the contract value. 

6. Period for honoring certificates  3 months.  

  

  

 

Seal & Signature of Contractor  

Place:    

Date:  

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
     
  



50 
 

SECTION VI  

Check List 

Design, Supply, Installation, Testing and Commissioning of Roof Top Grid Interactive 
30KWp SPV based Solar Power System for Bank’s Main Office Building at RBI, 
Chandigarh 

                                               Commercial Conditions  

S. 
No. Description Bank’s Terms and conditions 

Acceptance 
of Bank’s 
terms and 
conditions 
(YES / NO) 

1 Validity  90 days from opening of tender part-I    

2 EMD  `34,000/- (Rupees Thirty Four Thousand Only)    

3 Terms of payment   As per applicable clause in Part I of the tender    

4 Technical 
specifications  

As per specifications in Part I of the tender     

5 Guarantee Period  One year from date of virtual completion.    

6 Service after sales 
during CAMC  

Quoted rates shall include the cost of 
repairs/maintenance including replacement of 
any material / assembly / equipment / spares / 
labour if found necessary and bi-monthly visit.  

  

7 Completion period  12 weeks from 14th day of letter of award of 
work.  

  

8 Liquidated damages  As per clause 3.17.2 mentioned in the tender    

9 Penalty during 
warranty & CAMC 
period  

`500/- per day subject to maximum of 50% of 
the annual maintenance charges, if the defect in 
the system is not rectified within the period of 2 
days  

  

10 Penalty for reduced 
Power Generation 
during  

As per applicable clause in Part I of the tender   

Part II should not contain any terms and conditions but only priced for bill of quantity.  Terms 
and conditions, if any, incorporated in Part II, will not be valid or considered.  

 

Place:    

Date:                                     Seal & Signature of Contractor  
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Schedule of Commercial Deviations 

We confirm that all commercial terms and conditions of the Bank except for deviations listed 
below are acceptable to us.  

Sr. No. Section No. Clause No. Deviation proposed 

(1) (2) (3) (4) 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

  
  
Seal & Signature of Tenderer  

Name        
Designation   
Date      
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Schedule of Technical Deviations 
We confirm that all technical terms and conditions and specifications of the Bank except for 
deviations listed below are acceptable to us.  

Sr. No. Section No. Clause 
No. 

Deviation proposed 

(1) (2) (3) (4) 

        

        

        

        

        

        

        

        

        

        

        

        

  

  

 

Seal & Signature of Tenderer.  

Name          

Designation       

Date   
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Section VII  

Technical Specifications 

7.0 Scope of Work  

The extent of the work shown and specified hereunder is defined to include all labour, 
materials, equipment, and supervision required for the design, fabrication, supply, installation, 
testing and commissioning of the complete solar power generation system, and subsequent 
upkeep and maintenance as defined.   

A. Generation of 30KWp (with required sets of PCUs/inverters to match with total 
capacity of 30KWp. Capacity of each PCU/inverter should not be less than 30 KWp) of 
Solar Energy based, conversion of the same to AC power with a guaranteed annual 
generation of 39,000 kWH (Thirty Nine Thousand kWH) per year during the first five years 
of operation at Bank’s power grid synchronization point including:  

(a) Design, Manufacturing, Factory Acceptance Test (FAT), supply, installation, testing and 
commissioning of Solar PV Modules (inclusive of Electrical, Electronic and Mechanical 
features) along with Power Conditioning Units (PCUs), as required and specified.  

(b) Design, Supply and installation of Module mounting structure / super structure on identified 
locations. The successful tenderer shall design their SPV Panel structure with Hot dipped 
galvanized steel and cement concrete (CC) foundation suitable for site condition. Design of 
SPV structure shall be certified /vetted by a recognized Govt. Engineering College viz. IIT / 
NIT etc. or by a reputed structural consultant and submitted for approval before taking up the 
structure and foundation works.  

(c) Supply, installation, testing and commissioning of three phase Power Conditioning Units 
(PCU),(inverter plus local grid synchronizing system), distribution panels, electrical 
switchgears, inverters, metering and connecting the system to the switch 
gear(MCB/Distribution Board) provided by the Bank for load and connecting up the system to 
the electrical grid, surge protection units etc. as required.  

(d) Supply and laying of all power and control cables, as per site requirement, on prefabricated 
GI cable trays including supply of cable trays, their installation, hangers, supports, cable 
terminations and all fixing accessories.  

(e) Earthing: Supply and installation of 3 nos.GI Pipe Earthing systems with an earth 
electrode minimum 2.5 m long and 50 mm dia as per IS 3043. 25x3 mm GI earth strip shall 
be provided from earthing station to the entire system. Earthing stations shall be provided with 
testing point for every pits as per relevant IS, including required earthing chamber with brick 
plaster and CI/MS cover, cutting of roads / paved areas & making good the damages as in 
original shape.  

(f) Testing and commissioning of the entire system including synchronizing with power grid 
and operation as required. The installation shall include the electrical switchgears, cabling, 
terminations, cable trays, inverters, metering and connecting the system to the electrical grid.  

(g) The PV modules shall be installed with the necessary tilt with the most effective orientation.  

(h) All related & required civil works will be the responsibility of successful tenderer.  

(i) Solar System capacity shall be demonstrated to the Bank’s Engineer.   

(j) Onsite training to RBI Engineers and Workmen for proper operation, maintenance and 
trouble shooting.  
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(k) Provision for periodic cleaning of the solar panels considering the ambient conditions of 
the site during DLP and CAMC. Water connection at the same floor at one point shall be 
provided by Bank.   

(l) We already have Net meter for existing 50KWp Grid Interactive Solar Plant, provided 
by local electricity supply agency / authority. The scope shall also include the required 
liaison with local electricity authority / Supply Company and / or with any other 
applicable authority for synchronizing of existing net meter. The bidder will pay the 
fees / charges, if any, to the power supply authority or any other authority as applicable 
for synchronizing Net Metering for this work and the Bank will reimburse the said fees 
/ charges on production of original receipts of such payment.   

(m) The bidder must take approval/NOC from the concerned local supply authority/any other 
statutory authority as applicable for above cited grid tied solar plant towards connectivity 
required if any. and submit the same to the Bank before commissioning of SPV plant.  

B. All Inclusive Upkeep & Maintenance during Defect Liability and Comprehensive 
Annual Maintenance Contract (CAMC) period  

During the Defect Liability period and CAMC period the contractor shall provide the all-Inclusive 
Upkeep & Maintenance services of the entire system as provided, including all spares and 
consumables. The system shall be maintained by the contractor for a period of minimum 10 
years from the date of handing over i.e. 09 years of CAMC after successful completion of one 
year of defect liability period of the system. The rates of the same are to be quoted separately 
as per Schedule of Quantities.   

In addition to the routine / periodic cleaning of the Panels, qualifies engineer of the contractor 
shall pay visit to the site at least once a quarter to check the system thorough and conduct 
preventive maintenance.  

Service to be provided by the Bank:  

Unless otherwise agreed by RBI, only the following services shall be provided in connection 
with this work:  

(a) Single point water source for cleaning of SPV panels near to the solar system. Further 
plumbing for distribution of water to various array locations, if required, to be provided by the 
contractor.  

(b) Provision of necessary switchgear in the LT distribution panel for connecting the solar 
energy-based AC power to the grid. However, the termination of cable to the switchgear shall 
be in the scope of the successful tenderer.   

7.1 MINIMAL TECHNICAL REQUIREMENTS / STANDARDS FOR SPV ITEMS / SYSTEMS  

7.1.1 PV MODULES:  
The PV modules must be indigenous and conform to the latest edition of any of the following 
IEC/ equivalent BIS Standards for PV module design qualification and type approval:  

Crystalline Silicon Terrestrial PV Modules:  IEC 61215 / IS14286  

In addition, the modules must conform to IEC 61730 Part 1- requirements for construction & 
Part 2 - requirements for testing, for safety qualification or Equivalent IS   

PV modules shall be suitable to be used in a highly corrosive atmosphere (coastal areas, etc.) 
must qualify Salt Mist Corrosion Testing as per IEC 61701 / IS 61701.  

  
7.2 RELEVENT STANDARD OF SYSTEM/ COMPONENTS/ ITEMS   
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7.2.1 The system/ components/ items of the SPV power systems/ systems deployed must 
conform to the latest edition of IEC/ Equivalent BIS Standards/ MNRE specifications / as 
specified below:  

  
System / 

 components / items 
Applicable BIS / Equivalent IEC Standard Or MNRE 

Specifications 

  Standard Description  Standard Number  

Charge Controller / 
Maximum peak power 
transfer (MPPT) units  

Environmental Testing  

  

IEC 60068-2 (1,2,14,30) / 
Equivalent BIS Std.  

Power Conditioners / 
Inverters including 
(Maximum peak power 
transfer) MPPT and 
Protections  

Efficiency Measurements  IEC 61683 / IS 61683  

Environmental Testing  

  

IEC 60068-2 (1, 2, 14, 30) 
/ Equivalent BIS Std.  

procedure of islanding 
prevention measures  

IEC 62116  

Cables  General Test and Measuring 
Method PVC insulated cables for 
working voltage up to and 
including 1100 V and UV 
resistant for outdoor installation  

IEC 60227 / IS 694 IEC 
60502 / IS 1554 (Pt. I & II)  

  

Switches / Circuit Breakers  

/ Connectors  

  

General Requirements 
connectors – safety A.C. / D.C.  

  

IEC 60947 part I, II, III /  

IS 60947 Part I, II,III EN 
50521  

Junction Boxes / 
Enclosures for Inverters / 
Charge Controllers / 
Luminaries  

General Requirements  IP 65 (for outdoor) / IP 21 
(for indoor) as per IEC 529  

  
7.3. AUTHORISED TESTING LABORATORIES / CENTERS  

7.3.1 The PV modules must be tested and approved by one of the IEC authorized test centres. 
Test certificates can be issued by any of the NABL / BIS Accredited Testing / Calibration 
Laboratories.  

7.3.2 Test certificates for the system/ components/ items from any of the National 
Accreditation Board for Testing and Calibration Laboratories (NABL) / BIS Accredited Testing 
Calibration Laboratories / MNRE approved test centres to be submitted to the Bank.  

7.4. IDENTIFICATION AND TRACEABILITY  
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Each PV module used in the solar power project must use a RF identification tag (RFID), which 
must contain the following information. The RFID can be inside or outside the module Laminate 
but must be able to withstand harsh environmental conditions.  

i. Name of the manufacturer of PV Module 

ii. Name of the Manufacturer of Solar cells of PV Module 

iii. Month and year of the manufacture (separately for solar cells and module).  

iv. Country of origin (separately for solar cells and module) 

v. I-V curve for the module 

vi. Peak Wattage, Im, Vm and fill factor (FF) for the module 

vii. Unique Serial No. and Model No. of the module 

viii. Date and year of obtaining IEC PV module qualification certificate 

ix. Name of the test lab issuing IEC certificate  

x) Other relevant information on traceability of solar cells and module as per ISO 9000 series.  

7.5 The contractor shall execute the whole & every part of the work in the most substantial 
manner and both as regard to materials and otherwise in every respect in strict accordance 
with the specifications. The contractor shall also confirm the execution of work exactly, fully 
and faithfully to designs, drawings & instructions in writing in respect of the work assigned by 
the Bank’s Engineer.  

7.6. ACTIONS TO BE TAKEN BY THE SUCCESSFUL TENDERER AFTER AWARD OF 
WORK  

7.6.1 Considering that time is the essence of the contract, the successful tenderer shall take 
the following actions immediately –  

(a) They shall contact the Bank’s Engineer in charge of the work, immediately after award of 
work and submit the agreement on non-judicial stamp paper of adequate value as per the 
relevant stamp act and the cost of the same shall be completely borne by the tenderer.  

(b) All the required submittals must be completed within 15 days from the date of issue of 
work order.  

(c) A programme chart shall be prepared for execution of the work within specified time and 
submitted to the Bank. The work-schedule chart/ bar-chart shall also include the time schedule 
for commencement of various activities of work like inspection & delivery of materials, 
commencement of work, completion of work etc. required for the execution & timely 
completion of work.   

7.6.2 All activities for execution of work shall strictly follow the programme chart so finalized 
unless advised otherwise by the Bank’s Engineer in writing. It shall be the responsibility of the 
contractor to adhere to this work-schedule and complete the work in the specified time. Any 
deviation from this schedule, for any reason, shall be brought to the notice of the Bank’s 
Engineer immediately to enable him to take necessary corrective action(s). Failure to submit 
the work schedule chart within the specified time or meeting the various committed deadlines 
shall be treated as delay on the part of the tenderer.  

7.6.3 Drawings indicating the design of Solar Power Generation System proposed along with 
designs for structures / foundations for SPV array duly certified / vetted by a recognised Govt. 
Engg. College etc. shall be submitted to the Bank’s Engineer, for approval, within fifteen (15) 
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days of the receipt of work order. The drawings shall indicate all relevant details about the 
component/equipment etc. The contractor shall submit all equipment information, which should 
include but not limited to the following and obtain approval:  

(a) General arrangement and dimensional layout   

(b) Schematic Drawing showing the SPV System, Power conditioning Unit(s), Circuit 
breakers, Junction Boxes, AC and DC Distribution Boards, meters etc. 

(c) Structural drawing along with foundation details for the structure.  

(d) Itemised bill of material for complete SPV system covering all the components and 
associated accessories.  

7.7 Testing of equipment / system: Type test certificates for all the tests specified for the 
factory built Solar PV modules and the component parts shall be submitted by the Bidder along 
with the bid.  

7.8.1 Factory Acceptance Test (FAT) of equipment:  Delivery of equipment is to be made 
to the site in accordance with the programme finalized in consultation with Bank’s Engineer. 
The equipment shall be delivered only after pre-delivery inspection has been carried out by 
RBI’s authorized representative. Pre-delivery inspection of equipment shall be carried at the 
factory premises of Regional Directors. The Bank shall be informed of such inspection at least 
07 days in advance.   

7.8.2 Testing at site after completion of installation:  

On completion of the installation, the tenderer shall conduct a system acceptance test. The 
tenderer shall propose a detail system acceptance test plan, which shall be jointly reviewed by 
RBI and the tenderer.  

(a) All units shall on their completion, be subjected to a performance test followed by an 
acceptance inspection and tests to determine that all parts of the installation confirm to the 
requirement and that all equipment function as required and the work has been carried out as 
specified.  

(b) Tests and inspections shall be made by the contractor in the presence of the Bank’s 
Engineer. Contractor shall notify the Bank’s Engineer in writing before the date of testing in 
order to facilitate arrangements for Bank’s Engineer to be present.  

(c) The contractor shall submit proposed testing procedure to the Bank’s Engineer before the 
date of testing.  

(d) All test instruments and personnel to carry out the testing and commissioning shall be 
provided by the contractor. Adequate supervision of the tests shall also be maintained.  

(e) Corrective measures, if necessary, shall be carried out at no cost to the Bank.  

(f) Performance Test at Site: After installation of the complete system, its operating capability 
shall be demonstrated. The contractor shall provide personnel, tools, etc. for testing. The 
performance test shall be conducted in the presence of Bank’s Engineer or his authorized 
representative for a minimum of (10) ten hours for ten working days as per the following: -  

i. Measurement of peak DC & AC power generated shall be taken every day for 10 working 
days at available load condition.   

ii. Auto operation of the complete system Correction of unsatisfactory operation during test 
period, if any deficiencies or variations in the design, fabrication or operation causing 
unsatisfactory performance is noticed, then same shall be corrected to provide satisfactory 
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performance. Manufacturer/Contractor shall have appropriate service personnel at site during 
the test period to service or adjust the systems equipment as required.  

7.8.3   Acceptance of system: after completion of the system performance tests a joint 
acceptance inspection shall be carried out by Bank’s Engineer and the representative of the 
contractor. The purpose of this inspection shall be to determine that the system has been 
furnished and installed as specified. If the system is not acceptable for reasons of non-
compliance to the drawings and specifications, the contractor shall make immediate 
corrections within the construction schedule. A final acceptance inspection shall be done to 
determine all corrections have been made.   

7.9 TRAINING  

The contractor shall include in his tender cost of training of Bank’s technical staff. Initial training 
of operating and maintenance personnel shall be provided at site to ensure competence in the 
operation and maintenance of the system provided. The training programme shall include but 
not limited to the following elements:  

A) OPERATING TRAINING  

i) System description including electrical, electronic and mechanical sub-system and their 
functions.  

ii) System operating procedures.  

iii) System operating characteristics.  

iv) System limitations.  

v) On-site system operation.  

B) MAINTENANCE TRAINING  

i) System description including electrical, electronic and mechanical sub-systems and 

their functions.  

ii) System and component trouble-shooting  

iii) On-site inspection, operation and maintenance  

iv) Schedule of maintenance, safety checks and procedures.  

7.10 DETAILED SPECIFICATIONS  

Solar PV system shall consist required number of PV modules, module mounting structures, 
MPPT/PCU with data logger, Junction box and distribution boards, cables and hardware, 
earthing, surge arrestors, tool kit, related civil works, and control & monitoring system etc. The 
specifications of these items are as under:  

7.10.1 Solar PV Modules:  

(a) The solar photo-voltaic module of ≥ 300W power output under Standard Test Condition 
(STC) to be provided with high efficiency of more than 15% multi or mono crystalline silicon 
solar cells.  

(b) The solar cell shall have surface anti-reflective coating to help to absorb more light in all 
weather conditions.  
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(c) It should have rugged design to withstand tough environmental conditions and high wind 
speeds (over 150 km/h). It shall perform satisfactorily in relative humidity up to 95% and 
temperature between 10°C and 85°C.   

(d) PV modules must be designed for their output peak watt capacity, which should not be 
less than 90% at the end of 10 years and 80% at the end of 25 years.  

(e) The PV module should be IEC 61215-Ed 2 & 61730-1&2 / UL certified and with MNRE 
(GOI)-SEC test certificate or from other accredited / approved labs. The I-V characteristics of 
all suitable modules as per specifications, to be used in the systems are required to be 
submitted at the time of supply.  

7.10.2 Module Mounting Structures:  

i) The module mounting structure to be designed in such a way that it will occupy minimum 
space without sacrificing the output from suitable number of solar modules in series.  

ii) The structure shall be designed to allow easy replacement of any module & shall be in line 
with the site requirements.  

iii) The frames and leg assemblies of the mounting structure should be of standard M.S. 
sections of angle, channel, tubes and any other sections conforming to IS: 2062. These 
structures should be hot dip galvanized for the long life in external weather conditions.   

iv) The mounting structure should be of Fixed Type, Tilt angle suitable to site, Foundation 
PCC, fixing type with SS 304 fastener with clamp fitted to provide rigidity to the structure.  

v) Galvanized Steel Structural must be considered for all type structural steel proposed for 
the power system.  

vi) The array structure shall be grounded properly using earthing kit.  

vii) Design drawings with material selected shall be submitted for prior approval of Bank.  

7.10.3 PCU / MPPT / INVERTER:  

(a) PCU / MPPT and 3 phase with neutral inverter shall be supplied as integrated unit 
depending upon the size of the solar power system. It should conform to IEC61683 and must 
additionally conform to the relevant national/ international Electrical Safety Standards 
IEC60068-2. To minimize power losses the PCU should be microprocessor& micro controller 
based having inverter, which converts DC energy produced by the solar array to 3 phase with 
neutral AC energy.  

(b) The PCU shall be mounted either on a suitable MS stand on the floor or on the wall with 
proper supports in the control room. All cable entry to and from the PCU shall be fully sheathed 
to prevent access of rodents, termites or other insects into the PCU from bottom/top of the 
PCU.  

(c) PCU should be communicating on the Modbus TCP Protocol and should be provided with 
Ethernet port(s) for communication. The Modbus register mapping details of the inverter shall 
be provided to the Bank along with the technical specifications of the PCU in the tender Part-
I.   

(d) The PCU should provide the following minimum Indications (through LEDs & LCD display)  

• Inverter ON  

• Grid ON  

• Inverter under voltage/over voltage  
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• Inverter over load  

• Inverter over temperature.  

• Protections:  

• Over voltage both at input & output  

• Over current both at input & output  

• Over/under Grid frequency  

• Over temperature  

• Short circuit  

• Protection against lightening  

• Surge voltage induced at output due to external source.  

(e) The inverter shall be designed for continuous, reliable power supply as per specifications. 
The inverter shall have high conversion efficiency from 25 percent load to the full rated load. 
Output Sine wave with less than 3% THD from no load to full load at 0.8 pf lag or lead. The 
efficiency of the inverter shall be more than 94% at full load and more than 80% at   partial 
load (50%-75%). The supplier shall specify the conversion efficiency in the offer.  

(f) The inverter should be capable of operating under ambient temperature 0- 55°C, Humidity 
0-95% RH  

(g) The inverter shall have internal protection arrangement against any sustained fault in the 
feeder. The inverter shall have provision for input & output isolation.  

(h) Inverter shall be tested for islanding protection performance and should be provided. 
When the mains power is off, the PCU should also get automatically off so that back-feeding 
to the grid is not possible.  

(i) The software (Plant Manager & PC for remote monitoring through LAN) and hardware 
except PC, required for interfacing the system are to be supplied.  

(j) Maximum Power Point Tracker (MPPT) shall be integrated into the PCU to maximize 
energy drawn from the Solar PV array. The details of working mechanism of MPPT shall be 
furnished. Each solid-state electronic device shall have to be protected to ensure long life of 
the inverter as well as smooth functioning of the inverter.  

(k) The dimension, weight, foundation, makes details etc. of the PCU / Inverter shall be clearly 
indicated in the detailed technical document. Good quality & reputed proven makes having 
minimum two years of trouble free successful functioning in similar solar PV system should be 
supplied.  

(l) The PCU shall be capable of complete automatic operation, including wake-up,       
synchronization & shut down  

(m) Built-in with data logging to remotely monitor system performance through external PC 
shall be provided (PC shall be provided by Bank)  

7.10.4 Junction box and distribution boards:  

(a) The junction boxes should be dust, vermin & waterproof & made of FRP/ABS plastic for 
outdoor use and IP 65 rated (for outdoor) / IP 21 (for indoor) and IEC 62208, for long-term use 
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in PV systems. In addition, the direct connection between the strings and the spring clamp 
connectors should ensure a durable and safe installation.  

(b) The junction boxes shall have suitable cable entry points fitted with cable glands of 
appropriate sizes for both incoming & outgoing cables. Suitable markings shall be provided 
on the bus bar for easy identification & cable ferrules shall be fitted at the cable termination 
points for identification.  

7.10.5 Cables and hardware:  

(a) Flexible copper cables of appropriate size and voltage rating of 660/1000V to be used in 
the system and shall conform to IS 694/1554 standards. The cable should have excellent 
resistance to heat, cold, water, oil, abrasion, UV radiation.  

(b) Required sizes of flexible copper cables between array interconnections, array to junction 
boxes, junction boxes to Inverter and aluminium armoured cable from inverter / AC DB to 
location of propose Net Meter/ power synchronise, etc. shall be so selected to keep the voltage 
drop (power loss) of the entire solar system to the minimum. The cables (as per IS) should be 
insulated with a special grade PVC compound formulated for outdoor use.   

(c) Cable Routing/ Marking: All cable/wires are to be routed in a GI cable tray and suitably 
tagged and marked with proper manner by good quality ferule or by other means so that the 
cable easily identified.  

(d) As per site requirement Cable laying through underground / across the road by providing 
necessary GI pipe is within the scope of work of the tenderer.  

(e) The Cable should be so selected that it should be compatible up to the life of the solar PV 
panels i.e. 25years.  

7.10.6 Instrumentation, measurement and monitoring: -  

The scope of work shall include for supply and installation of pyrometer, temperature probes 
for recording the solar panel temperature, anemometer for measuring the wind speed. All these 
instruments shall be integrated and the data should be logged for viewing on the PC screen. 
Necessary software also shall be provided for the same.   

Data Logging Provision for system monitoring, time and date stamped system data logs for 
analysis shall me made.   

Metering and Instrumentation for display of systems parameters and status indication to be 
provided.  

PV array energy production: Digital Energy Meters to log the actual value of AC/ DC voltage, 
Current & Energy generated (each day / cumulatively) by the PV system shall be provided.  

Solar Irradiance: An integrating Pyranometer (Class II or better) shall be provided, with the 
sensor mounted in the plane of the array. Readout integrated with data logging system.  

Temperature: Temperature probes for recording the Solar panel temperature and ambient 
temperature to be provided complete with readouts integrated with the data logging system  

Wind Speed: An integrated wind speed measurement unit to be provided.   

All major parameters available on the digital bus and logging facility for energy auditing shall 
be available on the PC display.  

The following parameters should be accessible via the operating interface display.  

(a) AC Voltage.  
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(b) AC Output current.  

(c) Output Power  

(d) DC Input Voltage.  

(e) DC Input Current.  

(f) Time Active  

(g) Time disabled.  

(h) Time Idle  

(i) Temperatures (oC).  

(j) Inverter Status.  

7.11.1System protections requirements: Protective function limits (Viz-AC Over voltage, AC 
Under voltage, over frequency, under frequency, ground fault, PV starting voltage, PV stopping 
voltage, over voltage delay, under voltage delay, Ground fault delay, PV starting delay, PV 
stopping delay).  

7.11.2 In addition to above, the system shall be provided with the following:  

(a) Earthing: The structure of the PV arrays will be grounded properly using adequate number 
of earthing. All metal casing / shielding of the system shall be thoroughly grounded to ensure 
safety of the solar systems.   

(b) Lightning and O/V protection: The SPV systems shall be provided with lightning & over 
voltage protection. The main aim in this protection shall be to reduce the over voltage to a 
tolerable value before it reaches the PV or other sub- system components. The source of over 
voltage can be lightning, atmosphere disturbances etc.  

(c) All wiring/cables should be in proper conduit or suitable casing and wires should not be 
hanging loose.  

(d) All connections are to be made through suitable cable/lug/terminals; crimped properly & 
with use of Cable Glands.  

(e) Switches / Circuit Breakers / Connectors-safety IS/ IEC 60947 part I, II & III, EN 50521  

(f) Fuses to be provided to protect against short circuit conditions.  

(g) Details of solar power system design and layout for all systems shall be submitted along 
with Technical bid (Part-I)  

(h) All the components of the systems viz PV modules, Electronics, etc. should have type 
approval / test certificates as per MNRE guidelines  

(i) All components and materials used in the system should be of good quality & conform to 
the BIS / IEC standards / specifications, wherever available / applicable.  

(j) Each system should have number plate with name & logo of the manufacturer and the 
month / year of installation.  

(k) Operation and Maintenance / Instruction Manual (with Do’s and Don’ts) to be provided with 
each system.  

(l) Danger boards should be provided as and where necessary as per IE Act. / IE   rules as 
amended up to date.  
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7.11.3 ENVIRONMENT/MAINTENANCE/ SAFETY DESIGN PARAMETERS  

i) Environment  

All components and materials are to be designed and selected for long service life under local 
environment conditions.   

(ii) Maintenance consideration  

(a) Particular attention shall be given to keep components simple, rugged and easily 
accessible for routine maintenance and components replacement.  

(b) Major assemblies and components such as, electrical components/controls shall be 
interchangeable and easily removable/replaceable without extensive dismantling of other 
assemblies of components.  

(c) All wiring shall be of a uniform colour coding and marking system throughout indicating 
wiring terminations to permit rapid effective tracing and trouble shooting. Maintenance manual 
shall reflect said colour coding/markings.  

(d) To facilitate identification, each item of equipment shall have a name plate of corrosion 
resistant metal attached in a conspicuous location.  

(iii) Safety considerations  

All components shall be designed to have fail proof performance. In the event of an equipment 
failure or external influence such as improper operation, power failure or other adverse 
conditions affecting the proper function of the system or equipment, the said system or 
equipment shall revert to a safe state.  

  

 

Seal & Signature of the Tenderer   

Place:  

Date:                                                                           
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ANNEXURE-A  

A. SCHEDULE OF TECHNICAL INFORMATION  

i) Enclose a write up on the system design proposed for 
this project specifically indicating how the power 
generated from the solar energy will be synchronized 
with the local grid. 

  

ii) Enclose a single line diagram (SLD) / schematic layout 
for the proposal indicating the ratings and quantity of 
major components viz. SPV Modules, nos. of arrays, 
AC & DC distributions, PCUs etc. for the Solar plant.  

  

iii) Enclose the proposed layout of the SPV module array 
showing the spacing between arrays, walk way width 
etc. for the Solar plant.  

  

iv) Confirm the minimum guaranteed annualized energy 
(KWH/year) that will be generated from solar energy 
source and available for internal use for 25 years.  

Please fill up the format 
Enclosed under Annex. B 
for the Solar plant.  

v) Confirm the area required by the bidder for installation 
of SPV panels along with its structure, maintenance, 
walk ways to provide a generating capacity of 30 KWp 
as required in the tender.  

Length in Meter_______  

Width in Meter ________  

Total area in sqm. ______  

vi) Enclose drawing showing typical arrangement for 
mounting of SPV modules along with dimension and 
nature of foundation for above Solar plant.  

(plan, elevation and section 
to be enclosed)  

vii) Confirm the total quantum of AC power to be available 
from the installed SPV Modules  

 ___________ KVA  

viii) Confirm the location of energy meters to be provided 
for continuous measurement of AC power generated.  

  

ix) Please confirm the acceptance test procedures to be 
adopted during FAT for the SPV Modules. Also indicate 
the standard to be followed.  

  

x) Please confirm the acceptance test procedure to be 
adopted on completion of the work for the major 
components and the complete system at site.  

 

xi) Please attach the Modbus Register mapping details of 
the offered Inverter(s) for communication.   
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B. SCHEDULE OF TECHNICAL DATA TO BE FUNISHED BY THE CONTRACTOR (FOR 
30KWp SOLAR POWER PLANTS)  

S. 
No. Description Details of the offered 

product 

A SPV MODULE    

i. Manufacture’s Name & Address    

ii. Type of Modules with cat. Reference    

iii. Design of module at standard test condition    

a) Peak power watt    

b) Peak power voltage    

c) Peak power current    

d) Open circuit voltage    

iv. No. of SPV Modules proposed to achieve the minimum 
rated DC power i.e. 30KWp   

  

v. Short circuit current of PV module (Amp.)    

vi. Open circuit voltage of PV Module (V)    

vii. Max. power rating of one PV Module (KWp) (not less than 
300Wp)  

  

viii. Photo electrical conversion efficiency of   

SPV module (not less than 15%)  

  

ix. Fill factor of the SPV module (> 0.70)    

x Designated life of the SPV modules    

xi. Overall dimensions (in mm)    

xii. Weight    

xiii Frame materials    

xiv. Reference of Standards / approval, if any    

xv. Life of SPV Module (Years of Operation)    

B PV ARRAY CAPACITY    

i. Number of Module in series in each array     

ii. Peak power rating of one array    

iii. Number of array considered to achieve the specified 
output  

  

C MODULE MOUNTING STRUCTURE    
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i) Type of structure and its materials used in frame and 
accessories  

  

ii) Type of mounting structures (Fixed or any other type)    

iii) Overall dimensions    

Iv) Type of mounting    

v) Surface azimuth angle of PV Modules    

vi Tilt angle (Slope) of PV module    

vii. Confirm structure & module frame shall be designed at 
wind speed 150 km/hr.  

  

D POWER CONDITIONING UNITS (PCUs)    

i. Manufacturer’s name & address    

ii. Type of PCU (Centralized or string type)    

iii. Number of units proposed for each set of solar plant.    

iv. Rated capacity of each PCU for each set of solar plant.    

v. Input DC Voltage range of each PCU for each set of solar 
plant.  

  

vi. Output voltage    

vii. Frequency    

viii. Minimum efficiency at full load    

ix. Location (outdoor/indoor)    

x. Output wave shape    

xi. Dimensions in mm    

xii. IP protection level    

xiii. Type of cooling required    

xiv Type of mounting    

xv. Suitability for specified Ambient Temp. range & Humidity at 
Chandigarh, India  

  

xvi. Type of Protection provided    

xvii Over Load Condition   Yes/No  

xviii Short Circuit Protection   Yes/No  

xix Low/High Voltage Protection   Yes/No  

xx Power Electronic Component Protection Yes/No  Yes/No  
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E. METERING    

i. Nos. of meters proposed to be provided for measurement 
of actual value of AC/ DC voltage, Current & Energy 
generated (each day / cumulatively) by the PV system shall 
be provided.   

  

ii. Location of meters    

iii. Manufacturer’s name & address    

iv Confirm compliance with laid down specification     

  

 

 

Seal & Signature of the Tenderer 

Place:  

Date:                                                                
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ANNEXURE-B 

NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of Roof Top Grid 
Interactive 30KWp SPV based Solar Power System for Bank’s Main Office Building at RBI, 
Chandigarh  

GUARANTEED ENERGY GENERATION FOR 25 YEARS 

Note: Efficiency of each solar PV System shall be guaranteed to minimum 90% at the end of 
10 years and 80% at the end of 25 years.  

Year Total (KWh) of guaranteed generation 

Year 1   

Year 2   

Year 3   

Year 4   

Year 5   

Year 6   

Year 7   

Year 8   

Year 9   

Year 10   

Year 11   

Year 12   

Year 13   

Year 14   

Year 15   

Year 16   

Year 17   

Year 18   

Year 19   

Year 20   

Year 21   

Year 22   
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Year Total (KWh) of guaranteed generation 

Year 23   

Year 24   

Year 25   

 

 

Seal & Signature of the tenderer 

Place:  

Date:                                                  
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ANNEXURE-C 

Format for undertaking for product & maintenance support 

(To be submitted by the tenderer) 

NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of Roof Top Grid 
Interactive 30KWp SPV based Solar Power System for Bank’s Main Office Building at RBI, 
Chandigarh. 

Pursuant to a contract awarded by Reserve Bank of India for the full scope of work as 
contained under the tender document for the above mentioned work or part thereof, we 
………………………….. (full name of the firm with address), hereby undertake the complete 
responsibility for providing full product support and also maintenance support for the entire 
period of the designed life of the equipment so supplied and installed by us, promptly and 
expeditiously.  

Further, in case any of the component(s), materials or parts used in the system so provided 
goes out of production, then we will make available the blue prints, drawings of the spare parts 
and specifications of materials at no cost to the RBI, as and when required in connection with 
the equipment to enable the RBI to procure spare parts from other sources.  

Thanking You  

Yours faithfully,  

  

  

(Signature of the Contractor / Firm with Company’s Seal)  
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ANNEXURE-D 

Undertaking regarding declaration of debarment by public institution(s) 
(To be submitted by the tenderer on their letterhead) 

Name of work: Design, Supply, Installation, Testing and Commissioning of Roof Top Grid 
Interactive 30KWp SPV based Solar Power System for Bank’s Main Office Building at RBI, 
Chandigarh  

1. I / we ……………………………………………… (Name of the bidder) declares that 

(a) I / we or nay of our allied firm* is / are not debarred / suspended / blacklisted by any 
public institution / entity in India or any other country as on ……………………. (last 
date of submission of bid). 

(b) I / we or any of our allied firm* have not made any transgression in respect of the code 
of integrity (as mentioned in the tender) with any public institution / entity in India or 
any other country in last three years as on ……………………. (last date of submission 
of bid). 

(c) I / we will inform the Bank in writing, in case, I / we or any of our allied firm* is / are 
debarred / suspended / blacklisted by any public institution / entity in India or other 
country on or before award of work for the captioned work. 

2. I / we ……………………………………………… (Name of the bidder) declare that I /we or 
our allied firm* ………………………….. (Name of the allied firms(s)) is / are debarred / 
suspended / blacklisted by ………………………………………………….. (Name and address 
of public institution in India or any other country) and the same effective up to …………….. 
(date). A copy of such letter is attached for your information and record. 

 

 

(seal and signature of the bidder) 

Date: 

Place: 

(Note: Strike out one of the above two declarations which is not applicable) 

 

*Allied firm: A firm would be termed as “allied firm” if the management is common, or 
substantial or majority shares are owned by the banned / suspended firm and by virtue of this 
it has a controlling voice. Further all successor firms will also be considered as allied firms. 
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ANNEXURE-E 

Undertaking 

(To be submitted for SPV Modules and PCU separately)  

(Undertaking by manufacturer of SPV Modules and PCUs regarding the manufacture’s 
obligation to extend uninterrupted after sales service to RBI)  

NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of Roof Top Grid 
Interactive 30KWp SPV based Solar Power System for Bank’s Main Office Building at RBI, 
Chandigarh.  

We, the manufacturer of Solar Power System Component(s) undertake to provide continued 
after sales service including but not restricted to the following services.  

(a) To guarantee uninterrupted supply of spare parts throughout the designed life of  

(b) SPV modules and PCU’s. The designed life of SPV modules and PCU’s shall be as 
indicated elsewhere in the technical bid.  

(c) To assist RBI in investigation of failure/malfunctioning of any part or system as and when 
called for by RBI during and after defects liability period.  

(d) We shall propose with cost estimate, any modification / up gradation of safety features, 
design modification / improvements to be incorporated in the SPV modules and PCU’s 
subsequent to completion of the contract and suggest a time schedule to implement the same 
to enhance performance, reliability / life of SPV modules and PCU’s.  

(e) We hereby undertake to provide the above services and respond to RBI’s 
queries/requests in reasonable time notified by RBI during the design life of the  

(f) SPV modules and PCU’s.  

(g) Any breach of above undertaking will entail RBI to take any or all actions mentioned below 
as deemed fit by RBI. 

i) To place on record the performance of firm either in the RBI Web Site or other publications.  

ii) Intimate the Regulatory Authorities / bodies or other Banks.  

iii) Restrict the firm’s participation in further tendering in RBI.  

  

  

(Name and address of the company with Company Seal) 

Date:   

Note: This undertaking shall be furnished by the manufacturer of SPV Modules and PCUs. In 
case the manufacturers of these two items are different, separate undertakings must be 
furnished by the respective manufacturer.  
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ANNEXURE-F 

DECLARATION OF COUNTRY OF ORIGIN 

(To be furnished by the tenderer)  

NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of Roof 
Top Grid Interactive 30KWp SPV based Solar Power System for Bank’s Main Office 
Building at RBI, Chandigarh. 

This is to certify that  

The SPV Modules & PCU’s offered are new:  

The SPV Modules will be manufactured, assembled and offered for inspection before dispatch 
the works / factory of ___________ (address) ___________________________________ 
_________________________________________________________________________
__. 

Therefore, Country of Origin of SPV Modules shall be ___________________________. c) 
The Power Conditioning Units (PCUs) will be manufactured, assembled and offered for 
inspection before dispatch at the works / factory of (address India) 
_________________________________________________________________________
_____________________________________________________.  

Hence the Country of Origin of PCUs shall be ______________________.  

Date:   

(Name of the Company with address and Company Seal)  

Note: There could be different country of origin for SPV Modules & PCUs. Specific address 
shall be provided for carrying out pre-delivery inspection at the works of the manufacturer.  
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ANNEXURE–G   

Factory Acceptance Test  

1. Solar PV Modules: The Solar PV modules shall be tested at the factory in the following 
manner:  

(i) Physical Inspection: The PV modules shall be inspected for its physical parameters such 
as dimensions, material and workmanship etc.  

(ii) Performance Parameter: The Solar PV modules shall be tested at the factory on a sun 
simulator at Standard Temperature Conditions (STC) for the following Parameters:   

(a) Open Circuit Voltage (Voc)  

(b) Short Circuit Current (Isc)  

(c) Max. Power (Pmax.)  

(d) Voltage at Max. Power (Vmax.)  

(e) Current at Max. Power (Imax.)  

(f) Fill Factor  

(g) Module efficiency  

2. Power Conditioning Unit:  The power conditioning unit shall be inspected for the display 
of parameters as mentioned in the tender either at factory of OEM / Integrator or at site.  
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ANNEXURE-H   

(On client’s letter head) 

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 

Name & address of the Client     

Details of Works executed by Shri /M/s       

1  Name of work with brief particulars      

2  Agreement No. and date      

3  Agreement amount      

4  Date of commencement of work      

5  Stipulated date of completion      

6  Actual date of completion      

7  Details of compensation levied for 
delay (indicate amount) if any  

 

8  Gross amount of the work completed 
and paid  

 

9  Name and address of the authority 
under whom works   executed  

 

10  Whether the contractor employed 
qualified Engineer / Overseer during 
execution of work? 

 

11  i) Quality of work (indicate grading)  Outstanding / Very Good / Good / Satisfactory 
/ Poor 

 ii) Amt. of work paid on reduced 
rates, if any.     

 

12  i) Did the contractor go for 
arbitration?         

 

 ii) If yes, total amount of claim  

 iii) Total amount awarded  

13  Comments on the capabilities of the 
contractor. 

 

 a) Technical proficiency  Outstanding / Very Good / Good / Satisfactory 
/ Poor 

 b) Financial soundness   Outstanding / Very Good / Good / Satisfactory 
/ Poor 

 c) Mobilization of adequate T & P    Outstanding / Very Good / Good / Satisfactory 
/ Poor 
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 d) Mobilization of manpower   Outstanding / Very Good / Good / Satisfactory 
/ Poor 

 e) General behavior Outstanding / Very Good / Good / Satisfactory 
/ Poor 

 
Signature of the Reporting Officer* 
with Office seal 

 

  

* Regarding performance report / client’s certificate, for works carried out for Government / 
public Sector companies, the certificate should be signed by the concerned Executive 
Engineer or an officer in an equivalent or higher rank. For works carried out for Private 
companies, Copy of TDS has to be submitted for proving the credentials / contract amount.  

(i) All columns should be filled in properly  

(ii) The Client Certificates should be submitted for each of the Prequalification work/s  
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ANNEXURE-I 

FORMAT OF BANKERS' CERTIFICATE 

1. Composition of the firm (whether Partnership” / Private Limited / Proprietorship / Public 
Limited)  

2. Name of the Proprietor/ Partners/ Directors of the firm.  

3. Turnover of the firm for the last 3 financial years as on March 31, 2022 (year wise).  

FY 2019-20 = 

FY 2020-21 = 

FY 2021-22 = 

4. Credit facility/ Overdraft facility enjoyed by the firm.  

5. Dealings  

6. The period from which the firm has been banking with your bank.  

7. Any other remarks.  

8. You may also kindly forward your opinion whether the above firm is considered financially 
sound to be entrusted with the contract for works estimated to cost `17.00 Lakhs.  

  

  

(Signature)  

For the Bank   

Note:  

(i) Bankers' certificates should be on letter head of the Bank, addressed to RBI.  

(ii) In case of partnership firm, certificate should include names of all partners as recorded with 
the Bank 
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ANNEXURE-J 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

(On Non-Judicial Stamp Paper of appropriate value) 

Know all men by these presents, We……………………………… (Name of the Bidder and 
address of their registered office) do hereby constitute, appoint and authorise Mr. / Ms. 
………………………… ……………………………………..…………… (Name and residential 
address of Power of Attorney holder) who is presently employed with us and holding the 
position of ………………………………… as our attorney, to do in our name and on our behalf, 
all such acts, deeds and things necessary in connection with or incidental to our bid for the 
Design, Supply, Installation, Testing and Commissioning of Roof Top Grid 
Interactive 30KWp SPV based Solar Power System for Bank’s Main Office 
Building at RBI, Chandigarh including signing and submission of all documents and 
providing information / responses to RBI, representing us in all matters before RBI, and 
generally dealing with RBI in all matters in connection with our proposal for the said Project.   

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 
shall and shall always be deemed to have been done by us.  

Note:   

(i) Power of Attorney should be properly stamped and notarized. 

(ii) Power of Attorney furnished shall be irrevocable.  

  

 

Signature/(s) of the Bidder  

Name(s)  

Stamp / Seal of the Bidder  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified).  

    
  

 
 
 
 
 

  



 
 

79 
 

ANNEXURE-K  

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY 
(On Non-Judicial Stamp Paper of appropriate value) 

Place:______________ 

Date:______________ 

The Regional Director  
Reserve Bank of India 
Estate Department 
Chandigarh-160017 

Madam / Dear Sir,  

Name of Work: Design, Supply, Installation, Testing and Commissioning of Roof Top 
Grid Interactive 30KWp SPV based Solar Power System for Bank’s Main Office Building 
at RBI, Chandigarh 

Ref.: NIT / Advt.No.: RBI/Chandigarh/Estate/141/22-23/ET/216               Date: July 28, 2022 

WHEREAS 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 
(hereinafter called the „RBI‟) has invited tenders for the captioned work (hereinafter called “the 
said tender”) on the terms and conditions mentioned in the said tender documents. 

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee 
for a sum of ₹34,000/- (Rupees Thirty Four Thousand Only) as Earnest Money Deposit 
(EMD). 

M/s (Name of the Tenderer / Bidder) _____________, (hereinafter called as “the Tenderer/ 
Bidder”), who are our Clients/Constituents intend to submit their tender/ Bid for the said work 
and have requested us to furnish Bank Guarantee to RBI in respect of the said sum of 
₹34,000/- (Rupees Thirty Four Thousand Only) in respect of EMD. 

NOW THIS GUARANTEE WITNESSETH 

1. We ………………………………. (Name of the Bank) do hereby agree with and undertake to 
RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion that the 
Tenderer have not performed their obligations under the said conditions of the tender or have 
committed a breach thereof, which conclusion shall be binding on us as well as the said 
Tenderer; we shall on demand by the RBI, pay without demur to the RBI, a sum of ₹34,000/- 
(Rupees Thirty Four Thousand Only) or any lower amount that may be demanded by the 
RBI. Our guarantee shall be treated as equivalent to the Earnest Money Deposit for the due 
performance of the obligations of the Tenderer under the said Conditions, provided, however, 
that our liability against such sum shall not exceed the sum of ₹34,000/- (Rupees Thirty Four 
Thousand Only). 

2. We also agree to undertake to and confirm that the sum not exceeding ₹34,000/- (Rupees 
Thirty Four Thousand Only) as aforesaid shall be paid by us without any demur or protest, 
merely on demand from the RBI on receipt of a notice in writing stating that the amount is due 
to them and we shall not ask for any further proof or evidence and the notice from the RBI shall 
be conclusive and binding on us and shall not be questioned by us in any respect or manner 
whatsoever. We undertake to pay the amount claimed by the RBI within a period of one week 
from the date of receipt of the notice as aforesaid. 
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3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Tenderer. 

This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said tender 
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the 
Tenderer or any other matters in connection therewith shall not discharge us in any way and 
our obligation under this guarantee. This guarantee shall be discharged only by the 
performance by the Tenderers of their obligations and in the event of their failure to do so, by 
payment by us of the sum not exceeding ₹34,000/- (Rupees Thirty Four Thousand Only). 

b) Our liability under these presents shall not exceed the sum of ₹34,000/- (Rupees Thirty 
Four Thousand Only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 
part of our said constituents/clients in tendering for the said work or their obligations there 
under or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to ___________ (six months from the last date of 
receipt of tender) provided that if so desired by the RBI, this guarantee shall be renewed for a 
further period as may be indicated by them on the same terms and conditions as contained 
herein. 

e) Our liability under these presents will terminate unless these presents are renewed as 
provided hereinabove on the or on the day when our said constituents comply with their 
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 
whichever date is later. Unless a claim or suit or action is filed against us within or any extended 
period, all the rights of the RBI against us under this guarantee shall be forfeited and we shall 
be released and discharged from all our obligations and liabilities hereunder. 

Yours faithfully, 

 

 

For and on behalf of Bank. 

Authorised Official (with seal) 

 

 

 

 

 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified).  
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 ANNEXURE-L 

Proforma of Bank Guarantee For Security Deposit 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of 
the issuing bank) 

Place: _______________  

Date: ________________  

The Regional Director  
Reserve Bank of India 
Estate Department 
Chandigarh-160017 

Madam / Dear Sir,  

“Design, Supply, Installation, Testing and Commissioning of Roof Top Grid Interactive 
30KWp SPV based Solar Power System for Bank’s Main Office Building at RBI, 
Chandigarh” 
 
Bank Guarantee for PERFORMANCE SECURITY DEPOSIT  

WHEREAS  

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Fort, Mumbai, 
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter 
called the "Contract") to M/s _____________ (Name of the Contractor) (hereinafter called " the 
said Contractor" which expression shall include its successors and assigns).  

AND Whereas we are aware that an agreement has been executed between the Reserve Bank 
of India and the contractor and in terms of clause ________of the said agreement the 
contractor is bound by the said Contract to submit to RBI a Performance Security for a total 
amount of ₹________________ (Rupees ______________ ________________________ 
Only) (Amount in figures and words) for the due fulfilment by the said contractor of the terms 
and conditions contained in the contract. We,_______________(Name of the Bank), 
(hereinafter called “the Bank”), at the request of M/s __________________, the contractor, do 
hereby undertake to pay to the RBI an amount not exceeding ₹________________ as 
Performance Guarantee for due fulfilment of the terms and conditions of the contract.  

NOW THIS GUARANTEE WITNESSETH  

1. We _______________________ (Name of the Bank) do hereby agree with and undertake to 
RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion that the 
Contractor has not performed his obligations under the said conditions of the contract or have 
committed a breach thereof, which conclusion shall be binding on us as well as the said 
contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs. 
(Rupees only) or any lower amount that may be demanded by the RBI. Our guarantee shall 
be treated as equivalent to the Performance Guarantee Amount for the due performance of 
the obligations of the Contractor under the said Contract, provided, however, that our liability 
against such sum shall not exceed the sum of ₹________________ 
(Rupees____________________________________ Only).  

2. We also agree to undertake to and confirm that the sum not exceeding ₹________________ 
(Rupees____________________________________ Only) as aforesaid shall be paid by us 
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without any demur or protest, merely on demand from the RBI on receipt of a notice in writing 
stating that the amount is due to them and we shall not ask for any further proof or evidence 
and the notice from the RBI shall be conclusive and binding on us and shall not be questioned 
by us in any respect or manner whatsoever. The Bank shall pay to RBI any money so 
demanded notwithstanding any dispute/disputes raised by the Contractor in any suit or 
proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability 
under this guarantee shall be absolute and unequivocal. We undertake to pay the amount 
claimed by the RBI within a period of one week from the date of receipt of the notice as 
aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Contractor.  

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.  

We hereby further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said Contract 
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the 
Contractor or any other matters in connection therewith shall not discharge us in any way and 
our obligation under this guarantee. This guarantee shall be discharged only by the 
performance by the Contractor of their obligations and in the event of their failure to do so, by 
payment by us of the sum not exceeding ₹________________ (Rupees 
______________________________________ Only).  

b) Our liability under these presents shall not exceed the sum of ₹________________ (Rupees 
______________________________________ Only).  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 
part of our said constituents/clients or their obligations thereunder or by dissolution or change 
in the constitution of our said constituents.  

d) This guarantee shall remain in force up to 5 years from the virtual completion date of 
the project provided that if so desired by the RBI, this guarantee shall be renewed for a further 
period as may be indicated by them on the same terms and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the or on the day when our said constituents comply with their obligations, as 
to which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. 
Unless a claim or suit or action is filed against us within or any extended period, all the rights 
of the RBI against us under this guarantee shall be forfeited and we shall be released and 
discharged from all our obligations and liabilities hereunder.  

In witness whereof I/We of the Bank have signed and sealed this guarantee on the _____ day 
of _______________ (Month) (Year) being herewith duly authorized.  

For and on behalf of ____________________ (Name of the Bank)  

Signature of authorized Bank official  

Name:  
Designation  

Stamp/ Seal of the Bank  
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Signed, sealed and delivered for and on behalf of the Bank by the above named in the 
presence of:  

Witness 1  

Signature …………………………  

Name ……………………………  

Address ………………………………………  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified). 
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Annexure–M 

Details for NEFT 
  

Details of Bank Account for effecting e-payments towards EMD   
  

Name of the Institution:  Reserve Bank of India, Chandigarh  
  
Address (in full): Reserve Bank of India 
      Central Vista, Sector 17, 
      Chandigarh- 160017  
  

1 Name of the Account Holder (as 
appearing in the Bank Account) 

Reserve Bank of India, Chandigarh 

2 Account Number 186003001 

3 Type of Account (Savings, Current etc.) Current 

4 PAN Number AAIFR5286M 

5 Name of the Bank Reserve Bank of India 

6 Name of the Branch Chandigarh 

7 Address of the Bank Reserve Bank of India, Central Vista, Sector 
17, Chandigarh- 160017 

8 NEFT / IFS Code RBIS0CGPA01 (5th and 10th being zero) 

9 Name of the Account NEFT INWARD 

  
Details indicating exemption from payment of IT (if applicable):   
  
Note:-   
(i) Under Section 48 of RBI Act 1934, RBI shall not be liable to pay income tax or super tax on 
any of its income, profits or gains.  
(ii) Please don’t remit the payment through RTGS. Please make the payment by NEFT only.  
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E-TENDER 

FOR 

 

Design, Supply, Installation, Testing and Commissioning of Roof Top Grid 
Interactive 30KWp SPV based Solar Power System for Bank’s Main Office 

Building at RBI, Chandigarh 

 
 

RBI/Chandigarh/Estate/141/22-23/ET/216 
 

 
Part II  

 
 

Unpriced Bill of Quantities 
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Reserve Bank of India 
Estate Department 

Chandigarh 

Un-Priced Bill of Quantities  
(not for quote) 

Design, Supply, Installation, Testing and Commissioning of Roof Top Grid Interactive 
30KWp SPV based Solar Power System for Bank’s Main Office Building at RBI, 
Chandigarh  

S. 
No Description of Item Qty. Unit 

1 Site Location: Reserve Bank of India, Sector 17, Chandigarh  

Design, Supply, Installation, Testing & Commissioning of 30 KWp grid 
Connected SPV based Solar Power System. The system shall have 
guaranteed annualized AC energy output of 39,000 Kilo watt hour (KWh) 
per year during the first five years of operation. The rate shall include  
for  all  the  material  required including quantities of SPV modules 
formed into arrays, their mounting arrangement, power conditioning 
units, required DC & AC distribution panels with surge protection units, 
3 no  GI Pipe  earthing stations with properly supported GI  strip of size 
25x3 mm (Tenderers are advised to visit the site before quoting the rate 
and length of the strip will be as per site requirement) supply & laying of 
4 core 70 square mm armored  aluminum cable from electrical 
substation (Tenderers are advised to visit the site before quoting the 
rate, length of the cable will be as per site requirement), supply and fixing 
of 150 Amps 3 phase copper bus bar, supply and fixing of 125 Amps 4 
pole MCCB with enclosure,  data loggers along with Wifi / PC based 
arrangement for remote system performance monitoring through 
licensed software in mobile / web, metering safety arrangements, civil 
works, training, etc. as defined in Part I of the tender to provide a 
composite operational system. The rate shall include for all the taxes, 
duties, levies, insurance, transportation, etc.  

(Rate quoted shall be inclusive of GST and any other applicable 
taxes) 

NOTE: We have already installed 50KWp Grid interactive Solar Plant 
and have net metering for that. 

1 Job 

  Total capital cost of work (A)  

2 Comprehensive Annual Maintenance Contract Charges per annum 
for 30KWp Solar Plant  

Comprehensive annual maintenance charges for periodic 
maintenance/servicing of complete system for cleaning of PV cells, 
PCU, remote monitoring system, etc. including providing all spare parts 
/ tools / consumables for servicing at least once in a quarter and 
whenever required as per good engineering practice, data charges for 
enabling remote monitoring of system performance, recommendation(s) 
of the respective equipment manufacturer(s) and instructions of 
engineer-in-charge as per the scope of work in Part I of the tender.  

1 Lump 
Sum 
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S. 
No Description of Item Qty. Unit 

The rate shall be applicable after one year of defect liability period / 
warranty of entire unit. The rate shall include for all the taxes, duties, 
levies, insurance, transportation, EPF ESIC etc.  

(Rate quoted shall be inclusive of GST and any other applicable 
taxes)  

 Total CAMC value (B) 

 Total cost of ownership = [Total capital cost of work (A) + AMC Charges (B) X 7.048] 

 

 

 

Seal and Signature of the Tenderer  

Place:     

Date:    
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